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Index of Item Description

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
0.9 M CHAIN LINK GATE (TYPE CL-1.8) 802584 1050 MM ALTERNATIVE PIPE CULVERT 620930
1.2 M CAST-IN-DRILLED-HOLE CONCRETE 490661 1050 MM ALTERNATIVE PIPE CULVERT 620932
PILING (TYPE B)
1.2 M CAST-IN-DRILLED-HOLE CONCRETE 490677 1050 MM CORRUGATED STEEL PIPE (3.51 664040
PILING (ROCK SOCKET) MM THICK)
1.2 M CHAIN LINK GATE (TYPE CL-1.2) 802181 1050 MM PLASTIC PIPE 641141
1.2 M CHAIN LINK GATE (TYPE CL-1.8) 802585 1050 MM REINFORCED CONCRETE PIPE 650081
1.5 M CAST-IN-DRILLED-HOLE CONCRETE 490663 1050 MM REINFORCED CONCRETE PIPE 652463
PILING (CLASS IV, RUBBER GASKET JOINT)
1.5 M CAST-IN-DRILLED-HOLE CONCRETE 490678 1050 MM STEEL FLARED END SECTION 705049
PILING (ROCK SOCKET) 561010
1.5 M CHAIN LINK GATE (TYPE CL-1. 802589 1070 MM CAST-IN-DRILLED-HOLE
SMc G ( CL-18) CONCRETE PILE (SIGN FOUNDATION)
1.5 M WIRE MESH GATE 801192 12 STATION IRRIGATION CONTROLLER 206751
9066 (WALL MOUNTED)

1.8 MéIAST-IN-DRILLED-HOLE CONCRETE 4 5 1200 MM ALTERNATIVE FLARED END 705341
PILIN SECTION
1.8 M CHAIN LINK GATE (TYPE CL-1.8) 802590 1200 MM ALTERNATIVE PIPE CULVERT 620933
100 MM ALTERNATIVE CONDUIT 208723 1200 MM CORRUGATED STEEL PIPE (2.01 664043
100 MM GALVANIZED STEEL PIPE (SUPPLY 208024 MM THICK)
LINE) 1200 MM CORRUGATED STEEL PIPE (2.77 664044
100 MM GATE VALVE 208494 MM THICK)

1200 MM CORRUGATED STEEL PIPE RISER 703288
100 MM PLASTIC PIPE (EDGE DRAIN 681141 (2.77 MM THICK)
OUTLET) 1200 MM PRECAST CONCRETE PIPE 707247
100 MM PLASTIC PIPE (EDGE DRAIN) 681135 MANHOLE

1200 MM REINFORCED CONCRETE PIPE 650084
100 MM PLASTIC PIPE UNDERDRAIN 680272

1200 MM STEEL FLARED END SECTION 705050
100 MM THERMOPLASTIC TRAFFIC STRIPE 840561

1220 MM CAST-IN-DRILLED-HOLE 561012
100 MM THERMOPLASTIC TRAFFIC STRIPE 840567 CONCRETE PILE (SIGN FOUNDATION)
(BROKEN 1.83 M - 0.30 M)

1225 MM X 825 MM CORRUGATED STEEL 667064
100 MM THERMOPLASTIC TRAFFIC STRIPE 840570 PIPE ARCH (2.77 MM THICK)
(BROKEN 10.98 M - 3.66 M)

1275 MM REINFORCED CONCRETE PIPE 650085
100 MM THERMOPLASTIC TRAFFIC STRIPE 840568
(BROKEN 3.66 M - 0.92 M) 1350 MM REINFORCED CONCRETE PIPE 650086
100 MM THERMOPLASTIC TRAFFIC STRIPE 840571
(BROKEN 5.18 M - 2.14 M) 1350 MM STEEL FLARED END SECTION 705051
100 MM THERMOPLASTIC TRAFFIC STRIPE 840565 1425 MM X 950 MM CORRUGATED STEEL 667067
(DASHED YELLOW) PIPE ARCH (2.77 MM THICK)
100 MM THERMOPLASTIC TRAFFIC STRIPE 840572 150 MM ALTERNATIVE PIPE CULVERT 620901
(RECESSED)
100 MM THERMOPLASTIC TRAFFIC STRIPE 840573 150 MM ALTERNATIVE PIPE UNDERDRAIN 685062
(RECESSED, BROKEN 10.98 M - 3.66 M) 664001
100 MM TWO-COMPONENT PAINT TRAFFIC 840575 150 MM CORRUGATED STEEL PIPE (1.63
STRIPE MM THICK)

208741

1050 MM ALTERNATIVE FLARED END 705340 150 MM CORRUGATED STEEL PIPE 08

SECTION

CONDUIT (1.63 MM THICK)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
150 MM FIRE HYDRANT ASSEMBLY 993013 200 MM BITUMINOUS COATED 690269
CORRUGATED STEEL PIPE DOWNDRAIN
150 MM NON-PERFORATED PLASTIC PIPE 680932 (2.01 MM THICK)
UNDERDRAIN 200 MM BITUMINOUS COATED ENTRANCE 692093
150 MM PERFORATED PLASTIC PIPE 680931 TAPER
UNDERDRAIN 200 MM CLAY SEWER PIPE 714064
150 MM PERFORATED STEEL PIPE 680462
UNDERDRAIN (1.63 MM THICK) 200 MM COLLECTOR SYSTEM 681592
150 MM PLASTIC PIPE 681066 (HORIZONTAL DRAIN)
200 MM CORRUGATED HIGH DENSITY 208731
150 MM PLASTIC PIPE (PR 200) (SUPPLY 208294 POLYETHYLENE PIPE CONDUIT
LINE) 200 MM CORRUGATED STEEL PIPE (2.01 664004
150 MM SEWER PIPE (LATERAL) 717074 MM THICK)
200 MM CORRUGATED STEEL PIPE 208742
840562
150 MM THERMOPLASTIC TRAFFIC STRIPE CONDUIT (1.63 MM THICK)
150 MM WELDED STEEL PIPE (2.67 MM 703521 200 MM CORRUGATED STEEL PIPE 690154
THICK) DOWNDRAIN
1500 MM BITUMINOUS COATED 664128 200 MM CORRUGATED STEEL PIPE 690155
CORRUGATED STEEL PIPE (2.77 MM THICK) DOWNDRAIN (1.63 MM THICK)
16 STATION IRRIGATION CONTROLLER 206756 200 MM CORRUGATED STEEL PIPE 690156
(WALL MOUNTED) DOWNDRAIN (2.01 MM THICK)
1800 MM BITUMINOUS COATED 664135 200 MM DOWNDRAIN SLIP JOINT 692244
CORRUGATED STEEL PIPE (3.51 MM THICK) 692086
1800 MM CORRUGATED STEEL PIPE (3.51 664059 200 MM ENTRANCE TAPER
MM THICK) 200 MM NON-PERFORATED STEEL PIPE 680637
1800 MM REINFORCED CONCRETE PIPE 650092 UNDERDRAIN (2.01 MM THICK)
680933
2.1 M CAST-IN-DRILLED-HOLE CONCRETE 490669 200 MM PERFORATED PLASTIC PIPE
BILING UNDERDRAIN
200 MM PERFORATED STEEL PIPE 680466
_IN- _ 490671
'ZD.IiméIAST IN-DRILLED-HOLE CONCRETE UNDERDRAIN (2.01 MM THICK)
717077
2.4 M CAST-IN-DRILLED-HOLE CONCRETE 490681 ﬁ?SEMM POLYVINYL CHLORIDE SEWER
PILING (ROCK SOCKET) 840563
2.4 M CHAIN LINK GATE (TYPE CL-1.8) 802592 200 MM THERMOPLASTIC TRAFFIC STRIPE
200 MM THERMOPLASTIC TRAFFIC STRIPE 840574
_IN- _ 490672
'ZD.ISLméIAST IN-DRILLED-HOLE CONCRETE (BROKEN 10.98 M - 3.66 M)
200 MM THERMOPLASTIC TRAFFIC STRIPE 840564
208487
20 MM GATE VALVE (BROKEN 3.66 M - 0.92 M)
20 MM PLASTIC PIPE (IRRIGATION LINE) 208215 200 MM TWO-COMPONENT PAINT TRAFFIC 840577
STRIPE
20 MM PLASTIC PIPE (PR 200) (SUPPLY 208249 200 MM WELDED STEEL PIPE CONDUIT 208798
LINE) (6.35 MM THICK)
20 MM PLASTIC PIPE (PR 315) (SUPPLY 208284 200-WATT HIGH PRESSURE SODIUM 862010
LINE) LUMINAIRE
20 MM PLASTIC PIPE (SCHEDULE 40) 208498 2100 MM REINFORCED CONCRETE PIPE 650595
(SUPPLY LINE) (CLASS V SPECIAL)
20 MM QUICK COUPLING VALVE 208517 24 STATION IRRIGATION CONTROLLER 206753
(WALL MOUNTED)
20 MM WELDED STEEL PIPE CONDUIT 208794
2400 MM CORRUGATED STEEL PIPE (4.27 664067
200 MM ALTERNATIVE PIPE UNDERDRAIN 685067 MM THICK)
25 MM BACKFLOW PREVENTER ASSEMBLY 208432
200 MM ANCHOR ASSEMBLY 692382
25 MM ELECTRIC REMOTE CONTROL 206611

VALVE
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
25 MM GALVANIZED STEEL PIPE (SUPPLY 208018 300 MM CONCRETE FLARED END SECTION 705220
LINE)
208488 300 MM CORRUGATED HIGH DENSITY 208733
25 MM GATE VALVE POLYETHYLENE PIPE CONDUIT
25 MM PLASTIC PIPE (PR 200) (SUPPLY 208250 300 MM CORRUGATED STEEL PIPE 664008
LINE)
25 MM PLASTIC PIPE (PR 315) (SUPPLY 208285 300 MM CORRUGATED STEEL PIPE (1.63 664009
LINE) MM THICK)
25 MM PLASTIC PIPE (SCHEDULE 40) 208499 300 MM CORRUGATED STEEL PIPE (2.01 664010
(SUPPLY LINE) MM THICK) sog74
208509 300 MM CORRUGATED STEEL PIPE
25 MM WYE STRAINER CONDUIT (1.63 MM THICK)
250 MM CORRUGATED HIGH DENSITY 208732 300 MM CORRUGATED STEEL PIPE 690158
POLYETHYLENE PIPE CONDUIT DOWNDRAIN
250 MM CORRUGATED STEEL PIPE 208743 300 MM CORRUGATED STEEL PIPE 690159
CONDUIT (1.63 MM THICK) DOWNDRAIN (1.63 MM THICK)
250 MM CORRUGATED STEEL PIPE 690157 300 MM CORRUGATED STEEL PIPE 690160
DOWNDRAIN DOWNDRAIN (2.01 MM THICK)
250 MM FLUME DOWNDRAIN 691903 300 MM CORRUGATED STEEL PIPE RISER 703268
681067 (2.01 MM THICK)
250 MM PERFORATED PLASTIC PIPE 692245
UNDERDRAIN 300 MM DOWNDRAIN SLIP JOINT
250 MM TAPERED INLET 692148 300 MM ENTRANCE TAPER 692088
250 MM WELDED STEEL PIPE CONDUIT 208799 300 MM GATE VALVE 705954
(6.35 MM THICK)
3.0 M CAST-IN-DRILLED-HOLE CONCRETE 490673 300 MM PERFORATED STEEL PIPE 680467
PILING UNDERDRAIN
3.0 M CHAIN LINK GATE (TYPE CL-1.8) 802595 300 MM PLASTIC PIPE 641132
3.7 M CHAIN LINK GATE (TYPE CL-1.2) 802185 300 MM REINFORCED CONCRETE PIPE 650067
3.7 M CHAIN LINK GATE (TYPE CL-1.8) 802596 300 MM STEEL FLARED END SECTION 705042
3.7 M WIRE MESH GATE 801196 300 MM TEMPORARY CULVERT 073026
300 MM ALTERNATIVE CONDUIT 208726 300 MM WELDED STEEL PIPE (2.67 MM 703542
THICK)
300 MM ALTERNATIVE FLARED END 705334 300 MM WELDED STEEL PIPE (6.35 MM 703545
SECTION THICK)
300 MM ALTERNATIVE PIPE CULVERT 620904 300 MM WELDED STEEL PIPE CONDUIT 208800
5 (6.35 MM THICK)
300 JIM ALTERNATIVE PIPE CULVERT 620905 310-WATT HIGH PRESSURE SODIUM 862020
( ) LUMINAIRE
300 MM ALTERNATIVE PIPE DOWNDRAIN 698091 32 MM ELECTRIC REMOTE CONTROL 206612
300 MM ANCHOR ASSEMBLY 692383 VALVE
32 MM PLASTIC PIPE (PR 200) (SUPPLY 208251
300 MM BITUMINOUS COATED 664084 LINE)
CORRUGATED STEEL PIPE (1.63 MM THICK) 32 MM PLASTIC PIPE (PR 315) (SUPPLY 208286
300 MM BITUMINOUS COATED 664085 LINE)
CORRUGATED STEEL PIPE (2.01 MM THICK) 32 MM PLASTIC PIPE (SCHEDULE 40) 208500
300 MM BITUMINOUS COATED 690273 (SUPPLY LINE)
CORRUGATED STEEL PIPE DOWNDRAIN 32 MM WYE STRAINER 208510
(2.01 MM THICK)
300 MM CAST-IN-DRILLED-HOLE 498025 350 MM CAST-IN-DRILLED-HOLE 498023

CONCRETE PILING (SOUND WALL)

CONCRETE PILING (BARRIER)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
350 MM CAST-IN-DRILLED-HOLE 498026 450 MM BITUMINOUS COATED 690275
CONCRETE PILING (SOUND WALL) CORRUGATED STEEL PIPE DOWNDRAIN
365 MM X 575 MM OVAL SHAPED 657214 (1.63 MM THICK)
REINFORCED CONCRETE PIPE (CLASS II) 450 MM BITUMINOUS COATED 690277
375 MM ALTERNATIVE PIPE CULVERT 620908 CORRUGATED STEEL PIPE DOWNDRAIN

(2.77 MM THICK)
375 MM PLASTIC PIPE-LINER 152665 450 MM BITUMINOUS COATED SLOTTED 665834

650068 CORRUGATED STEEL PIPE (2.77 MM THICK)

375 MM REINFORCED CONCRETE PIPE 450 MM CASTIN-DRILLED-HOLE 490656
375 MM STEEL FLARED END SECTION 705043 CONCRETE PILING

450 MM CONCRETE FLARED END SECTION 705222
4 STATION IRRIGATION CONTROLLER 206747
(WALL MOUNTED) 450 MM CORRUGATED STEEL PIPE (1.63 664014
4.0 M CAST-IN-DRILLED-HOLE CONCRETE 490674 MM THICK)
PILING 450 MM CORRUGATED STEEL PIPE (2.01 664015
4.3 M WIRE MESH GATE 801272 MM THICK)

450 MM CORRUGATED STEEL PIPE (2.77 664016
4.9 M CHAIN LINK GATE (TYPE CL-1.8) 802672 MM THICK)

450 MM CORRUGATED STEEL PIPE 690165
40 MM BACKFLOW PREVENTER ASSEMBLY 208434 DOWNDRAIN (1.63 MM THICK)
40 MM ELECTRIC REMOTE CONTROL 206613 450 MM CORRUGATED STEEL PIPE 690166
VALVE DOWNDRAIN (2.01 MM THICK)
40 MM GALVANIZED STEEL PIPE (SUPPLY 208020 450 MM CORRUGATED STEEL PIPE 690167
LINE) DOWNDRAIN (2.77 MM THICK)
40 MM PLASTIC PIPE (PR 200) (SUPPLY 208252 450 MM CORRUGATED STEEL PIPE RISER 703272
LINE) (2.77 MM THICK)
40 MM PLASTIC PIPE (PR 315) (SUPPLY 208287 450 MM DOWNDRAIN SLIP JOINT 692246
LINE)

450 MM PLASTIC PIPE 641134
40 MM PLASTIC PIPE (SCHEDULE 40) 208501 STIC
(SUPPLY LINE) 450 MM REINFORCED CONCRETE PIPE 650069
400 MM CAST-IN-DRILLED-HOLE 490655
CONCRETE PILING 450 MM REINFORCED CONCRETE PIPE 652359
400 MM CAST-IN-DRILLED-HOLE 498024 (CLASS lll, RUBBER GASKET JOINT)
CONCRETE PILING (BARRIER) 450 MM REINFORCED CONCRETE PIPE 650127
400 MM CAST-IN-DRILLED-HOLE 498027 (RUBBER GASKET JOINT)
CONCRETE PILING (SOUND WALL) 450 MM SLOTTED CORRUGATED STEEL 665732
400 MM PLASTIC PIPE-LINER 152666 PIPE (1.63 MM THICK)

450 MM SLOTTED CORRUGATED STEEL 665733
450 MM ALTERNATIVE FLARED END 705336 PIPE (2.01 MM THICK)
SECTION 450 MM STEEL FLARED END SECTION 705044
450 MM ALTERNATIVE PIPE CULVERT 620909

450 MM TEMPORARY CULVERT 073028
450 MM ALTERNATIVE PIPE CULVERT 620910
(TYPE A) 450 MM WELDED STEEL PIPE (6.35 MM 703572
450 MM ALTERNATIVE PIPE DOWNDRAIN 698162 THICK)

50 MM BACKFLOW PREVENTER ASSEMBLY 208435
450 MM ALTERNATIVE PIPE RISER 708064

50 MM ELECTRIC REMOTE CONTROL 206614
450 MM ANCHOR ASSEMBLY 692385 VALVE

208021

450 MM BITUMINOUS COATED 664089 EIONl\Ig;Vl GALVANIZED STEEL PIPE (SUPPLY
CORRUGATED STEEL PIPE (1.63 MM THICK) S0 MM G .
450 MM BITUMINOUS COATED 664091 M GATE VALVE
CORRUGATED STEEL PIPE (2.77 MM THICK) 50 MM PLASTIC PIPE (PR 200) (SUPPLY 208253
450 MM BITUMINOUS COATED 664073 LINE)

CORRUGATED STEEL PIPE (3.51 MM THICK)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
50 MM PLASTIC PIPE (PR 315) (SUPPLY 208288 600 MM CORRUGATED STEEL PIPE 690171
LINE) DOWNDRAIN (2.77 MM THICK)
50 MM PLASTIC PIPE (SCHEDULE 40) 208502 600 MM DEBRIS RACK 706592
(SUPPLY LINE)
50 MM WYE STRAINER 208512 600 MM DOWNDRAIN SLIP JOINT 692247
500 MM PLASTIC PIPE-LINER 152667 600 MM FLUME ANCHOR ASSEMBLY 692397
525 MM PLASTIC PIPE-LINER 152668 600 MM PLASTIC PIPE 641136
6.1 M CHAIN LINK GATE (TYPE CL-1.8) 802675 600 MM REINFORCED CONCRETE PIPE 650075
652361
6.1 M WIRE MESH GATE 801276 600 MM REINFORCED CONCRETE PIPE
(CLASS Ill, RUBBER GASKET JOINT)
6.4 M WIRE MESH GATE 801277 600 MM REINFORCED CONCRETE PIPE 650128
05337 (RUBBER GASKET JOINT)
g%oc'\T"l'g,ﬁ'-TERNAT'VE FLARED END 600 MM STEEL FLARED END SECTION 705045
600 MM ALTERNATIVE PIPE CULVERT 620913 600 MM TEMPORARY CULVERT 073029
600 MM ALTERNATIVE PIPE CULVERT 620914 65 MM GATE VALVE 208492
(TYPE A)
600 MM ALTERNATIVE PIPE CULVERT 620915 65 MM PLASTIC PIPE (PR 200) (SUPPLY 208254
(TYPE B) LINE)
600 MM ALTERNATIVE PIPE DOWNDRAIN 698169 ESN'\SV' PLASTIC PIPE (PR 315) (SUPPLY 208289
600 MM ALTERNATIVE PIPE RISER 708066 675 MM PLASTIC PIPE-LINER 152669
600 MM ANCHOR ASSEMBLY 692386 675 MM STEEL FLARED END SECTION 705046
600 MM BITUMINOUS COATED 664097 7.3 M CHAIN LINK GATE (TYPE CL-1.8) 802676
CORRUGATED STEEL PIPE (2.77 MM THICK)
600 MM BITUMINOUS COATED 664144 700 MM X 500 MM CORRUGATED STEEL 667054
CORRUGATED STEEL PIPE (4.27 MM THICK) PIPE ARCH (2.01 MM THICK)
600 MM BITUMINOUS COATED 690281 75 MM BACKFLOW PREVENTER ASSEMBLY 208437
é%'ﬁfﬁ%?&f’mﬂ PIPE DOWNDRAIN 75 MM ELECTRIC REMOTE CONTROL 206616
: VALVE
692252
g?;’v\'\/"NMDE'/LL,\’lNQI'_\'IgLJ’gIﬁ?ATED 75 MM GALVANIZED STEEL PIPE (SUPPLY 208023
LINE)
600 MM BITUMINOUS COATED SLOTTED 665839
208493
CORRUGATED STEEL PIPE (2.77 MM THICK) 75 MM GATE VALVE
600 MM CAST-IN-DRILLED-HOLE 490657 75 MM PLASTIC PIPE (PR 200) (SUPPLY 208255
CONCRETE PILING LINE)
600 MM CAST-IN-DRILLED-HOLE 498030 75 MM PLASTIC PIPE (PR 315) (SUPPLY 208291
CONCRETE PILING (SOUND WALL) LINE)
600 MM CONCRETE FLARED END SECTION 705224 750 MM ALTERNATIVE FLARED END 705338
664019 SECTION
&Ol\(/l) ¥mCCK?RRUGATED STEEL PIPE (1.63 750 MM ALTERNATIVE PIPE CULVERT 620919
600 MM CORRUGATED STEEL PIPE (2.01 664020 750 MM ALTERNATIVE PIPE CULVERT 620920
MM THICK) (TYPE A)
600 MM CORRUGATED STEEL PIPE (2.77 664021 750 MM ANCHOR ASSEMBLY 692387
MM THICK)
600 MM CORRUGATED STEEL PIPE 690169 750 MM AUTOMATIC DRAINAGE GATE 705567
DOWNDRAIN (1.63 MM THICK) 750 MM CAST-IN-DRILLED-HOLE 490658
600 MM CORRUGATED STEEL PIPE 690170 CONCRETE PILING
DOWNDRAIN (2.01 MM THICK)
750 MM CONCRETE FLARED END SECTION 705226
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
750 MM CORRUGATED STEEL PIPE (2.01 664028 900 MM BITUMINOUS COATED 692254
MM THICK) DOWNDRAIN SLIP JOINT
750 MM CORRUGATED STEEL PIPE (2.77 664029 900 MM CAST-IN-DRILLED-HOLE 490675
MM THICK) CONCRETE PILING
750 MM CORRUGATED STEEL PIPE (3.51 664030 900 MM CONCRETE FLARED END SECTION 705227
MM THICK) 1032
750 MM CORRUGATED STEEL PIPE 690175 D00 IIM CORRUGATED STEEL PIPE (1.63 66403
DOWNDRAIN (2.01 MM THICK) ) "
750 MM CORRUGATED STEEL PIPE 690176 D00 IIM CORRUGATED STEEL PIPE (2.01 664033
DOWNDRAIN (2.77 MM THICK) ) 66403
641138 900 MM CORRUGATED STEEL PIPE (2.77 4034
750 MM PLASTIC PIPE MM THICK)
750 MM REINFORCED CONCRETE PIPE 650077 900 MM CORRUGATED STEEL PIPE (3.51 664035
MM THICK)
750 MM REINFORCED CONCRETE PIPE 650129 900 MM CORRUGATED STEEL PIPE (4.27 664036
(RUBBER GASKET JOINT) MM THICK)
750 MM STANDPIPE 709528 900 MM CORRUGATED STEEL PIPE 690180
750 MM STEEL FLARED END SECTION 705047 DOWNDRAIN (2.77 MM THICK)
900 MM CORRUGATED STEEL PIPE INLET 700658
760 MM CAST-IN-DRILLED-HOLE 561008 (2.01 MM THICK)
CONCRETE PILE (SIGN FOUNDATION) 900 MM CORRUGATED STEEL PIPE INLET 700659
80 MM PLASTIC PIPE 680256 (2.77 MM THICK)
900 MM CORRUGATED STEEL PIPE INLET 700660
80 MM PLASTIC PIPE (APPROACH SLAB 681140 (3.51 MM THICK)
DRAIN OUTLET)
900 MM CORRUGATED STEEL PIPE INLET 700661
80 MM PLASTIC PIPE (EDGE DRAIN 681137 (4.27 MM THICK)
OUTLET)
900 MM CORRUGATED STEEL PIPE RISER 703283
80 MM PLASTIC PIPE (EDGE DRAIN) 681134 (2.01 MM THICK)
80 MM SLOTTED PLASTIC PIPE 680259 900 MM CORRUGATED STEEL PIPE RISER 703285
(3.51 MM THICK)
80 MM SLOTTED PLASTIC PIPE 680273 900 MM DEBRIS RACK CAGE (H = 1.8 M) 706652
UNDERDRAIN
825 MM REINEORCED CONCRETE PIPE 650078 900 MM PRECAST CONCRETE PIPE INLET 707133
875 MM X 600 MM ALTERNATIVE PIPE 625391 900 MM PRECAST CONCRETE PIPE 707244
ARCH CULVERT MANHOLE
900 MM ALTERNATIVE FLARED END 705339 900 MM PRECAST CONCRETE PIPE RISER 707471
SECTION
900 MM REINFORCED CONCRETE PIPE 650079
900 MM ALTERNATIVE PIPE CULVERT 620924
900 MM REINFORCED CONCRETE PIPE 652462
900 MM ALTERNATIVE PIPE CULVERT 620926 (CLASS IV, RUBBER GASKET JOINT)
(TYPE B) '
900 MM REINFORCED CONCRETE PIPE 650130
900 MM ALTERNATIVE PIPE DOWNDRAIN 698205 (RUBBER GASKET JOINT)
900 MM ALTERNATIVE PIPE INLET 708058 g?gENF'QM REINFORCED CONCRETE PIPE 707479
900 MM ALTERNATIVE PIPE RISER 708068 900 MM STEEL FLARED END SECTION 705048
900 MM ANCHOR ASSEMBLY 692388 920 MM CAST-IN-DRILLED-HOLE 561009
CONCRETE PILE (SIGN FOUNDATION)
900 MM BITUMINOUS COATED 664112
CORRUGATED STEEL PIPE (4.27 MM THICK) A
900 MM BITUMINOUS COATED 700858
CORRUGATED STEEL PIPE INLET (2.77 MM ABANDON CULVERT 150206
THICK)
ABANDON INLET 150221
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
ABANDON PIPELINE 150227 ASPHALT CONCRETE 390152
ABANDON SEWER SYSTEM 150244 ASPHALT CONCRETE (BRIDGE) 390115
ACCESS OPENING, SOFFIT 153531 ASPHALT CONCRETE (BRIDGE) 390180
ADJUST DOWNDRAIN 152436 ASPHALT CONCRETE (LEVELING) 390107
ADJUST FIRE HYDRANT 152427 ASPHALT CONCRETE (LEVELING) 390175
ADJUST FRAME AND COVER TO GRADE 152438 ASPHALT CONCRETE (OPEN GRADED) 390165
ADJUST FRAME AND GRATE TO GRADE 152439 ASPHALT CONCRETE (OPEN GRADED) 390106
ADJUST INLET 152430 ASPHALT CONCRETE (OPEN GRADED, 390168
152430 POLYMER MODIFIED)
ADJUST MANHOLE 5243 ASPHALT CONCRETE (TYPE A) 390102
152440
ADJUST MANHOLE TO GRADE ASPHALT CONCRETE (TYPE A) 390153
152500
ADJUST METAL BEAM GUARD RAILING ASPHALT CONCRETE (TYPE A) 390155
ADJUST MONUMENT COVER 152422 ASPHALT CONCRETE (TYPE A, 12.5-MM 390146
ADJUST MONUMENT TO GRADE 152423 MAXIMUM GRADING)
ASPHALT CONCRETE (TYPE A, 19-MM 390144
ADJUST OVERSIDE DRAIN 152437 MAXIMUM GRADING)
ASPHALT CONCRETE (TYPE A, 19-MM 390189
ADJUST PIPE INLET TO GRADE 152443 MAXIMUM GRADING)
ADJUST PULL BOX 869042 ASPHALT CONCRETE (TYPE A, 37.5-MM 390188
MAXIMUM GRADING)
ADJUST SEWER CLEANOUT TO GRADE 152400 ASPHALT CONCRETE (TYPE B) 390160
ADJUST SEWER MANHOLE 152475 ASPHALT CONCRETE (TYPE B) 390103
ADJUST SLOTTED DRAIN TO GRADE 152555 ASPHALT CONCRETE (TYPE B) 390154
ADJUST UTILITY COVER TO GRADE 152469 ASPHALT CONCRETE (TYPE B, 19-MM 390147
ADJUST VALVE BOX FRAME AND COVER 152441 MAXIMUM GRADING)
TO GRADE ASPHALT CONCRETE (TYPE G-MB) 390128
ADJUST WATER METER BOX TO GRADE 152403 ASPHALT CONCRETE BASE (TYPE A) 390108
ADJUST WATER VALVE 152451 ASPHALT CONCRETE BASE (TYPE A) 390171
ADJUST WATER VALVE COVER TO GRADE 152402 ASPHALT MEMBRANE WATERPROOFING 540101
AGGREGATE BASE 260200 ASPHALT TREATED PERMEABLE BASE 290201
AGGREGATE BASE (APPROACH SLAB) 260210 ASPHALT TREATED PERMEABLE BASE 290211
ANCHOR ASSEMBLY 692301 ASPHALT-RUBBER BINDER 370120
ANTI-GRAFFITI COATING 511047 ASPHALTIC EMULSION 373900
APPLY ANTI-GRAFFITI COATING 511048 ASPHALTIC EMULSION (CURING SEAL) 270065
ARCHITECTURAL SURFACE (BARRIER) 511036 ASPHALTIC EMULSION (FOG SEAL COAT) 374002
ARCHITECTURAL TREATMENT 511035 ASPHALTIC EMULSION (PAINT BINDER) 397001
ASPHALT CONCRETE 390101 374492

ASPHALTIC EMULSION (POLYMER
MODIFIED)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
BACKFLOW PREVENTER ASSEMBLY 208421 BRIDGE REMOVAL (PORTION), LOCATION L 157572
ENCLOSURE
BALL VALVE 208683 BRIDGE REMOVAL, LOCATION A 157551
BAR REINFORCING STEEL 520101 BRIDGE REMOVAL, LOCATION B 157552
BAR REINFORCING STEEL (BOX CULVERT) 520107 BRIDGE REMOVAL, LOCATION C 157553
BAR REINFORCING STEEL (BRIDGE) 520102 BRIDGE REMOVAL, LOCATION D 157554
BAR REINFORCING STEEL (EPOXY 520106 BUILDING WORK 994650
COATED)
BURIED POST ANCHOR 839528
BAR REINFORCING STEEL (EPOXY 520110
COATED) (BRIDGE) BUS SHELTER 995000
BAR REINFORCING STEEL (PUMPING 520113
PLANT) C
BAR REINFORCING STEEL (RETAINING 520103
WALL) CABLE ANCHOR ASSEMBLY (BREAKAWAY, 839532
BARRICADE (LEFT IN PLACE) 120140 TYPE B)
692
BEDDING MATERIAL 193110 CABLE ANCHORAGE SYSTEM 409
BENCH 994425 CABLE RAILING 839521
155
BICYCLE PARKING RACK 994920 CAP INLET 003
155006
BINDER (DUST PALLIATIVE) 180101 CAP RISER
. 270011
BLANK WELL CASING 260030 CEMENT TREATED BASE (PLANT-MIXED, 00
CLASS A)
BOOSTER PUMP ELECTRICAL SYSTEM 860798 CEMENT TREATED PERMEABLE BASE 290301
BOOSTER PUMP SYSTEM 209503 CHAIN LINK FENCE 800300
BRIDGE DECK DRAINAGE SYSTEM 750505 CHAIN LINK FENCE (TYPE CL-0.9) 800381
BRIDGE REMOVAL 157550 CHAIN LINK FENCE (TYPE CL-1.2) 800385
BRIDGE REMOVAL (PORTION) 157560 CHAIN LINK FENCE (TYPE CL-1.2, VINYL- 800386
CLAD)
BRIDGE REMOVAL (PORTION), LOCATION A 157561 CHAIN LINK FENCE (TYPE CL-1.5) 800389
BRIDGE REMOVAL (PORTION), LOCATION B 157562 CHAIN LINK FENCE (TYPE CL-1.5, VINYL- 800390
CLAD
BRIDGE REMOVAL (PORTION), LOCATION C 157563 )
CHAIN LINK FENCE (TYPE CL-1.8) 800391
BRIDGE REMOVAL (PORTION), LOCATION D 157564
CHAIN LINK FENCE (TYPE CL-1.8, 800394
BRIDGE REMOVAL (PORTION), LOCATION E 157565 EXTENSION ARM)
CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) 800395
BRIDGE REMOVAL (PORTION), LOCATION F 157566
CHAIN LINK FENCE (TYPE CL-1.8, VINYL- 800392
BRIDGE REMOVAL (PORTION), LOCATION G 157567 CLAD)
BRIDGE REMOVAL (PORTION), LOCATION H 157568 CHAIN LINK GATE 801900
BRIDGE REMOVAL (PORTION), LOCATION | 157569 CHAIN LINK RAILING 833020
BRIDGE REMOVAL (PORTION), LOCATION J 157570 CHAIN LINK RAILING (TYPE 7 MODIFIED) 833033
BRIDGE REMOVAL (PORTION), LOCATION K 157571 CHAIN LINK RAILING (TYPE 7) 833032
833034

CHAIN LINK RAILING (TYPE 7L)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
CHAIN LINK SLIDING GATE 804000 CLEAN AND PAINT STRUCTURAL STEEL 590115
CHANGEABLE MESSAGE SIGN SYSTEM 860530 CLEAN BRIDGE DECK 153235
CHANNELIZER (SURFACE MOUNTED) 120165 CLEAN EXPANSION JOINT 511118
CHANNELIZER (SURFACE MOUNTED) 120166 CLEAN STRUCTURAL STEEL (EXISTING 590106
(LEFT IN PLACE) BRIDGE)
CLASS 1 AGGREGATE SUBBASE 250101 CLEANOUT ASSEMBLY (EDGE DRAIN) 681111
CLASS 1 CONCRETE (BACKFILL) 510414 CLEARING AND GRUBBING 160101
CLASS 1 CONCRETE (BOX CULVERT) 510413 CLOSED CIRCUIT TELEVISION SYSTEM 860990
CLASS 1 CONCRETE (MINOR STRUCTURE) 510409 COBBLESTONE 722010
CLASS 1 CONCRETE (RETAINING WALL) 510408 COLD PLANE ASPHALT CONCRETE 153103
PAVEMENT
CLASS 1 CONCRETE (STRUCTURE) 510410 COLD PLANE ASPHALT CONCRETE 153151
CLASS 1 PERMEABLE MATERIAL 682020 PAVEMENT (25 MM MAXIMUM)
COLD PLANE ASPHALT CONCRETE 153152
CLASS 1 PERMEABLE MATERIAL 682021 PAVEMENT (30 MM MAXIMUM)
(STABILIZATION) COLD PLANE ASPHALT CONCRETE 153153
CLASS 2 AGGREGATE BASE 260201 PAVEMENT (45 MM MAXIMUM)
250201 COLD PLANE ASPHALT CONCRETE 153154
CLASS 2 AGGREGATE SUBBASE PAVEMENT (60 MM MAXIMUM)
CLASS 2 CONCRETE (BOX CULVERT) 510129 COLD PLANE ASPHALT CONCRETE 153155
PAVEMENT (75 MM MAXIMUM)
CLASS 2 CONCRETE (JUNCTION BOX) 510137 COLD PLANE ASPHALT CONCRETE 153156
CLASS 2 CONCRETE (MINOR STRUCTURE 510126 PAVEMENT AND BASE (90 MM MAXIMUM)
( ) COLUMN CASING 550110
CLASS 2 CONCRETE (RETAINING WALL 510133
¢ ) COMMERCIAL FERTILIZER 202018
510127
CLASS 2 CONCRETE (STRUCTURE) COMMERCIAL FERTILIZER (EROSION 203056
CLASS 2 CONCRETE (WINGWALLS) 510138 CONTROL)
COMMERCIAL FERTILIZER (PACKET) 202033
CLASS 2 PERMEABLE MATERIAL 682042
(BLANKET) COMMERCIAL FERTILIZER (SLOW 202031
CLASS 3 AGGREGATE BASE 260301 RELEASE)
COMMUNICATION CONDUIT 860791
CLASS 3 AGGREGATE SUBBASE 250301
COMMUNICATION CONDUIT (BRIDGE) 860792
CLASS 3 CONCRETE (BACKFILL) 510220
COMMUNICATION PULL BOX 869039
CLASS 3 PERMEABLE MATERIAL 682045
COMPOST (EROSION CONTROL) 203024
CLASS 3 PERMEABLE MATERIAL 682049
(BLANKET) CONCRETE (CHANNEL LINING) 721430
CLASS 3 PERMEABLE MATERIAL 682048
(UNDERDRAIN) CONCRETE (CONCRETE APRON) 721431
CLASS 4 AGGREGATE SUBBASE 250401 CONCRETE (CONCRETED-ROCK SLOPE 721501
510314 PROTECTION)
CLASS 4 CONCRETE (BACKFILL) CONCRETE (DITCH LINING) 721420
LASS A CONCRETE (STRUCTURE 510102
CLASS A CONC (STRUCTURE) CONCRETE (GUTTER LINING) 721410
CLEAN AND PAINT BRIDGE RAILING 590229 721400

CONCRETE (SLOPE PROTECTION)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
C C
CONCRETE BACKFILL 193118 CONCRETE BARRIER (TYPE 60SA) 839711
CONCRETE BARRIER (TYPE 25 MODIFIED) 833128 CONCRETE BARRIER (TYPE 60SC) 839712
CONCRETE BARRIER (TYPE 25) 833125 CONCRETE BARRIER (TYPE 732 MODIFIED) 839717
CONCRETE BARRIER (TYPE 25A MODIFIED) 833129 CONCRETE BARRIER (TYPE 732) 839720
CONCRETE BARRIER (TYPE 25A) 833126 CONCRETE BARRIER (TYPE 732A) 839721
CONCRETE BARRIER (TYPE 25B) 833127 CONCRETE BARRIER (TYPE 732B) 839723
CONCRETE BARRIER (TYPE 25R MODIFIED) 833136 CONCRETE BARRIER (TYPE 736 MODIFIED) 839727
CONCRETE BARRIER (TYPE 25R) 833138 CONCRETE BARRIER (TYPE 736) 839725
CONCRETE BARRIER (TYPE 26 MODIFIED) 833142 CONCRETE BARRIER (TYPE 736A) 839726
CONCRETE BARRIER (TYPE 27 MODIFIED) 833187 CONCRETE BARRIER (TYPE 736B) 839731
CONCRETE BARRIER (TYPE 27) 833160 CONCRETE BARRIER (TYPE 736R) 839728
CONCRETE BARRIER (TYPE 27A MODIFIED) 833159 CONCRETE BARRIER (TYPE 736SV) 839734
CONCRETE BARRIER (TYPE 27A) 833161 CONCRETE BARRIER (TYPE 80) 839714
CONCRETE BARRIER (TYPE 27B MODIFIED) 833165 CONCRETE BARRIER (TYPE K) 833080
CONCRETE BARRIER (TYPE 27B) 833162 CONCRETE BLOCK PAVER 994011
CONCRETE BARRIER (TYPE 27M) 833175 CONCRETE PAVEMENT 401000
CONCRETE BARRIER (TYPE 27SV 833184 CONCRETE PAVEMENT (RAMP TERMINI) 401066
MODIFIED)
CONCRETE BARRIER (TYPE 275V) 833183 CONCRETE SEWER MANHOLE 719210
CONCRETE BARRIER (TYPE 50) 839481 g:OAIEJ:?NReE’T’\I/EIIED%IE'%%KB)SLOPE PROTECTION 721609
CONCRETE BARRIER (TYPE 50A) 839483 CONDUCTOR (NO. 6) 869006
CONCRETE BARRIER (TYPE 50C) 839487 CONDUCTOR (NO. 8) 869005
CONCRETE BARRIER (TYPE 50E) 839491 CONDUCTOR CASING 760025
CONCRETE BARRIER (TYPE 60) 839701 CONNECT GUARD RAILING TO STRUCTURE 839525
CONCRETE BARRIER (TYPE 60A) 839702 CONSTRUCTION AREA SIGNS 120090
CONCRETE BARRIER (TYPE 60C) 839703 CONTROL AND NEUTRAL CONDUCTORS 206560
CONCRETE BARRIER (TYPE 60D) 839704 CORE CONCRETE (0 - 50 MM) 515072
CONCRETE BARRIER (TYPE 60E) 839705 CORE CONCRETE (101 MM - 150 MM) 515074
CONCRETE BARRIER (TYPE 60G) 839706 CORE CONCRETE (151 MM - 200 MM) 515075
CONCRETE BARRIER (TYPE 60GA) 839707 CORE CONCRETE (201 MM - 250 MM) 515076
CONCRETE BARRIER (TYPE 60GC) 839708 CORE CONCRETE (251 MM - 300 MM) 515077
CONCRETE BARRIER (TYPE 60GE) 839709 CORE CONCRETE (51 MM - 100 MM) 515073
839710 CRACK EXISTING CONCRETE PAVEMENT 415101

CONCRETE BARRIER (TYPE 60S)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
CRASH CUSHION (ADIEM) 839603 DRIVE PILE (CLASS 625) (ALTERNATIVE V) 490771
CRASH CUSHION (REACT 9CBB) 839604 DRIVE PILE (CLASS 625) (ALTERNATIVE W) 490773
CRASH CUSHION (REACT 9SCBS) 839605 DRIVE PILE (CLASS 625C) 490758
CRASH CUSHION (TYPE CAT) 839601 DRIVE PILE (CLASS 900) (ALTERNATIVE W) 490701
CRASH CUSHION (TYPE CAT) BACKUP 839602 DRIVE PILE (CLASS 900C) 490707
CRASH CUSHION, SAND FILLED 839591 DRIVE STEEL PILE (HP 250 X 62) 490506
CULTIVATE (SOIL AMENDMENT) 200121 DRIVE STEEL PILE (HP 250 X 85) 490512
D DRIVE STEEL PILE (HP 310 X 79) 490558
DRIVE STEEL PILE (HP 360 X 132) 490567
DEBRIS RACK 706500
DRIVE STEEL PILE (HP 360 X 174) 490571
DELINEATOR (CLASS 1) 820107
DRIVE STEEL SHEET PILE 490554
DELINEATOR (CLASS 2) 820108
DUFF 202007
DETECTOR LOOP 860811
DEVELOP WATER SUPPLY 170101 E
DITCH EXCAVATION 194001 EARTH RETAINING STRUCTURE 197020
DOUBLE METAL BEAM BARRIER 839201 EARTH RETAINING STRUCTURE, 197026
DOUBLE ME 839220 LOCATION 1
(WOOD PosTr;\L BEAM GUARD RAILING EARTH RETAINING STRUCTURE, 197027
DOUBLE THR 839310 LOCATION 2
IE BEAM BARRIER EARTH RETAINING STRUCTURE, 197028
DOUBLE THRIE BEAM BARRIER (BRIDGE) 839313 LOCATION 3
EARTH RETAINING STRUCTURE, 197029
DOUBLE THRIE BEAM BARRIER (STEEL 839312 LOCATION 4
POST) ELECTRIC SERVICE (IRRIGATION) 860797
DOUBLE THRIE BEAM BARRIER (WOOD 839311
POST) ELECTRICAL FACILITY 991040
740500
DRAINAGE PUMPING EQUIPMENT EMBANKMENT 198050
511106
DRILL AND BOND DOWEL END SECTION 839553
68
DRILL HOLE (HORIZONTAL DRAIN) 1502 ENTRANCE TAPER 692001
DRILL PI 760021
LOT HOLE ERECT PRECAST CONCRETE GIRDER 512401
DR 994900
INKING FOUNTAIN ERECT PRECAST PRESTRESSED 512502
DRIVE CAST-IN-STEEL-SHELL CONCRETE 499023 CONCRETE BOX GIRDER
PILE (406 MM) ERECT PRECAST PRESTRESSED 512500
DRIVE CAST-IN-STEEL-SHELL CONCRETE 499031 CONCRETE GIRDER
PILE (610 MM) ERECT STRUCTURAL STEEL (BRIDGE) 550204
DRIVE CAST-IN-STEEL-SHELL CONCRETE 499043
PILE (914 MM) EROSION CONTROL 203015
DRIVE PILE (CLASS 400) 491008 EROSION CONTROL (BLANKET) 203001
DRIVE PILE (CLASS 400C) 490760 EROSION CONTROL (DRILL SEED) 203012
490754 EROSION CONTROL (TYPE D) 203016

DRIVE PILE (CLASS 625)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
ESTABLISH EXISTING PLANTING 204100 FURNISH AND INSTALL DRAIN PIPE 681501
610050 (HORIZONTAL DRAIN)
EXPANSION DAM FURNISH BRIDGE DECK TREATMENT 540108
EXTEND 150 MM CONDUIT 208908 MATERIAL
FURNISH BRIDGE DECK TREATMENT 540109
EXTEND 200 MM CONDUIT 208909 MATERIAL (LOW ODOR)
208910 FURNISH CAST-IN-STEEL-SHELL 499022
EXTEND 250 MM CONDUIT CONCRETE PILING (406 MM)
EXTINGUISHABLE MESSAGE SIGN SYSTEM 860504 FURNISH CAST-IN-STEEL-SHELL 499030
CONCRETE PILING (610 MM)
F FURNISH CAST-IN-STEEL-SHELL 499042
CONCRETE PILING (914 MM)
FENCE (TYPE BW, 4-STRAND) 800003 FURNISH PILING (CLASS 400) 491007
FENCE (TYPE BW, 4-STRAND, METAL 800008 FURNISH PILING (CLASS 400C) 490759
POST) FURNISH PILING (CLASS 625) 490753
FENCE (TYPE BW, 5 STRAND, METAL 800007
POST) FURNISH PILING (CLASS 625) 490770
FENCE (TYPE BW, 6-STRAND, WOOD POST) 800006 (ALTERNATIVE V)
FURNISH PILING (CLASS 625) 490772
FENCE (TYPE BW, METAL POST) 800001 (ALTERNATIVE W)
FENCE (TYPE BW, SPECIAL) 800005 FURNISH PILING (CLASS 625C) 490757
FENCE (TYPE WM AND BW) 800060 FURNISH PILING (CLASS 900) 490700
(ALTERNATIVE W)
FENCE (TYPE WM, METAL POST) 800051 FURNISH PILING (CLASS 900C) 490706
FIBER (EROSION CONTROL) 203014 FURNISH POLYESTER CONCRETE 515041
203021 OVERLAY
FIBER ROLLS FURNISH PRECAST PRESTRESSED 512241
FILTER ASSEMBLY UNIT 208560 CONCRETE BOX GIRDER (25 M - 30 M)
FURNISH PRECAST PRESTRESSED 512256
FILTER FABRIC 681990 CONCRETE BULB-TEE GIRDER (35 M-40 M)
FURNISH PRECAST PRESTRESSED 512230
FILTER FABRIC 729000 CONCRETE GIRDER (10 M - 15 M)
FINISHING ROADWAY 220101 FURNISH PRECAST PRESTRESSED 512231
CONCRETE GIRDER (15 M - 20 M)
FLASHING ARROW SIGN 120110 FURNISH PRECAST PRESTRESSED 512232
CONCRETE GIRDER (20 M - 25 M)
FLASHING BEACON 860601
FURNISH PRECAST PRESTRESSED 512233
FLASHING BEACON (PORTABLE) 120200 CONCRETE GIRDER (25 M - 30 M)
FURNISH PRECAST PRESTRESSED 512234
FLASHING BEACON SYSTEM 860604 CONCRETE GIRDER (30 M - 35 M)
FURNISH PRECAST PRESTRESSED 512229
692361
FLUME ANCHOR ASSEMBLY CONCRETE GIRDER (5 M - 10 M)
FLUME DOWNDRAIN 691900 FURNISH SIGN STRUCTURE (BRIDGE 560203
MOUNTED WITH WALKWAY)
FOLIAGE PROTECTOR 205051 FURNISH SIGN STRUCTURE (BRIDGE 560223
FRACTURED FIN TEXTURE 511063 MOUNTED WITHOUT WALKWAY)
FURNISH SIGN STRUCTURE 560213
FRACTURED RIB TEXTURE 511064 (LIGHTWEIGHT)
FURNISH SIGN STRUCTURE (TRUSS 560218
FRAME AND GRATE 750007 ( )
560208

FURNISH SIGN STRUCTURE (TUBULAR)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
FURNISH STEEL PILING (HP 250 X 62) 490505 IMPORTED TOPSOIL 200101
FURNISH STEEL PILING (HP 250 X 85) 490511 INDUCTIVE LOOP DETECTOR 860810
FURNISH STEEL PILING (HP 310 X 79) 490557 INLET FRAME AND GRATE 750030
FURNISH STEEL PILING (HP 360 X 132) 490566 INLET GRATE 750050
FURNISH STEEL PILING (HP 360 X 174) 490570 INSTALL FRAMED SIGN PANEL 568021
FURNISH STEEL SHEET PILING 490553 INSTALL MEDIAN MILEAGE PANEL 820180
FURNISH STRUCTURAL STEEL (BRIDGE) 550203 INSTALL RECLAIMED WATER WARNING 209205
SIGN
G INSTALL ROADSIDE SIGN (LAMINATED 568023
WOOD BOX POST)
GABION 722020 INSTALL ROADSIDE SIGN PANEL ON 568017
EXISTING POST
GEOCOMPOSITE DRAIN 681132 INSTALL SIGN (MAST-ARM HANGER 568015
METHOD
GRATED LINE DRAIN 703233 )
INSTALL SIGN (STRAP AND SADDLE 568001
GRAVEL BACKFILL 193120 BRACKET METHOD)
INSTALL SIGN OVERLAY 568007
GRIND EXISTING CONCRETE PAVEMENT 420201
INSTALL SIGN PANEL ON EXISTING FRAME 568016
GROOVE EXISTING CONCRETE PAVEMENT 420102
INSTALL SIGN PANEL ON EXISTING 568020
GROUT (SUBSEALING) 410105 STRUCTURE
GUARD RAILING DELINEATOR 820118 INSTALL SIGN STRUCTURE (BRIDGE 560204
MOUNTED WITH WALKWAY)
INSTALL SIGN STRUCTURE (BRIDGE 560224
H MOUNTED WITHOUT WALKWAY)
560214
HANDRAILING 839514 INSTALL SIGN STRUCTURE (LIGHTWEIGHT)
560219
HEADED BAR REINFORCEMENT 520120 INSTALL SIGN STRUCTURE (TRUSS)
560209
HEADER BOARD 206003 INSTALL SIGN STRUCTURE (TUBULAR)
860703
HEALTH AND SAFETY PLAN 074018 INTERCONNECTION CONDUIT AND CABLE
202003
HIGH SPEED WEIGH-IN-MOTION SYSTEM 861203 IRON SULFATE
860640
HIGHWAY ADVISORY RADIO SYSTEM 860520 IRRIGATION CONTROLLER ENCLOSURE
CABINET
HIGHWAY LIGHTING 860403 IRRIGATION SYSTEM 208000
HIGHWAY PLANTING 200001 ISOLATION CASING 750041
IMPORTED BORROW 198001 JACKED 1050 MM REINFORCED 655370
CONCRETE PIPE (CLASS llI)
IMPORTED BORROW (LIGHTWEIGHT 198009 JACKED 1200 MM REINFORCED 655578
AGGREGATE) CONCRETE PIPE (CLASS V)
BACKING) CONCRETE PIPE (CLASS IIl)
IMPORTED ROCKY MATERIAL 198021 JACKED 450 MM REINFORCED CONCRETE 655458

PIPE (CLASS IV)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
JACKED 600 MM REINFORCED CONCRETE 655256 LEAN CONCRETE BASE 280000
PIPE (CLASS II)
JACKED 600 MM REINFORCED CONCRETE 655459 LIGHTING 860401
PIPE (CLASS IV
( ) LIGHTING (AREA) 862026

JACKED 600 MM WELDED STEEL PIPE 704189
(6.35 MM THICK) LIGHTING (CITY STREET) 860402
JACKED 750 MM REINFORCED CONCRETE 655257
PIPE (CLASS II) LIGHTING (STAGE CONSTRUCTION) 860415
JACKED 900 MM REINFORCED CONCRETE 655258

LIGHTING (TEMPORA 860400
PIPE (CLASS II) ( RY)
JOINT SEAL 519080 LIGHTING AND SIGN ILLUMINATION 860460
JOINT SEAL (ASPHALTIC PLUG) 519133 LIGHTING CONDUIT (BRIDGE) 860761
JOINT SEAL (MR 15 MM) 519120 LIME 240100
JOINT SEAL (MR 30 MM) 519117 LIQUID ASPHALT (PRIME COAT) 395000
JOINT SEAL (MR 40 MM) 519142 LIQUID ASPHALT, MC-250 (PRIME COAT) 395601
JOINT SEAL (MR 50 MM) 519144 LIQUID ASPHALT, SC-250 (PRIME COAT) 395101
JOINT SEAL (TYPE A MODIFIED) 519110 LIQUID ASPHALT, SC-70 (PRIME COAT) 395001
JOINT SEAL (TYPE A) 519101 |\/|
JOINT SEAL (TYPE AL) 519102

MAINTAIN EXISTING IRRIGATION 206401
JOINT SEAL (TYPE B - MR 30 MM) 519121 FACILITIES

MAINTAIN EXIST 204096
JOINT SEAL (TYPE B - MR 40 MM) 519122 STING PLANTED AREAS

MAINTAIN EXISTIN 204098
JOINT SEAL (TYPE B - MR 50 MM) 519123 STING PLANTS

MAINTENANCE 209801
JOINT SEAL (TYPE B-MR 1") 519085 CE VEHICLE PULLOUT

MANHOLE 719300
JOINT SEAL ASSEMBLY (MR 100 MM) 519128

MANHOLE FRAM 750010
JOINT SEAL ASSEMBLY (MR 101 MM - 160 519129 E AND COVER
MM) MARKER 820101
JOINT SEAL ASSEMBLY (MR 161 MM - 240 519130
MM) MARKER (CULVERT) 820112
;\l/lo'\}ll)\n SEAL ASSEMBLY (MR 241 MM - 320 519131 MARKER (PULL BOX) 860455
JOINT SEAL ASSEMBLY (MR 60 MM) 519124 MASONRY BLOCK WALL 518201
JOINT SEAL ASSEMBLY (MR 70 MM) 519125 MECHANICAL WORK 991065
JOINT SEAL ASSEMBLY (MR 80 MM) 519126 MEMBRANE WATERPROOFING 540103
JOINT SEAL ASSEMBLY (MR 90 MM) 519127 MERCURY VAPOR SIGN LIGHTING FIXTURE 862036
JUTE MESH 203561 METAL (BARRIER MOUNTED SIGN) 562002
L METAL (RAIL MOUNTED SIGN) 562004

METAL BEAM GUARD RAILING 832001
LEAD COMPLIANCE PLAN 190110

METAL BEAM GUARD RAILING (2.1 M 832061
LEAN CONCRETE BACKFILL 193119 WOOD POST)
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ITEM DESCRIPTION

ITEM CODE

ITEM DESCRIPTION

ITEM CODE

M

METAL BEAM GUARD RAILING (2.4 M POST)
METAL BEAM GUARD RAILING (ELEMENT)

METAL BEAM GUARD RAILING (STEEL
POST)

METAL BEAM GUARD RAILING (WOOD
POST)

METAL GATE

METAL RAILING

MILEPOST MARKER

MINOR CONCRETE

MINOR CONCRETE (BACKFILL)

MINOR CONCRETE (BACKFILL)

MINOR CONCRETE (BUS PAD)

MINOR CONCRETE (CHANNEL LINING)
MINOR CONCRETE (CONCRETE BASE)

MINOR CONCRETE (CONCRETE MOW
STRIP)

MINOR CONCRETE (CURB AND GUTTER)
MINOR CONCRETE (CURB AND SIDEWALK)
MINOR CONCRETE (CURB RAMP)

MINOR CONCRETE (CURB)

MINOR CONCRETE (CURB, GUTTER,
SIDEWALK AND DRIVEWAY)

MINOR CONCRETE (CURB, SIDEWALK AND
CURB RAMP)

MINOR CONCRETE (DITCH LINING)
MINOR CONCRETE (DRIVEWAY)

MINOR CONCRETE (EXPOSED
AGGREGATE SIDEWALK)

MINOR CONCRETE (FOOTING)

MINOR CONCRETE (GUTTER DEPRESSION)
MINOR CONCRETE (GUTTER)

MINOR CONCRETE (HEADWALL)

MINOR CONCRETE (INVERT PAVING)
MINOR CONCRETE (ISLAND PAVING)
MINOR CONCRETE (MEDIAN PAVING)

MINOR CONCRETE (MINOR STRUCTURE)

832063

832008

832002

832003

801340

833000

820110

510501

510526

719589

731535

727905

510508

731509

731504

731505

731623

731501

731510

731627

727901

731516

731512

510515

731507

731517

510535

510510

731511

510509

510502

M

MINOR CONCRETE (MISCELLANEOUS
CONSTRUCTION)

MINOR CONCRETE (PIPE ENCASEMENT)
MINOR CONCRETE (SIDEWALK)

MINOR CONCRETE (SLOPE PROTECTION)
MINOR CONCRETE (SOUND WALL)
MINOR CONCRETE (TEXTURED PAVING)
MISCELLANEOUS IRON AND STEEL
MISCELLANEOUS METAL
MISCELLANEOUS METAL (BRIDGE)

MISCELLANEOUS METAL (RESTRAINER -
BAR TYPE)

MISCELLANEOUS METAL (RESTRAINER -
CABLE TYPE)

MISCELLANEOUS METAL (RESTRAINER -
PIPE TYPE)

MISCELLANEOUS METAL (RETAINING
WALL)

MISCELLANEOUS METAL (TIE ROD)
MOBILIZATION

MOBILIZATION, DEMOBILIZATION, AND
FINAL CLEANUP

MODIFY BRIDGE RAILING

MODIFY FLASHING BEACON

MODIFY INLET

MODIFY INLET TO MANHOLE

MODIFY LIGHTING

MODIFY LIGHTING AND SIGN ILLUMINATION
MODIFY METAL BEAM GUARD RAILING
MODIFY PUMP PLANT

MODIFY RAMP METERING SYSTEM
MODIFY SIGN ILLUMINATION

MODIFY SIGN STRUCTURE

MODIFY SIGNAL

MODIFY SIGNAL (LOCATION 1)
MODIFY SIGNAL (LOCATION 2)

MODIFY SIGNAL (LOCATION 3)

731502

719569

731521

727902

510524

731530

750001

750500

750501

750497

750498

750496

750502

750506

999990

760090

158000

860615

152604

152609

861503

861504

152632

159800

861088

860508

152641

861502

861491

861492

861493
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
MODIFY SIGNAL (LOCATION 4) 861494 OBJECT MARKER (TYPE K-2) 820143
MODIFY SIGNAL (LOCATION 5) 861495 OBJECT MARKER (TYPE L) 820132
MODIFY SIGNAL (LOCATION 6) 861496 OBJECT MARKER (TYPE L-1) 820151
MODIFY SIGNAL AND LIGHTING 861501 OBJECT MARKER (TYPE L-2) 820152
MODIFY SIGNAL AND LIGHTING (LOCATION 861497 OBJECT MARKER (TYPE N) 820133
1)
MODIFY SIGNAL AND LIGHTING (LOCATION 861498 OBJECT MARKER (TYPE P) 820134
2) OBJECT MARKER (TYPE PB) 820140
MODIFY SIGNAL AND LIGHTING (LOCATION 861499
3) OBLITERATE SURFACING 150305
MODIFY SIGNAL AND LIGHTING (LOCATION 861500
4) P
MODIFY SIGNAL AND LIGHTING (LOCATION 861505
5) PAINT CURB (2-COAT) 597401
MODIFY SIGNAL AND LIGHTING (LOCATION 861506
6) PAINT PAVEMENT MARKING 840660
g/I)ODIFY SIGNAL AND LIGHTING (LOCATION 861507 PAINT PAVEMENT MARKING (1-COAT) 840665
MODIFY SIGNAL AND LIGHTING (LOCATION 861508 PAINT PAVEMENT MARKING (2-COAT) 840666
8)
MODIFY SIGNAL AND LIGHTING (LOCATION 861509 PAINT STRUCTURAL STEEL (EXISTING 590111
9) BRIDGE)
MODIFY TRAFFIC MONITORING STATION 860889 PAINT TRAFFIC STRIPE (1-COAT) 840655
MODIFY TRAFFIC MONITORING STATION 860890 PAINT TRAFFIC STRIPE (2-COAT) 840656
(COUNT) PAINTED STALL LINES AND PAVEMENT 840651
MOVE-IN/MOVE-OUT (EROSION CONTROL) 203026 MARKINGS
MOVE-IN/MOVE-OUT (TEMPORARY 074037 PARKING BUMPER (PRECAST CONCRETE) 842000
EROSION CONTROL) PARKING BUMPER (PRECAST CONCRETE) 994912
MULCH 202011

PAVEMENT MARKER (NON-REFLECTIVE) 850101
N PAVEMENT MARKER (REFLECTIVE) 850102
NO. 3 1/2 (T) PULL BOX 869032 PAVEMENT MARKER (REFLECTIVE- 850120

860035 RECESSED)

NO. 5 PULL BOX PAVEMENT MARKER (REFLECTIVE- 850103
NO. 5(T) PULL BOX 869034 SPECIAL TYPE G)

PAVEMENT MARKER (REFLECTIVE- 850104
NPS 2 SUPPLY LINE (BRIDGE) 208036 SPECIAL TYPE H)

PAVEMENT MARKER (RETROREFLECTIVE 850111
NPS 3 SUPPLY LINE (BRIDGE) 208038 ( o CTIVE)

PAVEMENT MARKER (RETROREFLECTIVE- 850122
NPS 4 SUPPLY LINE (BRIDGE) 208039 RECESSED)

PAVEMENT MARKER (RETROREFLECTIVE- 850110
@) SPECIAL TYPE C)

820130 PAVEMENT MARKER (RETROREFLECTIVE- 850112

OBJECT MARKER SPECIAL TYPE G)
OBJECT MARKER (TYPE K) 820131 PAVEMENT MARKER (RETROREFLECTIVE- 850113

SPECIAL TYPE H)
OBJECT MARKER (TYPE K-1) 820141 PAVEMENT REINFORCING FABRIC 393001
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
PAVING ASPHALT (BINDER-PAVEMENT 391005 PLANT ESTABLISHMENT WORK 204099
REINFORCING FABRIC)
PAVING ASPHALT (BINDER-PAVEMENT 391031 PLANTING PLANT (GROUP N) 204014
REINFORCING FABRIC)
PLASTER FINISH 511051
PAVING ASPHALT (PAINT BINDER) 391003
PORTABLE CHANGEABLE MESSA 128650
PAVING NOTCH EXTENSION 510800 GE SIGN
PORTABLE DELINEATO 120182
PEDESTRIAN BARRICADE 833077 R
PRECAST CONCRETE 719315
PERMEABLE MATERIAL 682001 PIPE MANHOLE
PREPARE AND PAINT CONCRET 597600
PERMEABLE MATERIAL (BLANKET) 682008 E
PREPARE AND STAIN C 597601
PERVIOUS BACKFILL MATERIAL 193030 ONCRETE
PREPARE CONCRETE BRIDGE DE 153225
PERVIOUS BACKFILL MATERIAL 193031 SURFACE -
(RETAINING WALL) PREPARE HOLE (SOIL AMEND 200108
PIPE HANDRAILING 833085 ( MENT)
PREPARE STORM WATER POLLUTION 074019
PLACE AND COMPACT EMBANKMENT 197010 PREVENTION PLAN
PLACE ASPHALT CONCRETE 394002 PREPARE WATER POLLUTION CONTROL 074017
(MISCELLANEOUS AREA) PROGRAM
PLACE ASPHALT CONCRETE DIKE 394001 PRESTRESSING CAST-IN-PLACE 500001
CONCRETE
PLACE ASPHALT CONCRETE DIKE (TYPE A) 394040 PROFILED THERMOPLASTIC TRAFFIC 840513
STRIPE
PLACE ASPHALT CON 394042
CRETE DIKE (TYPE B) PROGRESS SCHEDULE (CRITICAL PATH 070012
PLACE ASPHALT CONCRETE DIKE (TYPE C) 394044 METHOD)
PROGRESS SCHEDULE (CRITICAL PATH) 070010
PLACE ASPHALT CONCRETE DIKE (TYPE D) 394046
PRUNE EXISTING PLANTS 200052
PLACE ASPHALT CONCRETE DIKE (TYPE E) 394048
PTFE BEARING 518050
PLACE ASPHALT CONCRETE DIKE (TYPE F) 394049
PTFE SPHERICAL BEARING 518051
PLACE POLYESTER CONCRETE OVERLAY 515042
PUMPING PLANT ELECTRICAL EQUIPMENT 741001
PLANT (GROUP A) 204001
PUMPING PLANT METAL WORK 750520
PLANT (GROUP A) 204035
PURE LIVE SEED (EROSION CONTROL) 203045
PLANT (GROUP B) 204002
PLANT (GROUP B) 204036 Q
PLANT (GROUP F) 204006 QUICK COUPLING VALVE 208649
PLANT (GROUP H) 204008 R
PLANT (GROUP K) 204011
RAMP METERING SYSTEM 861100
PLANT (GROUP M) 204013
RAMP METERING SYSTEM (LOCATION 1) 861101
PLANT (GROUP U) 204021
RAMP METERING SYSTEM (LOCATION 2) 861102
PLANT (GROUP U) 204038
RAMP METERING SYSTEM (LOCATION 3) 861103
PLANT (GROUP W) 204017
RAMP METERING SYSTEM (LOCATION 4) 861104
204022

PLANT (GROUP 2)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
RAMP METERING SYSTEM (LOCATION 5) 861105 RELOCATE ELECTROLIER 861290
RAMP METERING SYSTEM (LOCATION 6) 861106 RELOCATE FENCE 152379
RAMP METERING SYSTEM (LOCATION 7) 861107 RELOCATE FLASHING BEACON 861303
RAPID SETTING CONCRETE (PATCH) 511124 RELOCATE GATE 152381
REAMING WATER WELL 760022 RELOCATE HYDRANT 152351
RECLAIM ASPHALT CONCRETE 399000 RELOCATE MAILBOX 152370
RECLAIMED WATER WARNING SIGN 209200 RELOCATE ROADSIDE SIGN 152390
RECONSTRUCT CHAIN LINK FENCE 151540 RELOCATE ROADSIDE SIGN (METAL POST) 152391
RECONSTRUCT CHAIN LINK RAILING 151538 RELOCATE ROADSIDE SIGN (STRAP AND 152393
151570 SADDLE BRACKET METHOD)
SEFCQSESRTRUCT DOUBLE THRIE BEAM RELOCATE ROADSIDE SIGN (WOOD POST) 152392
RECONSTRUCT FENCE 151531 RELOCATE ROADSIDE SIGN-ONE POST 152386
RECONSTRUCT INLET 151512 RELOCATE ROADSIDE SIGN-TWO POST 152387
RECONSTRUCT METAL BEAM GUARD 151572 RELOCATE SIGN PANEL 152396
RAILING
RECONSTRUCT METAL BEAM GUARD 151624 RELOCATE SIGN STRUCTURE 152394
RAILING (2.1 M
¢ POST) REMOVE ASPHALT CONCRETE 150769

RECONSTRUCT METAL BEAM GUARD 151625
RAILING (WOOD POST) REMOVE ASPHALT CONCRETE DIKE 150771
RECONSTRUCT METAL RAILING (BRIDGE) 159010

REMOVE ASPHALT CONCRETE OVERSIDE 150859
RECONSTRUCT SIGN STRUCTURE 151581 DRAIN

REMOVE ASPHALT CONCRETE SURFACING 150857
RECONSTRUCT THRIE BEAM BARRIER 151568

REMOVE BARRIER 150655
RECONSTRUCT WOOD FENCE 151534

REMOVE BARRIER RAILING 156577
REDWOOD COVER 706061

REMOVE BASE AND SURFACING 150860
REFINISH BRIDGE DECK 515020

REMOVE BRIDGE MOUNTED SIGN 150767
REINFORCED CONCRETE CRIB WALL 513601
(TYPEA) REMOVE BRIDGE RAILING 156579
REINFORCED CONCRETE CRIB WALL 513602
(TYPE B) REMOVE CABLE BARRIER 150656
REINFORCED CONCRETE CRIB WALL 513603 REMOVE CATCH BASIN 150827
(TYPE C)
REINFORCED CONCRETE CRIB WALL 513604 REMOVE CHAIN LINK FENCE 150608
(TYPE D)
RELAY ENTRANCE TAPER 152039 REMOVE CHANNELIZERS 150730
RELAY PIPE DOWNDRAIN 152033 REMOVE CONCRETE 153210
RELOCATE BACKELOW PREVENTER 152365 REMOVE CONCRETE (CHANNEL) 153220
RELOCATE CHAIN LINK FENCE 152380 REMOVE CONCRETE (CURB AND GUTTER) 153215

REMOVE CONCRETE (CURB, GUTTER, AND 153239

152372 . .

RELOCATE CONCRETE BARRIER (TYPE K) SIDEWALK)
RELOCATE CRASH CUSHION 152388 REMOVE CONCRETE (MISCELLANEOUS) 153246
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
R R
REMOVE CONCRETE BARRIER 153221 REMOVE MANHOLE 150826
REMOVE CONCRETE BARRIER (TYPE 50) 153230 REMOVE MARKER 150630
REMOVE CONCRETE BARRIER (TYPE K) 153229 REMOVE MASONRY WALL 150833
REMOVE CONCRETE CURB 153214 REMOVE METAL BEAM GUARD RAILING 150662
REMOVE CONCRETE CURB AND SIDEWALK 153216 REMOVE METAL RAILING 156576
REMOVE CONCRETE DECK SURFACE 150870 REMOVE OVERSIDE DRAIN 150801
REMOVE CONCRETE ISLAND (PORTIONS) 153222 REMOVE PAINTED PAVEMENT MARKING 150712
REMOVE CONCRETE PAVEMENT 150846 REMOVE PAINTED TRAFFIC STRIPE 150711
REMOVE CONCRETE SIDEWALK 153218 REMOVE PAVEMENT MARKER 150722
REMOVE CONCRETE SIDEWALK AND 153211 REMOVE PAVEMENT MARKING 150713
DRIVEWAY
REMOVE CONTRAST TREATMENT 150720 REMOVE PIPE 160808
REMOVE CRASH CUSHION 156585 REMOVE PULL BOX 509043
REMOVE CRASH CUSHION (SAND FILLED) 156590 REMOVE RETAINING WALL 150829
REMOVE CULVERT 150805 REMOVE RETAINING WALL (PORTION) 150830
REMOVE CURB 150772 REMOVE RETAINING WALL (WOOD) 150834
REMOVE DELINEATOR 151224 REMOVE ROADSIDE SIGN 150742
REMOVE DOUBLE METAL BEAM BARRIER 150667 REMOVE ROADSIDE SIGN (METAL POST) 150745
REMOVE DOWNDRAIN 150823 REMOVE ROADSIDE SIGN (STRAP AND 150747

SADDLE BRACKET METHOD)
REMOVE DRAINAGE FACILITIES 150802 REMOVE ROADSIDE SIGN (TIMBER POLE) 150746
REMOVE DRAINAGE FACILITY 150804 REMOVE ROADSIDE SIGN (WOOD POST) 150744
REMOVE ENTRANCE TAPER 150615 REMOVE ROADSIDE SIGN MOUNTED ON 150741
REMOVE EXISTING SIGNAL EQUIPMENT 861310 pAsT An

REMOVE ROADSIDE SIGN PANEL 150748
REMOVE FENCE 150605 REMOVE SIGN 150740
REMOVE FENCE (TYPE BW) 150606 REMOVE SIGN FROM ELECTROLIER 150743
REMOVE FENCE (TYPE WM) 150607 REMOVE SIGN PANEL 150763
REMOVE FLARED END SECTION 150668 REMOVE SIGN STRUCTURE 150760
REMOVE GATE 150620 REMOVE SINGLE METAL BEAM BARRIER 150665
REMOVE HEADWALL 150821 REMOVE SLOPE PAVING 150844
REMOVE INLET 150820 REMOVE SOUND WALL 153250
REMOVE IRRIGATION FACILITY 150685 REMOVE TERMINAL SECTION 150659
REMOVE JUNCTION BOX 150828 REMOVE THERMOPLASTIC PAVEMENT 150715
REMOVE LIGHTING STANDARD 868007 MARKING

REMOVE THERMOPLASTIC TRAFFIC 150714

STRIPE
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
REMOVE THERMOPLASTIC TRAFFIC 150718 RETURN SECTION (THRIE BEAM BARRIER) 839545
STRIPE AND PAVEMENT MARKING
REMOVE TRAFEIC STRIPE 150710 RIPPED TEXTURE (REINFORCING BAR) 511070
REMOVE TRAFFIC STRIPE AND PAVEMENT 150717 ROADSIDE CLEARING 200002
MARKING ROADSIDE SIGN (METAL POST) 562007
REMOVE TREE 160120
ROADSIDE SIGN (STRAP AND SADDLE 566013
REMOVE TREE STUMP 160121 BRACKET METHOD)
REMOVE WOOD FENCE 150604 ROADSIDE SIGN - ONE POST 566011
REMOVE YELLOW PAINTED TRAFFIC 150701 ROADSIDE SIGN - TWO POST 566012
STRIPE ROADWAY EXCAVATION 190101
REMOVE YELLOW THERMOPLASTIC 150705
PAVEMENT MARKING ROADWAY EXCAVATION (GORE REMOVAL) 190134
REMOVE YELLOW THERMOPLASTIC 150704
TRAFFIC STRIPE ROADWAY EXCAVATION (TYPE Y) 190103
(AERIALLY DEPOSITED LEAD)
REPAIR SPALLED JOINTS 413111
ROADWAY EXCAVATION (TYPE Z-2) 190105
REPLACE ASPHALT CONCRETE 390145 (AERIALLY DEPOSITED LEAD)
SURFACING ROADWAY EXCAVATION (TYPE Z-3) 190106
REPLACE ASPHALT CONCRETE 390095 (AERIALLY DEPOSITED LEAD)
SURFACING ROADWAY EXCAVATION (UNSUITABLE 190139
REPLACE BEARING 518042 MATERIAL)
ROCK BLANKET 200114
REPLACE CONCRETE PAVEMENT 401100
ROCK SLOPE PROTECTION (1/2T, METHOD 720120
REPLACE CONCRETE PAVEMENT (RAPID 401108 A)
STRENGTH CONCRETE) ROCK SLOPE PROTECTION (1/2T, METHOD 721023
REPLACE PULL BOX 862065 B)
REPLACE SIGN PANEL (ROADSIDE SIGN) 152752 ROCK SLOPE PROTECTION (1/4 TON, 721007
METHOD B)
RESET CRASH CUSHION 152315 ROCK SLOPE PROTECTION (1/4T, METHOD 721024
B)
152255
RESET MAILBOX ROCK SLOPE PROTECTION (1T, METHOD A) 720119
RESET MARKER 152301 ROCK SLOPE PROTECTION (1T, METHOD B) 721022
RESET MARKERS AND DELINEATORS 152303 ROCK SLOPE PROTECTION (BACKING NO. 721010
RESET MILEPOST MARKER 152299 1, METHOD B)
ROCK SLOPE PROTECTION (BACKING NO. 721011
RESET ROADSIDE SIGN 152320 2, METHOD B)
152324 ROCK SLOPE PROTECTION (BACKING NO. 721012
RESET ROADSIDE SIGN (METAL POST) 3, METHOD B)
RESET ROADSIDE SIGN (ONE POST) 152316 ROCK SLOPE PROTECTION (FACING, 721009
METHOD B)
RESET ROADSIDE SIGN (TWO POST) 152317 ROCK SLOPE PROTECTION (LIGHT, 721008
RESET ROADSIDE SIGN (WOOD POST 152322 METHOD B)
SET ROADSIDE SIGN (WOOD POST) ROCK SLOPE PROTECTION FABRIC 729010
RESET TEMPORARY RAILING (TYPE K 158210
S © G ) ROOT PROTECTOR 205061
RETAINING WALL (SPECIAL 513552
( ) RUBBERIZED ASPHALT CONCRETE (TYPE 390126
RETAINING WALL STEM (TYPE 6) 513551 G)
RUBBERIZED ASPHALT CONCRETE (TYPE 390206
RETURN SECTION 839570

G)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
RUBBERIZED ASPHALT CONCRETE (TYPE 390127 SHOULDER BACKING 190185
0)
RUBBERIZED ASPHALT CONCRETE (TYPE 390207 SHOULDER RUMBLE STRIP (AC, GROUND- 394054
0) IN INDENTATIONS)
RUMBLE STRIP 394050 SHOULDER RUMBLE STRIP (AC, ROLLED- 394052
IN INDENTATIONS)
S SHOULDER RUMBLE STRIP (PCC, GROUND- 401082
IN INDENTATIONS)
SALVAGE CHAIN LINK GATE 151268 SIGN ILLUMINATION 860501
1
SALVAGE CONCRETE BARRIER (TYPE K) 151274 SIGNAL (LOCATION 1) 86035
SALVAGE CRASH CUSHION 158100 SIGNAL (LOCATION 2) 860352
SALVAGE CRASH CUSHION MODULES 158101 SIGNAL AND LIGHTING 860201
SALVAGE FENCE 151264 SIGNAL AND LIGHTING 860301
SIGNAL AND LIGHTING (CITY STREET 860300
151226
SALVAGE GRATE LOCATION 1)
SALVAGE METAL BEAM GUARD RAILING 151272 SIGNAL AND LIGHTING (CITY STREET 860302
LOCATION 2)
SALVAGE METAL BRIDGE RAILING 151270 SIGNAL AND LIGHTING (CITY STREET 860303
SALVAGE ROADSIDE SIGN 151281 LOCATION 3)
SIGNAL AND LIGHTING (CITY STREET 860304
SALVAGE SINGLE THRIE BEAM BARRIER 151265 LOCATION 4)
SIGNAL AND LIGHTING (CITY STREET 860305
SAND BACKFILL 193114 LOCATION 5)
SAND BEDDING 192502 SIGNAL AND LIGHTING (CITY STREET 860306
LOCATION 6)
SAND COVER 365001 SIGNAL AND LIGHTING (LOCATION 1) 860251
SCREENINGS (HOT-APPLIED) 375030 SIGNAL AND LIGHTING (LOCATION 2) 860252
SCREENINGS (MEDIUM FINE) 375021 SIGNAL AND LIGHTING (LOCATION 3) 860253
SCREENINGS (MEDIUM) 375022 SIGNAL AND LIGHTING (LOCATION 4) 860254
SEAL COURSE CONCRETE 510000 SIGNAL AND LIGHTING (STAGE 860298
13115 CONSTRUCTION)
SEAL JOINT (EXISTING CONCRETE
PAVEMENT) SINGLE THRIE BEAM BARRIER (BRIDGE) 839304
SEAL LONGITUDINAL ISOLATION JOINT 404094 SINGLE THRIE BEAM BARRIER (STEEL 839303
POST)
404092
SEAL PAVEMENT JOINT SINGLE THRIE BEAM BARRIER (WOOD 839302
SEAL RANDOM CRACKS 374206 POST)
SIZE 103 CONDUIT 860766
SEED (EROSION CONTROL) 203040
SIZE 41 CONDUIT 860763
SEED (TYPE 1) (EROSION CONTROL) 203043
SIZE 53 CONDUIT 860764
SEED (TYPE 2) (EROSION CONTROL) 203044
SIZE 78 CONDUIT 860765
SEEDING 204051
SLOPE PAVING (CONCRETE) 721810
SEWER MANHOLE FRAME AND COVER 719190
SLOPE PAVING (MASONRY BLOCK) 721811
SHOTCRETE 530100
SLURRY SEAL 377501
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
SOIL AMENDMENT 202006 STRUCTURAL CONCRETE, BRIDGE 510053
SOIL NAIL ASSEMBLY 197060 STRUCTURAL CONCRETE, BRIDGE 510051
SOUND WALL (BARRIE 517961 FOOTING
R) (MAS
BLOCK) ( ) (MASONRY STRUCTURAL CONCRETE, RETAINING 510060
WALL
SOUND WALL (MASONRY B 518002
(MASO LOCK) STRUCTURAL STEEL (BRIDGE) 550102
SOUND WALL (PRECA 517992
PANEL) ( ST CONCRETE STRUCTURE BACKFILL 193001
SOUND WALL (RETAINING WALL) 517960 STRUCTURE BACKFILL (BRIDGE) 193003
SPOT BLAST CLEAN AND PAINT 590135 STRUCTURE BACKFILL (CRIB WALL) 193012
UNDERCOAT
SPRINKLER (TYPE A-1) 208461 STRUCTURE BACKFILL (CULVERT) 193004
SPRINKLER (TYPE A-3) 208463 STRUCTURE BACKFILL (PUMPING PLANT) 192027
SPRINKLER (TYPE A-4) 208464 STRUCTURE BACKFILL (RETAINING WALL) 193013
SPRINKLER (TYPE A-5) 208465 STRUCTURE BACKFILL (SLURRY CEMENT) 193006
SPRINKLER (TYPE A-6) 208466 STRUCTURE BACKFILL (SOIL NAIL WALL) 193028
SPRINKLER (TYPE A-7) 208467 STRUCTURE BACKFILL (SOLDIER PILE 193029
WALL)
SPRINKLER (TYPE A-8) 208468 STRUCTURE BACKFILL (TIEBACK WALL) 193026
SPRINKLER (TYPE B-1) 208471 STRUCTURE BACKFILL, RETAINING WALL 193020
SPRINKLER (TYPE B-2 208472 (SOUNDWALL )
B-
( ) STRUCTURE CONCRETE (PUMPING PLANT) 510069
SPRINKLER (TYPE B-4 208474
( ) STRUCTURE CONCRETE, RETAINING 510059
SPRINKLER (TYPE C-1) 208481 WALL (SOUND WALL)
STRUCTURE EXCAVATION 192001
SPRINKLER (TYPE C-2) 208482
STRUCTURE EXCAVATION (BRIDGE) 192003
SPRINKLER (TYPE C-3) 208483
STRUCTURE EXCAVATION (CRIB WALL) 192036
SPRINKLER (TYPE D-1) 208526
STRUCTURE EXCAVATION (CULVERT) 192025
SPRINKLER CONTROL CONDUIT (BRIDGE) 860796
STRUCTURE EXCAVATION (PUMPING 192026
STABILIZING EMULSION (EROSION 203061 PLANT)
CONTROL)
STRUCTURE EXCAVATION (RETAINING 192037
STEEL SHEET PILING 490801 WALL)
STRAW (EROSION CONTROL) 203003 STRUCTURE EXCAVATION (ROCK) 192035
STRUCTURAL CONCRETE 510050 STRUCTURE EXCAVATION (SOIL NAIL 192055
WALL)
STRUCTURAL CONCRETE, APPROACH 510080 STRUCTURE EXCAVATION (SOLDIER PILE 192049
SLAB WALL)
STRUCTURAL CONCRETE, APPROACH 510085 STRUCTURE EXCAVATION (TIEBACK WALL) 192050
SLAB (TYPE EQ)
STRUCTURAL CONCRETE, APPROACH 510086 STRUCTURE EXCAVATION (TYPE A) 192008
SLAB (TYPEN) STRUCTURE EXCAVATION (TYPE D) 192020
STRUCTURAL CONCRETE, APPROACH 510087
SLAB (TYPE R) STRUCTURE EXCAVATION (TYPE Y) 192051
STRUCTURAL CONCRETE, BARRIER SLAB 510072 (AERIALLY DEPOSITED LEAD)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
STRUCTURE EXCAVATION (TYPE Z-2) 192053 TEMPORARY PAVEMENT MARKING (PAINT) 120149
(AERIALLY DEPOSITED LEAD)
STRUCTURE EXCAVATION, RETAINING 192048 TEMPORARY PAVEMENT MARKING (TAPE) 120152
WALL (SOUND WALL ) TEMPORARY RAILING (TYPE K) 129000
SUBGRADE ENHANCEMENT FABRIC 198200
TEMPORARY SHORING 072008
SURVEY MONUMENT 810110
TEMPORARY SIGNAL AND LIGHTING 128605
SURVEY MONUMENT (TYPE A) 810111
TEMPORARY SIGNAL SYSTEM 128601
SURVEY MONUMENT (TYPE B) 810112
TEMPORARY SILT FENCE 074029
SURVEY MONUMENT (TYPE D) 810116
TEMPORARY SOIL STABILIZER 074025
SYSTEM TESTING AND DOCUMENTATION 869075
TEMPORARY STRAW BALE BARRIER 074036
T TEMPORARY SUPPORT 072006
TAPERED INLET 692101 TEMPORARY TERMINAL SECTION (TYPE K) 121161
TEMPORARY CHECK DAM 074035 TEMPORARY TRAEFIC SCREEN 129150
TEMPORARY CONCRETE WASHOUT 074032 TEMPORARY TRAFFIC STRIPE 120161
FACILITY
TEMPORARY CONSTRUCTION ENTRANCE 074033 TEMPORARY TRAFFIC STRIPE (PAINT) 120159
TEMPORARY COVER 074034 TEMPORARY TRAFFIC STRIPE (TAPE) 120151
TEMPORARY CRASH CUSHION 129110 TERMINAL ANCHOR ASSEMBLY (TYPE CA) 839569
TEMPORARY CRASH CUSHION MODULE 129100 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 839568
TEMPORARY DELINEATOR (CLASS 1) 128201 TERMINAL CONNECTOR 839537
TEMPORARY DELINEATOR (CLASS 2) 128202 TERMINAL CONNECTOR (THRIE BEAM 839547
BARRIER)
TEMPORARY EROSION CONTROL 074023 TERMINAL SECTION (THRIE BEAM 839546
191103 BARRIER)
TEMPORARY EROSION CONTROL FENCE TERMINAL SECTION (TYPE B) 839551
071301
TEMPORARY FENCE TERMINAL SECTION (TYPE C) 839552
071302
TEMPORARY FENCE (TYPE BW) TERMINAL SYSTEM (TYPE CAT) 839566
i 071322
TEMPORARY FENCE (TYPE CL-1.8) TERMINAL SYSTEM (TYPE CAT) BACKUP 839567
071325
TEMPORARY FENCE (TYPE ESA) TERMINAL SYSTEM (TYPE ET) 839559
074028
TEMPORARY FIBER ROLL TERMINAL SYSTEM (TYPE SRT) 839565
128660
TEMPORARY FLASHING BEACON TESTING WELL 760012
074031
TEMPORARY GRAVEL BAG BERM THERMOPLASTIC CROSSWALK AND 840519
TEMPORARY MARKER 120154 PAVEMENT MARKING
THERMOPLASTIC PAVEMENT MARKING 840515
TEMPORARY PAVEMENT DELINEATION 120143
THERMOPLASTIC TRAFFIC STRIPE 840501
TEMPORARY PAVEMENT MARKER 120300
THERMOPLASTIC TRAFFIC STRIPE 840560
TEMPORARY PAVEMENT MARKING 120150 (SPRAYABLE)
406003

TIE BAR (DRILL AND BOND)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE
TIEBACK ANCHOR 500050 TWO-COMPONENT PAINT PAVEMENT 840661
TIEDOWN ANCH 500060 MARKING
CHOR TYPE Il BARRICADE 120116
TIMB 575004
ER LAGGING TYPE Il BARRICADE 120120
TIME-RELATED OVERH 070018
EAD TYPE Il SERVICE EQUIPMENT ENCLOSURE 860620
TRAFFIC CONE 120119
TRAFFIC CONTROL SURVEILLANCE 120102 W
TRAFFIC CONTROL SYSTEM 120100 WARRANTY 070020
TRAFFIC CONTROL SYSTEM (ONE WAY) 128602 WATER METER 208304
TRAFFIC MONITORING STATION 860930 WATER POLLUTION CONTROL 074020
TRAFFIC MONITORING STATION (COUNT) 860925 WELDED STEEL PIPE CASING (BRIDGE) 703450
TRAFFIC MONITORING STATION 860931 WELL DEVELOPMENT 760011
(LOCATION 1) WELL SCREEN 760035
TRAFFIC MONITORING STATION 860940
(LOCATION 10) WILD FLOWER SEEDING 204053
TRAFFIC MONITORING STATION 860941
(LOCATION 11) WIRE MESH GATE 801100
TRAFFIC MONITORING STATION 860942 WOOD FENCE 800701
(LOCATION 12)
TRAFFIC MONITORING STATION 860932 WORK AREA MONITORING 590301
(LOCATION 2)
TRAFFIC MONITORING STATION 860933
(LOCATION 3)
TRAFFIC MONITORING STATION 860934
(LOCATION 4)
TRAFFIC MONITORING STATION 860935
(LOCATION 5)
TRAFFIC MONITORING STATION 860936
(LOCATION 6)
TRAFFIC MONITORING STATION 860937
(LOCATION 7)
TRAFFIC MONITORING STATION 860938
(LOCATION 8)
TRAFFIC MONITORING STATION 860939
(LOCATION 9)
TRANSPLANT PALM TREE 204031
TRANSPLANT TREE 204030
TRASH RECEPTACLE 994901
TREAT BRIDGE DECK 540102
TRENCH EXCAVATION 190140
TRUCK LOADING STANDPIPE 209601
TUBULAR HANDRAILING 833088
833090

TUBULAR HANDRAILING (MODIFIED)
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
070010 PROGRESS SCHEDULE (CRITICAL PATH) LS 4 1 $5,000.00
LS 5 1 $10,000.00
LS 8 1 $7,000.00
LS 11 1 $18,750.00
Unit Sub Total LS 4 $40,750.00
Item Code 070010 Total No. of Proj. 4 Total Amount $40,750.00
070012 PROGRESS SCHEDULE (CRITICAL PATH LS 1 4 $10,500.00
METHOD)
LS 2 5 $32,000.00
LS 3 4 $25,650.00
LS 4 13 $331,000.00
LS 5 1 $7,500.00
LS 6 3 $19,000.00
LS 7 8 $50,765.00
LS 8 4 $60,000.00
LS 10 4 $21,500.00
LS 11 7 $132,000.00
LS 12 1 $2,200.00
Unit Sub Total LS 54 $692,115.00
Item Code 070012 Total No. of Proj. 54 Total Amount $692,115.00
070018 TIME-RELATED OVERHEAD DAY 11 1 700.00 $6,420.00 $4,494,000.00
Unit Sub Total DAY 1 700.00 $6,420.00 $4,494,000.00
070018 TIME-RELATED OVERHEAD LS 2 1 $100,000.00
LS 4 6 $10,850,000.00
LS 6 1 $179,000.00
LS 7 4 $806,504.51
LS 8 2 $1,900,000.00
LS 10 1 $850,000.00
LS 11 3 $694,450.00
Unit Sub Total LS 18 $15,379,954.51
070018 TIME-RELATED OVERHEAD WDAY 2 3 715.00 $850.31 $607,975.00
WDAY 3 3 710.00 $3,359.15 $2,385,000.00
WDAY 4 6 2,912.00 $15,437.02 $44,952,600.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
070018 TIME-RELATED OVERHEAD WDAY 5 2 400.00 $1,630.00 $652,000.00
WDAY 6 2 540.00 $1,500.00 $810,000.00
WDAY 7 3 1,350.00 $8,648.74 $11,675,800.00
WDAY 8 3 950.00 $5,640.00 $5,358,000.00
WDAY 10 3 690.00 $1,421.74 $981,000.00
WDAY 11 3 1,450.00 $4,108.28 $5,957,000.00
Unit Sub Total WDAY 28 9,717.00 $7,551.65  $73,379,375.00
Item Code 070018 Total No. of Proj. 47 Total Amount $93,253,329.51
070020 WARRANTY LS 2 1 $2,000.00
LS 3 1 $5,000.00
LS 4 1 $1.00
LS 6 1 $6,500.00
LS 7 1 $22,000.00
LS 11 1 $4,300.00
Unit Sub Total LS 6 $39,801.00
Item Code 070020 Total No. of Proj. 6 Total Amount $39,801.00
071301 TEMPORARY FENCE M 2 1 260.00 $30.00 $7,800.00
6 1 110.00 $16.00 $1,760.00
7 3 410.00 $19.02 $7,800.00
Unit Sub Total M 5 780.00 $22.26 $17,360.00
Item Code 071301 Total No. of Proj. 5 Total Amount $17,360.00
071302 TEMPORARY FENCE (TYPE BW) M 8 1 190.00 $20.00 $3,800.00
Unit Sub Total M 1 190.00 $20.00 $3,800.00
Item Code 071302 Total No. of Proj. 1 Total Amount $3,800.00
071322 TEMPORARY FENCE (TYPE CL-1.8) M 1 2 538.00 $31.78 $17,100.00
M 2 2 490.00 $24.64 $12,075.10
M 4 3 5,870.00 $14.71 $86,350.00
M 5 1 35.00 $70.00 $2,450.00
M 6 2 530.00 $28.74 $15,230.00
M 7 2 810.00 $50.00 $40,500.00
M 8 1 10,900.00 $25.00 $272,500.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
071322 TEMPORARY FENCE (TYPE CL-1.8) M 12 1 1,210.00 $12.00 $14,520.00
Unit Sub Total M 14 20,383.00 $22.60 $460,725.10
Item Code 071322 Total No. of Proj. 14 Total Amount $460,725.10
071325 TEMPORARY FENCE (TYPE ESA) M 1 7 2,296.00 $9.60 $22,050.00
M 2 8 3,319.00 $9.41 $31,216.00
M 3 3 4,205.00 $12.08 $50,800.70
M 4 14 9,510.00 $12.19 $115,948.55
M 5 8 2,690.00 $9.80 $26,374.00
M 6 1 470.00 $16.00 $7,520.00
M 7 3 650.00 $18.57 $12,068.00
M 8 5 8,200.00 $22.23 $182,280.00
M 10 5 1,462.00 $18.95 $27,703.00
M 11 9 6,310.00 $14.53 $91,660.00
M 12 2 480.00 $13.75 $6,600.00
Unit Sub Total M 65 39,592.00 $14.50 $574,220.25
Item Code 071325 Total No. of Proj. 65 Total Amount $574,220.25
072006 TEMPORARY SUPPORT LS 2 1 $35,000.00
LS 7 1 $55,000.00
LS 11 1 $30,000.00
Unit Sub Total LS 3 $120,000.00
Item Code 072006 Total No. of Proj. 3 Total Amount $120,000.00
072008 TEMPORARY SHORING LS 4 1 $80,000.00
Unit Sub Total LS 1 $80,000.00
Item Code 072008 Total No. of Proj. 1 Total Amount $80,000.00
073026 300 MM TEMPORARY CULVERT M 4 1 68.00 $125.00 $8,500.00
8 1 350.00 $70.00 $24,500.00
Unit Sub Total M 2 418.00 $78.95 $33,000.00
Item Code 073026 Total No. of Proj. 2 Total Amount $33,000.00
073028 450 MM TEMPORARY CULVERT M 4 2 173.00 $166.30 $28,770.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total M 2 173.00 $166.30 $28,770.00
Item Code 073028 Total No. of Proj. 2 Total Amount $28,770.00
073029 600 MM TEMPORARY CULVERT M 2 1 40.00 $130.00 $5,200.00
Unit Sub Total M 1 40.00 $130.00 $5,200.00
Item Code 073029 Total No. of Proj. 1 Total Amount $5,200.00
074017 PREPARE WATER POLLUTION CONTROL LS 1 22 $30,401.00
PROGRAM
LS 2 26 $36,589.00
LS 3 23 $37,475.00
LS 4 43 $71,010.00
LS 5 22 $39,500.00
LS 6 23 $27,656.00
LS 7 54 $85,351.13
LS 8 30 $47,725.00
LS 9 4 $6,000.00
LS 10 24 $35,136.00
LS 11 19 $75,390.00
LS 12 21 $19,835.00
Unit Sub Total LS 311 $512,068.13
Item Code 074017 Total No. of Proj. 311 Total Amount $512,068.13
074018 HEALTH AND SAFETY PLAN LS 1 1 $5,000.00
LS 4 2 $13,000.00
LS 7 1 $4,000.00
LS 10 1 $30,000.00
Unit Sub Total LS 5 $52,000.00
Item Code 074018 Total No. of Proj. 5 Total Amount $52,000.00
074019 PREPARE STORM WATER POLLUTION LS 1 9 $22,500.00
PREVENTION PLAN
LS 2 14 $60,650.00
LS 3 7 $31,923.86
LS 4 17 $122,107.83
LS 5 16 $34,325.39
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
074019 PREPARE STORM WATER POLLUTION LS 6 13 $32,875.00
PREVENTION PLAN
LS 7 17 $47,039.01
LS 8 7 $35,250.00
LS 9 1 $5,000.00
LS 10 11 $30,100.00
LS 11 11 $84,960.00
LS 12 5 $15,400.00
Unit Sub Total LS 128 $522,131.09
Item Code 074019 Total No. of Proj. 128 Total Amount $522,131.09
074020 WATER POLLUTION CONTROL LS 1 31 $225,350.00
LS 2 40 $276,642.00
LS 3 30 $480,854.24
LS 4 59 $782,132.97
LS 5 38 $217,519.49
LS 6 36 $218,824.00
LS 7 71 $1,182,802.29
LS 8 36 $928,639.00
LS 9 5 $28,625.00
LS 10 35 $372,490.00
LS 11 30 $673,851.00
LS 12 26 $144,729.00
Unit Sub Total LS 437 $5,532,458.99
Iltem Code 074020 Total No. of Proj. 437 Total Amount  $5,532,458.99
074023 TEMPORARY EROSION CONTROL M2 11 9 915,080.00 $0.26 $240,839.00
Unit Sub Total M2 9  915,080.00 $0.26 $240,839.00
Item Code 074023 Total No. of Proj. 9 Total Amount $240,839.00
074025 TEMPORARY SOIL STABILIZER KG 4 1 1,430.00 $2.00 $2,860.00
KG 11 1 270.00 $2.30 $621.00
Unit Sub Total KG 2 1,700.00 $2.05 $3,481.00
074025 TEMPORARY SOIL STABILIZER M2 4 1 17,900.00 $1.00 $17,900.00
Unit Sub Total M2 1 17,900.00 $1.00 $17,900.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 074025 Total No. of Proj. 3 Total Amount $21,381.00
074028 TEMPORARY FIBER ROLL M 1 1 35.00 $15.00 $525.00
M 2 1 200.00 $14.00 $2,800.00
M 5 1 240.00 $10.00 $2,400.00
M 6 1 43.00 $30.00 $1,290.00
M 10 4 2,135.00 $8.28 $17,679.00
M 11 8 11,814.00 $8.94 $105,611.00
M 12 2 380.00 $17.11 $6,500.00
Unit Sub Total M 18 14,847.00 $9.21 $136,805.00
Item Code 074028 Total No. of Proj. 18 Total Amount $136,805.00
074029 TEMPORARY SILT FENCE M 1 4 2,045.00 $13.01 $26,605.00
M 2 3 1,241.00 $9.46 $11,735.00
M 4 12 23,035.00 $6.90 $158,880.00
M 6 2 1,210.00 $20.97 $25,370.00
M 8 2 5,584.00 $11.19 $62,464.00
M 9 2 370.00 $20.27 $7,500.00
M 10 3 570.00 $16.28 $9,280.00
M 12 3 1,115.00 $15.52 $17,300.00
Unit Sub Total M 31 35,170.00 $9.07 $319,134.00
Item Code 074029 Total No. of Proj. 31 Total Amount $319,134.00
074031 TEMPORARY GRAVEL BAG BERM M 2 2 90.00 $136.11 $12,250.00
M 9 1 5.00 $100.00 $500.00
M 11 1 510.00 $20.00 $10,200.00
M 12 2 220.00 $28.00 $6,160.00
Unit Sub Total M 6 825.00 $35.28 $29,110.00
Item Code 074031 Total No. of Proj. 6 Total Amount $29,110.00
074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 1 11 13.00 $1,671.54 $21,730.00
EA 2 11 17.00 $1,370.59 $23,300.00
EA 4 23 68.00 $1,746.24 $118,744.11
EA 5 5 11.00 $1,969.55 $21,665.00
EA 6 6 12.00 $1,416.67 $17,000.00
EA 7 2 7.00 $1,428.57 $10,000.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 10 7 8.00 $1,250.00 $10,000.00
EA 11 10 82.00 $2,299.45 $188,555.00
EA 12 3 6.00 $2,000.00 $12,000.00
Unit Sub Total EA 78 224.00 $1,888.37 $422,994.11
074032 TEMPORARY CONCRETE WASHOUT FACILITY LS 1 1 $5,000.00
LS 4 3 $34,000.00
LS 6 1 $3,000.00
Unit Sub Total LS 5 $42,000.00
Item Code 074032 Total No. of Proj. 83 Total Amount $464,994.11
074033 TEMPORARY CONSTRUCTION ENTRANCE EA 1 2 3.00 $3,133.33 $9,400.00
EA 2 1 1.00 $8,000.00 $8,000.00
EA 4 11 41.00 $2,407.58 $98,710.88
EA 5 1 2.00 $2,500.00 $5,000.00
EA 6 2 3.00 $1,733.33 $5,200.00
EA 10 3 7.00 $2,178.57 $15,250.00
EA 12 3 7.00 $3,628.57 $25,400.00
Unit Sub Total EA 23 64.00 $2,608.76 $166,960.88
Item Code 074033 Total No. of Proj. 23 Total Amount $166,960.88
074034 TEMPORARY COVER M2 4 20 74,502.00 $2.39 $178,142.00
Unit Sub Total M2 20 74,502.00 $2.39 $178,142.00
Item Code 074034 Total No. of Proj. 20 Total Amount $178,142.00
074035 TEMPORARY CHECK DAM M 11 2 43.00 $5.33 $229.00
Unit Sub Total M 2 43.00 $5.33 $229.00
Item Code 074035 Total No. of Proj. 2 Total Amount $229.00
074036 TEMPORARY STRAW BALE BARRIER M 2 2 100.00 $38.00 $3,800.00
Unit Sub Total M 2 100.00 $38.00 $3,800.00
Item Code 074036 Total No. of Proj. 2 Total Amount $3,800.00
074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION EA 6 1 6.00 $650.00 $3,900.00
CONTROL)
EA 11 4 23.00 $1,126.09 $25,900.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total EA 5 29.00 $1,027.59 $29,800.00
Item Code 074037 Total No. of Proj. 5 Total Amount $29,800.00
120090 CONSTRUCTION AREA SIGNS EA 1 1 17.00 $250.00 $4,250.00
Unit Sub Total EA 1 17.00 $250.00 $4,250.00
120090 CONSTRUCTION AREA SIGNS LS 1 27 $153,495.00
LS 2 37 $350,103.00
LS 3 22 $225,189.34
LS 4 55 $631,590.95
LS 5 38 $442,974.84
LS 6 36 $167,510.00
LS 7 67 $659,664.77
LS 8 36 $486,669.30
LS 9 5 $90,083.00
LS 10 35 $313,125.00
LS 11 29 $341,785.00
LS 12 25 $77,842.00
Unit Sub Total LS 412 $3,940,032.20
Item Code 120090 Total No. of Proj. 413 Total Amount  $3,944,282.20
120100 TRAFFIC CONTROL SYSTEM LS 1 31 $1,292,000.00
LS 2 36 $1,884,962.00
LS 3 28 $3,065,444.76
LS 4 53 $3,408,165.00
LS 5 38 $2,310,839.96
LS 6 36 $2,841,883.00
LS 7 69 $8,124,055.40
LS 8 37 $4,195,058.75
LS 9 5 $305,600.00
LS 10 35 $2,128,056.00
LS 11 26 $2,719,809.80
LS 12 25 $609,179.00
Unit Sub Total LS 419 $32,885,053.67
Item Code 120100 Total No. of Proj. 419 Total Amount $32,885,053.67
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
120102 TRAFFIC CONTROL SURVEILLANCE LS 2 2 $45,400.00
Unit Sub Total LS 2 $45,400.00
Item Code 120102 Total No. of Proj. 2 Total Amount $45,400.00
120110 FLASHING ARROW SIGN EA 7 1 10.00 $2,500.00 $25,000.00
Unit Sub Total EA 1 10.00 $2,500.00 $25,000.00
Item Code 120110 Total No. of Proj. 1 Total Amount $25,000.00
120116 TYPE Il BARRICADE EA 2 1 6.00 $27.00 $162.00
EA 4 1 4.00 $75.00 $300.00
EA 5 1 2.00 $60.00 $120.00
EA 6 2 12.00 $46.67 $560.00
EA 7 2 327.00 $221.15 $72,315.00
EA 8 1 93.00 $35.00 $3,255.00
Unit Sub Total EA 8 444.00 $172.77 $76,712.00
Item Code 120116 Total No. of Proj. 8 Total Amount $76,712.00
120119 TRAFFIC CONE EA 7 1 67.00 $25.00 $1,675.00
Unit Sub Total EA 1 67.00 $25.00 $1,675.00
Item Code 120119 Total No. of Proj. 1 Total Amount $1,675.00
120120 TYPE lll BARRICADE EA 1 4 18.00 $86.11 $1,550.00
EA 2 4 16.00 $176.94 $2,831.00
EA 4 2 64.00 $100.78 $6,450.00
EA 5 3 497.00 $114.14 $56,729.00
EA 6 2 15.00 $66.00 $990.00
EA 7 2 141.00 $329.79 $46,500.00
EA 8 5 106.00 $99.58 $10,555.00
EA 9 1 88.00 $50.00 $4,400.00
EA 10 5 495.00 $81.74 $40,463.00
EA 11 7 99.00 $81.92 $8,110.00
EA 12 2 11.00 $42.55 $468.00
Unit Sub Total EA 37 1,550.00 $115.51 $179,046.00
Item Code 120120 Total No. of Proj. 37 Total Amount $179,046.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
120140 BARRICADE (LEFT IN PLACE) EA 2 1 1.00 $800.00 $800.00
EA 4 1 4.00 $125.00 $500.00
EA 10 1 6.00 $85.00 $510.00
Unit Sub Total EA 3 11.00 $164.55 $1,810.00
Item Code 120140 Total No. of Proj. 3 Total Amount $1,810.00
120143 TEMPORARY PAVEMENT DELINEATION M 8 1 800.00 $3.00 $2,400.00
Unit Sub Total M 1 800.00 $3.00 $2,400.00
Iltem Code 120143 Total No. of Proj. 1 Total Amount $2,400.00
120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 1 3 647.00 $42.55 $27,530.00
M2 2 4 143.00 $45.69 $6,534.00
M2 4 5 562.00 $21.10 $11,860.00
M2 5 1 160.00 $24.00 $3,840.00
M2 6 1 16.00 $55.00 $880.00
M2 7 1 17.00 $60.00 $1,020.00
M2 9 1 75.00 $7.50 $562.50
M2 10 2 43.00 $33.58 $1,444.00
M2 11 1 36.00 $18.00 $648.00
Unit Sub Total M2 19 1,699.00 $31.97 $54,318.50
Item Code 120149 Total No. of Proj. 19 Total Amount $54,318.50
120150 TEMPORARY PAVEMENT MARKING M2 8 1 200.00 $30.00 $6,000.00
M2 11 1 1,420.00 $10.25 $14,555.00
Unit Sub Total M2 2 1,620.00 $12.69 $20,555.00
Item Code 120150 Total No. of Proj. 2 Total Amount $20,555.00
120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 1 4 6,482.00 $5.61 $36,394.00
M 2 5 38,670.00 $4.46 $172,374.00
M 3 3 24,570.00 $4.31 $105,910.00
M 4 5 13,380.00 $5.66 $75,758.00
M 5 6 35,526.00 $4.42 $157,080.00
M 6 5 5,318.00 $4.06 $21,567.00
M 7 4 10,680.00 $3.62 $38,621.00
M 8 3 213,348.00 $3.74 $798,588.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
120151 TEMPORARY TRAFFIC STRIPE (TAPE) 10 3 20,530.00 $8.27 $169,805.00
11 5 78,620.00 $4.50 $353,670.00
12 1 210.00 $5.00 $1,050.00
Unit Sub Total M 44 447,334.00 $4.32 $1,930,817.00
Item Code 120151 Total No. of Proj. 44 Total Amount  $1,930,817.00
120152 TEMPORARY PAVEMENT MARKING (TAPE) M 5 1 24.00 $117.00 $2,808.00
Unit Sub Total M 1 24.00 $117.00 $2,808.00
120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 1 5 264.30 $85.62 $22,629.00
M2 2 3 502.00 $69.43 $34,856.00
M2 4 3 122.00 $123.95 $15,122.00
M2 6 2 50.00 $57.88 $2,894.00
M2 7 1 12.00 $130.00 $1,560.00
M2 8 2 83.00 $56.02 $4,650.00
M2 10 3 208.20 $70.75 $14,730.00
M2 11 2 156.00 $22.50 $3,510.00
Unit Sub Total M2 21 1,397.50 $71.52 $99,951.00
Iltem Code 120152 Total No. of Proj. 22 Total Amount $102,759.00
120154 TEMPORARY MARKER EA 8 1 35.00 $4.00 $140.00
Unit Sub Total EA 1 35.00 $4.00 $140.00
Item Code 120154 Total No. of Proj. 1 Total Amount $140.00
120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 1 9 36,460.00 $1.69 $61,710.00
M 2 6 35,420.00 $1.92 $68,120.50
M 3 2 132,100.00 $0.54 $71,150.00
M 4 8 107,445.00 $2.45 $263,170.00
M 5 2 12,390.00 $0.94 $11,596.00
M 6 1 50.00 $2.00 $100.00
M 7 6 33,560.00 $1.59 $53,410.00
M 8 4 205,970.00 $0.63 $129,104.90
M 9 1 9,370.00 $0.85 $7,964.50
M 10 2 6,020.00 $1.74 $10,450.00
M 11 5 49,420.00 $0.83 $41,125.00
M 12 4 5,670.00 $2.48 $14,035.90
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total M 50 633,875.00 $1.15 $731,936.80
Item Code 120159 Total No. of Proj. 50 Total Amount $731,936.80
120161 TEMPORARY TRAFFIC STRIPE M2 4 1 30.00 $72.00 $2,160.00
Unit Sub Total M2 1 30.00 $72.00 $2,160.00
Iltem Code 120161 Total No. of Proj. 1 Total Amount $2,160.00
120165 CHANNELIZER (SURFACE MOUNTED) EA 1 6 1,281.00 $31.10 $39,840.00
EA 2 8 1,664.00 $39.26 $65,323.00
EA 3 2 51.00 $38.53 $1,965.00
EA 4 11 1,977.00 $30.14 $59,579.00
EA 5 7 2,968.00 $27.26 $80,896.00
EA 6 5 622.00 $28.68 $17,837.00
EA 7 22 4,729.00 $24.78 $117,194.00
EA 8 8 3,382.00 $29.16 $98,625.00
EA 9 1 300.00 $50.00 $15,000.00
EA 10 5 2,235.00 $28.09 $62,785.00
EA 11 1 9.00 $100.00 $900.00
EA 12 6 449.00 $29.04 $13,038.00
Unit Sub Total EA 82 19,667.00 $29.13 $572,982.00
Item Code 120165 Total No. of Proj. 82 Total Amount $572,982.00
120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN EA 4 1 40.00 $25.00 $1,000.00
PLACE)
EA 6 1 26.00 $35.00 $910.00
EA 7 4 76.00 $46.47 $3,532.00
EA 10 1 5.00 $25.00 $125.00
EA 11 4 117.00 $37.64 $4,404.00
Unit Sub Total EA 11 264.00 $37.77 $9,971.00
Item Code 120166 Total No. of Proj. 11 Total Amount $9,971.00
120182 PORTABLE DELINEATOR EA 1 1 6.00 $15.00 $90.00
EA 2 1 8.00 $10.00 $80.00
EA 5 2 750.00 $10.35 $7,760.00
EA 8 1 480.00 $10.00 $4,800.00
EA 10 1 81.00 $17.00 $1,377.00
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CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total EA 6 1,325.00 $10.65 $14,107.00
Item Code 120182 Total No. of Proj. 6 Total Amount $14,107.00
120200 FLASHING BEACON (PORTABLE) EA 1 1 2.00 $2,500.00 $5,000.00
EA 2 1 14.00 $6,000.00 $84,000.00
EA 5 2 4.00 $600.00 $2,400.00
EA 7 1 2.00 $1,385.00 $2,770.00
EA 8 5 20.00 $1,113.00 $22,260.00
EA 9 1 4.00 $500.00 $2,000.00
Unit Sub Total EA 11 46.00 $2,574.57 $118,430.00
Item Code 120200 Total No. of Proj. 11 Total Amount $118,430.00
120300 TEMPORARY PAVEMENT MARKER EA 1 7 2,240.00 $5.00 $11,195.00
EA 2 1 1,050.00 $9.00 $9,450.00
EA 3 1 1,040.00 $5.00 $5,200.00
EA 4 7 21,501.00 $7.46 $160,325.00
EA 5 5 4,970.00 $3.88 $19,264.00
EA 6 3 321.00 $3.81 $1,223.00
EA 7 10 9,167.00 $3.48 $31,878.00
EA 8 6 56,199.00 $3.13 $175,660.00
EA 10 1 38.00 $6.00 $228.00
EA 11 8 21,258.00 $3.85 $81,814.40
EA 12 3 729.00 $6.85 $4,994.00
Unit Sub Total EA 52 118,513.00 $4.23 $501,231.40
Item Code 120300 Total No. of Proj. 52 Total Amount $501,231.40
121103 TEMPORARY EROSION CONTROL FENCE M 3 1 730.00 $13.00 $9,490.00
Unit Sub Total M 1 730.00 $13.00 $9,490.00
Item Code 121103 Total No. of Proj. 1 Total Amount $9,490.00
121161 TEMPORARY TERMINAL SECTION (TYPE K) EA 4 1 2.00 $1,000.00 $2,000.00
EA 7 9 81.00 $956.79 $77,500.00
Unit Sub Total EA 10 83.00 $957.83 $79,500.00
Item Code 121161 Total No. of Proj. 10 Total Amount $79,500.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
128201 TEMPORARY DELINEATOR (CLASS 1) EA 11 2 230.00 $42.83 $9,850.00
Unit Sub Total EA 2 230.00 $42.83 $9,850.00
Item Code 128201 Total No. of Proj. 2 Total Amount $9,850.00
128202 TEMPORARY DELINEATOR (CLASS 2) EA 3 1 93.00 $30.00 $2,790.00
Unit Sub Total EA 1 93.00 $30.00 $2,790.00
Item Code 128202 Total No. of Proj. 1 Total Amount $2,790.00
128601 TEMPORARY SIGNAL SYSTEM LS 1 2 $225,000.00
LS 2 1 $50,000.00
LS 4 2 $85,554.00
LS 6 1 $50,000.00
LS 10 2 $158,000.00
Unit Sub Total LS 8 $568,554.00
Item Code 128601 Total No. of Proj. 8 Total Amount $568,554.00
128602 TRAFFIC CONTROL SYSTEM (ONE WAY) LS 4 1 $7,870.00
Unit Sub Total LS 1 $7,870.00
Item Code 128602 Total No. of Proj. 1 Total Amount $7,870.00
128605 TEMPORARY SIGNAL AND LIGHTING LS 1 1 $98,000.00
Unit Sub Total LS 1 $98,000.00
Item Code 128605 Total No. of Proj. 1 Total Amount $98,000.00
128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 1 19 44.00 $4,247.27 $186,880.00
EA 2 7 13.00 $4,462.62 $58,014.00
EA 3 7 14.00 $2,374.33 $33,240.62
EA 4 28 124.00 $4,350.32 $539,440.00
EA 5 4 10.00 $5,553.40 $55,534.00
EA 7 1 2.00 $1,500.00 $3,000.00
EA 8 29 82.00 $5,662.93 $464,360.02
EA 10 1 2.00 $14,000.00 $28,000.00
EA 11 24 87.00 $8,571.40 $745,712.00
EA 12 7 16.00 $2,381.06 $38,097.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total EA 127 394.00 $5,462.63 $2,152,277.64
128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 11 $132,500.00
LS 2 26 $330,387.72
LS 3 20 $333,200.00
LS 4 7 $51,650.00
LS 5 32 $323,640.91
LS 6 35 $379,467.00
LS 7 1 $7,455.00
LS 8 1 $12,000.00
LS 9 3 $22,200.00
LS 10 34 $383,010.00
LS 12 14 $83,492.79
Unit Sub Total LS 184 $2,059,003.42
Item Code 128650 Total No. of Proj. 311 Total Amount  $4,211,281.06
128660 TEMPORARY FLASHING BEACON LS 2 3 $38,500.00
LS 5 1 $9,000.00
Unit Sub Total LS 4 $47,500.00
Item Code 128660 Total No. of Proj. 4 Total Amount $47,500.00
129000 TEMPORARY RAILING (TYPE K) M 1 10 8,230.00 $61.08 $502,659.00
M 2 7 12,720.00 $37.71 $479,710.00
M 3 3 22,780.00 $21.68 $493,850.00
M 4 15 86,675.00 $46.33 $4,015,971.20
M 5 3 4,976.00 $24.10 $119,920.00
M 6 6 6,410.00 $42.48 $272,328.00
M 7 25 67,015.00 $33.39 $2,237,460.00
M 8 6 77,719.00 $28.02 $2,177,835.00
M 10 3 9,020.00 $16.69 $150,530.00
M 11 9 77,160.00 $29.65 $2,288,142.00
M 12 9 4,332.00 $50.55 $219,000.00
Unit Sub Total M 96 377,037.00 $34.37  $12,957,405.20
Item Code 129000 Total No. of Proj. 96 Total Amount $12,957,405.20
129100 TEMPORARY CRASH CUSHION MODULE EA 1 7 280.00 $239.29 $67,000.00
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CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
129100 TEMPORARY CRASH CUSHION MODULE EA 2 6 494.00 $199.45 $98,528.00
EA 3 4 400.00 $198.02 $79,208.00
EA 4 15 1,718.00 $178.04 $305,874.60
EA 5 2 213.00 $111.03 $23,650.00
EA 6 6 348.00 $158.94 $55,310.00
EA 7 20 2,878.00 $252.52 $726,740.00
EA 8 6 1,725.00 $156.32 $269,650.00
EA 10 3 288.00 $195.42 $56,280.00
EA 11 8 1,557.00 $196.63 $306,160.00
EA 12 8 158.00 $288.86 $45,640.00
Unit Sub Total EA 85 10,059.00 $202.21 $2,034,040.60
Item Code 129100 Total No. of Proj. 85 Total Amount  $2,034,040.60
129110 TEMPORARY CRASH CUSHION EA 4 1 14.00 $175.00 $2,450.00
Unit Sub Total EA 1 14.00 $175.00 $2,450.00
Item Code 129110 Total No. of Proj. 1 Total Amount $2,450.00
129150 TEMPORARY TRAFFIC SCREEN M 1 1 510.00 $28.00 $14,280.00
M 3 1 810.00 $13.00 $10,530.00
M 4 1 19,000.00 $3.00 $57,000.00
M 7 1 410.00 $10.00 $4,100.00
M 8 1 66,100.00 $2.70 $178,470.00
M 10 1 8,300.00 $4.00 $33,200.00
M 12 6 3,350.00 $17.69 $59,260.00
Unit Sub Total M 12 98,480.00 $3.62 $356,840.00
Item Code 129150 Total No. of Proj. 12 Total Amount $356,840.00
150206 ABANDON CULVERT EA 1 4 10.00 $914.50 $9,145.00
EA 2 4 13.00 $753.85 $9,800.00
EA 3 1 1.00 $1,250.00 $1,250.00
EA 4 4 7.00 $1,232.14 $8,625.00
EA 5 3 4.00 $2,112.50 $8,450.00
EA 6 1 1.00 $3,200.00 $3,200.00
EA 7 1 1.00 $5,000.00 $5,000.00
EA 8 2 2.00 $950.00 $1,900.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
150206 ABANDON CULVERT EA 9 1 5.00 $3,000.00 $15,000.00
EA 10 1 3.00 $1,750.00 $5,250.00
EA 11 3 33.00 $1,045.45 $34,500.00
EA 12 2 19.00 $1,442.11 $27,400.00
Unit Sub Total EA 27 99.00 $1,308.28 $129,520.00
150206 ABANDON CULVERT M 2 2 341.00 $35.48 $12,100.00
M 4 2 175.00 $62.14 $10,875.00
M 5 3 40.00 $101.90 $4,076.00
M 7 1 120.00 $18.00 $2,160.00
M 11 1 24.00 $190.00 $4,560.00
M 12 1 140.00 $35.00 $4,900.00
Unit Sub Total M 10 840.00 $46.04 $38,671.00
Item Code 150206 Total No. of Proj. 37 Total Amount $168,191.00
150221 ABANDON INLET EA 4 3 13.00 $976.92 $12,700.00
EA 5 1 1.00 $700.00 $700.00
EA 8 1 26.00 $1,000.00 $26,000.00
EA 11 1 5.00 $800.00 $4,000.00
EA 12 1 5.00 $1,800.00 $9,000.00
Unit Sub Total EA 7 50.00 $1,048.00 $52,400.00
Iltem Code 150221 Total No. of Proj. 7 Total Amount $52,400.00
150227 ABANDON PIPELINE EA 10 1 4.00 $2,600.00 $10,400.00
EA 12 2 2.00 $1,750.00 $3,500.00
Unit Sub Total EA 3 6.00 $2,316.67 $13,900.00
150227 ABANDON PIPELINE M 5 1 40.00 $17.75 $710.00
8 1 2,240.00 $29.00 $64,960.00
Unit Sub Total M 2 2,280.00 $28.80 $65,670.00
Item Code 150227 Total No. of Proj. 5 Total Amount $79,570.00
150244 ABANDON SEWER SYSTEM M 7 1 310.00 $15.00 $4,650.00
Unit Sub Total M 1 310.00 $15.00 $4,650.00
Item Code 150244 Total No. of Proj. 1 Total Amount $4,650.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
150305 OBLITERATE SURFACING M2 1 4 7,100.00 $4.15 $29,495.00
M2 2 1 1,020.00 $4.00 $4,080.00
M2 3 1 580.00 $4.00 $2,320.00
M2 4 3 3,550.00 $1.41 $5,000.00
M2 5 1 550.00 $9.00 $4,950.00
M2 7 1 3,200.00 $10.00 $32,000.00
M2 8 1 136,000.00 $1.30 $176,800.00
M2 10 1 14,900.00 $5.00 $74,500.00
Unit Sub Total M2 13 166,900.00 $1.97 $329,145.00
Item Code 150305 Total No. of Proj. 13 Total Amount $329,145.00
150604 REMOVE WOOD FENCE M 1 1 420.00 $10.00 $4,200.00
7 2 45.00 $36.27 $1,632.00
Unit Sub Total M 3 465.00 $12.54 $5,832.00
Item Code 150604 Total No. of Proj. 3 Total Amount $5,832.00
150605 REMOVE FENCE M 1 1 440.00 $15.00 $6,600.00
M 2 4 2,240.00 $2.23 $5,000.00
M 4 3 3,465.00 $6.29 $21,800.00
M 5 3 350.00 $12.30 $4,305.00
M 6 2 281.00 $19.56 $5,497.00
M 9 1 47.00 $47.00 $2,209.00
M 10 2 7,920.00 $4.62 $36,623.00
Unit Sub Total M 16 14,743.00 $5.56 $82,034.00
Item Code 150605 Total No. of Proj. 16 Total Amount $82,034.00
150606 REMOVE FENCE (TYPE BW) M 1 2 168.00 $7.14 $1,200.00
M 2 1 140.00 $25.00 $3,500.00
M 5 2 3,320.00 $7.15 $23,745.00
M 8 1 1,050.00 $6.00 $6,300.00
M 11 1 310.00 $11.50 $3,565.00
Unit Sub Total M 7 4,988.00 $7.68 $38,310.00
Item Code 150606 Total No. of Proj. 7 Total Amount $38,310.00
150607 REMOVE FENCE (TYPE WM) M 1 2 717.00 $16.21 $11,625.00
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ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
150607 REMOVE FENCE (TYPE WM) M 4 1 195.00 $12.00 $2,340.00
5 1 140.00 $7.50 $1,050.00
11 2 7,584.00 $10.01 $75,900.00
Unit Sub Total M 6 8,636.00 $10.53 $90,915.00
Item Code 150607 Total No. of Proj. 6 Total Amount $90,915.00
150608 REMOVE CHAIN LINK FENCE M 1 1 280.00 $5.00 $1,400.00
M 2 1 66.00 $16.00 $1,056.00
M 3 2 1,458.00 $14.15 $20,630.00
M 4 5 3,466.00 $17.15 $59,430.84
M 5 2 9,040.00 $11.46 $103,600.00
M 6 1 84.00 $25.00 $2,100.00
M 7 7 5,836.60 $21.01 $122,650.00
M 8 1 9,290.00 $17.00 $157,930.00
M 10 1 280.00 $13.70 $3,836.00
M 11 4 3,040.00 $16.62 $50,536.00
M 12 3 317.00 $16.72 $5,300.00
Unit Sub Total M 28 33,157.60 $15.94 $528,468.84
Item Code 150608 Total No. of Proj. 28 Total Amount $528,468.84
150615 REMOVE ENTRANCE TAPER EA 3 1 1.00 $500.00 $500.00
EA 8 1 130.00 $100.00 $13,000.00
Unit Sub Total EA 2 131.00 $103.05 $13,500.00
Item Code 150615 Total No. of Proj. 2 Total Amount $13,500.00
150620 REMOVE GATE EA 2 2 3.00 $500.00 $1,500.00
EA 3 1 27.00 $500.00 $13,500.00
EA 5 1 1.00 $175.00 $175.00
EA 7 1 1.00 $1,000.00 $1,000.00
EA 11 1 2.00 $360.00 $720.00
EA 12 1 5.00 $200.00 $1,000.00
Unit Sub Total EA 7 39.00 $458.85 $17,895.00
Item Code 150620 Total No. of Proj. 7 Total Amount $17,895.00
150630 REMOVE MARKER EA 8 1 20.00 $20.00 $400.00
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CODE  ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
150630 REMOVE MARKER EA 12 1 350.00 $2.00 $700.00
Unit Sub Total EA 2 370.00 $2.97 $1,100.00
Item Code 150630 Total No. of Proj. 2 Total Amount $1,100.00
150655 REMOVE BARRIER M 10 1 1,130.00 $30.00 $33,900.00
Unit Sub Total M 1 1,130.00 $30.00 $33,900.00
Item Code 150655 Total No. of Proj 1 Total Amount $33,900.00
150656 REMOVE CABLE BARRIER M 4 1 15,200.00 $9.10 $138,320.00
Unit Sub Total M 1 15,200.00 $9.10 $138,320.00
Item Code 150656 Total No. of Proj. 1 Total Amount $138,320.00
150659 REMOVE TERMINAL SECTION EA 1 1 4.00 $60.00 $240.00
EA 12 1 1.00 $1,300.00 $1,300.00
Unit Sub Total EA 2 5.00 $308.00 $1,540.00
Item Code 150659 Total No. of Proj. 2 Total Amount $1,540.00
150662 REMOVE METAL BEAM GUARD RAILING M 1 15 1,619.00 $24.37 $39,450.00
M 2 9 1,997.00 $23.51 $46,955.00
M 3 9 9,191.00 $17.52 $161,060.00
M 4 15 2,752.00 $23.22 $63,898.00
M 5 7 1,139.00 $27.40 $31,204.00
M 6 7 2,645.00 $19.12 $50,580.00
M 7 22 20,544.00 $30.48 $626,178.90
M 8 6 12,714.00 $25.63 $325,880.00
M 9 1 55.00 $36.00 $1,980.00
M 10 7 438.60 $34.83 $15,275.40
M 11 10 3,623.00 $21.74 $78,760.00
M 12 2 27.00 $82.22 $2,220.00
Unit Sub Total M 110 56,744.60 $25.44 $1,443,441.30
Item Code 150662 Total No. of Proj. 110 Total Amount  $1,443,441.30
150665 REMOVE SINGLE METAL BEAM BARRIER 4 1 5,340.00 $22.00 $117,480.00
7 1 76.00 $22.00 $1,672.00
8 1 13.00 $50.00 $650.00
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Unit Sub Total M 3 5,429.00 $22.07 $119,802.00
Item Code 150665 Total No. of Proj. 3 Total Amount $119,802.00
150667 REMOVE DOUBLE METAL BEAM BARRIER M 3 1 1,390.00 $35.00 $48,650.00
4 1 5,530.00 $27.00 $149,310.00
7 4 3,790.00 $26.47 $100,310.00
Unit Sub Total M 6 10,710.00 $27.85 $298,270.00
Item Code 150667 Total No. of Proj. 6 Total Amount $298,270.00
150668 REMOVE FLARED END SECTION EA 1 2 7.00 $92.86 $650.00
EA 2 3 7.00 $202.07 $1,414.50
EA 3 2 42.00 $1,120.95 $47,080.00
EA 4 2 13.00 $115.38 $1,500.00
EA 6 2 14.00 $127.14 $1,780.00
EA 7 1 1.00 $100.00 $100.00
EA 12 2 10.00 $60.00 $600.00
Unit Sub Total EA 14 94.00 $565.15 $53,124.50
Item Code 150668 Total No. of Proj. 14 Total Amount $53,124.50
150685 REMOVE IRRIGATION FACILITY LS 3 1 $1,200.00
Unit Sub Total LS 1 $1,200.00
Item Code 150685 Total No. of Proj. 1 Total Amount $1,200.00
150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 1 1 530.00 $12.00 $6,360.00
M 2 3 8,730.00 $4.34 $37,882.50
M 3 1 13,100.00 $2.50 $32,750.00
M 4 3 33,620.00 $1.39 $46,660.00
M 5 2 2,210.00 $9.95 $21,980.00
M 7 5 4,960.00 $3.75 $18,623.00
M 8 2 12,380.00 $2.97 $36,780.00
M 11 1 2,160.00 $11.00 $23,760.00
M 12 2 400.00 $16.13 $6,450.00
Unit Sub Total M 20 78,090.00 $2.96 $231,245.50
150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M2 11 1 200.00 $50.00 $10,000.00
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Unit Sub Total M2 1 200.00 $50.00 $10,000.00
Item Code 150701 Total No. of Proj. 21 Total Amount $241,245.50
150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M 1 10 36,920.00 $4.13 $152,618.00
STRIPE
M 2 4 19,730.00 $5.60 $110,475.00
M 3 1 110.00 $20.00 $2,200.00
M 4 21 171,265.00 $2.37 $406,471.00
M 5 12 124,407.00 $2.05 $255,480.00
M 6 3 2,740.00 $3.82 $10,480.00
M 7 15 92,910.00 $2.27 $210,514.00
M 8 4 16,645.00 $1.51 $25,190.00
M 10 10 6,371.00 $7.09 $45,179.00
M 11 1 3,370.00 $10.00 $33,700.00
M 12 13 5,194.00 $8.35 $43,358.80
Unit Sub Total M 94 479,662.00 $2.70 $1,295,665.80
150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC M2 1 1 2.00 $550.00 $1,100.00
STRIPE
M2 11 1 2,490.00 $14.60 $36,354.00
Unit Sub Total M2 2 2,492.00 $15.03 $37,454.00
Item Code 150704 Total No. of Proj. 96 Total Amount  $1,333,119.80
150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT M2 4 1 44.00 $37.80 $1,663.20
MARKING
M2 5 4 244.00 $47.46 $11,580.00
M2 7 2 360.00 $24.60 $8,857.00
M2 10 4 98.00 $109.30 $10,711.00
Unit Sub Total M2 11 746.00 $43.98 $32,811.20
Item Code 150705 Total No. of Proj. 11 Total Amount $32,811.20
150710 REMOVE TRAFFIC STRIPE M 2 4 2,820.00 $3.54 $9,995.00
M 3 2 77,890.00 $1.40 $108,965.00
M 4 1 240.00 $10.00 $2,400.00
M 5 6 9,224.00 $2.88 $26,551.50
M 6 2 648.00 $2.29 $1,485.00
M 7 4 70,180.00 $1.52 $106,352.00
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150710 REMOVE TRAFFIC STRIPE M 8 6 76,870.00 $1.26 $96,651.00
11 5 61,980.00 $1.52 $94,090.50
12 1 620.00 $2.50 $1,550.00
Unit Sub Total M 31 300,472.00 $1.49 $448,040.00
150710 REMOVE TRAFFIC STRIPE M2 11 2 91.00 $31.11 $2,831.40
Unit Sub Total M2 2 91.00 $31.11 $2,831.40
Item Code 150710 Total No. of Proj. 33 Total Amount $450,871.40
150711 REMOVE PAINTED TRAFFIC STRIPE M 1 7 13,174.00 $1.81 $23,843.00
M 2 3 6,950.00 $2.49 $17,319.00
M 4 2 24,590.00 $1.00 $24,590.00
M 5 2 2,930.00 $5.43 $15,915.00
M 6 2 9,590.00 $2.06 $19,764.00
M 7 7 40,320.00 $0.78 $31,293.00
M 8 4 183,400.00 $1.56 $285,980.00
M 9 1 2,320.00 $4.00 $9,280.00
M 10 2 2,306.00 $3.02 $6,954.00
M 12 6 10,690.00 $0.85 $9,127.30
Unit Sub Total M 36 296,270.00 $1.50 $444,065.30
Item Code 150711 Total No. of Proj. 36 Total Amount $444,065.30
150712 REMOVE PAINTED PAVEMENT MARKING M2 1 2 16.40 $40.55 $665.00
M2 6 2 74.00 $44.58 $3,299.00
M2 7 1 35.00 $16.00 $560.00
M2 8 2 217.00 $28.76 $6,240.00
M2 10 2 30.00 $43.67 $1,310.00
M2 12 3 86.00 $22.42 $1,928.00
Unit Sub Total M2 12 458.40 $30.55 $14,002.00
Iltem Code 150712 Total No. of Proj. 12 Total Amount $14,002.00
150713 REMOVE PAVEMENT MARKING M2 2 10 1,179.00 $40.75 $48,044.00
M2 3 1 49.00 $50.00 $2,450.00
M2 4 1 54.00 $30.00 $1,620.00
M2 5 2 19.00 $42.53 $808.00
M2 6 6 150.10 $54.59 $8,194.00
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150713 REMOVE PAVEMENT MARKING M2 7 1 10.00 $55.00 $550.00
M2 8 5 2,221.00 $14.93 $33,157.00
M2 11 3 147.00 $50.88 $7,479.00
M2 12 1 20.00 $1.10 $22.00
Unit Sub Total M2 30 3,849.10 $26.58 $102,324.00
Item Code 150713 Total No. of Proj. 30 Total Amount $102,324.00
150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1 10 12,815.00 $2.66 $34,147.50
M 2 2 23,400.00 $2.25 $52,740.00
M 3 2 760.00 $2.88 $2,190.00
M 4 18 181,205.00 $1.36 $247,036.00
M 5 11 21,543.00 $1.69 $36,391.93
M 6 4 3,340.00 $3.21 $10,725.00
M 7 15 115,269.00 $1.60 $184,737.80
M 8 9 42,810.00 $1.18 $50,344.50
M 10 5 10,144.00 $2.19 $22,227.00
M 12 17 15,949.00 $1.74 $27,811.10
Unit Sub Total M 93 427,235.00 $1.56 $668,350.83
Item Code 150714 Total No. of Proj. 93 Total Amount $668,350.83
150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 1 7 500.00 $46.74 $23,370.00
M2 2 6 417.00 $51.71 $21,563.00
M2 3 2 33.00 $81.64 $2,694.00
M2 4 15 2,497.20 $44.67 $111,559.00
M2 5 13 1,622.00 $23.06 $37,398.40
M2 6 3 659.00 $18.46 $12,162.00
M2 7 10 2,274.00 $13.90 $31,607.98
M2 8 8 979.00 $9.56 $9,355.00
M2 10 16 1,266.10 $30.77 $38,951.80
M2 12 13 956.80 $21.32 $20,399.37
Unit Sub Total M2 93 11,204.10 $27.58 $309,060.55
Item Code 150715 Total No. of Proj. 93 Total Amount $309,060.55
150717 REMOVE TRAFFIC STRIPE AND PAVEMENT M 1 1 1,710.00 $4.00 $6,840.00

MARKING
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Unit Sub Total M 1 1,710.00 $4.00 $6,840.00
150717 REMOVE TRAFFIC STRIPE AND PAVEMENT M2 11 6 37,231.00 $5.96 $222,038.00
MARKING
Unit Sub Total M2 6 37,231.00 $5.96 $222,038.00
Item Code 150717 Total No. of Proj. 7 Total Amount $228,878.00
150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 2 1 300.00 $7.35 $2,205.00
AND PAVEMENT MARKING
Unit Sub Total M 1 300.00 $7.35 $2,205.00
150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE M2 1 1 15.00 $35.00 $525.00
AND PAVEMENT MARKING
M2 3 1 12.00 $200.00 $2,400.00
Unit Sub Total M2 2 27.00 $108.33 $2,925.00
Item Code 150718 Total No. of Proj. 3 Total Amount $5,130.00
150720 REMOVE CONTRAST TREATMENT M2 5 1 440.00 $6.50 $2,860.00
M2 8 1 239.00 $5.00 $1,195.00
M2 10 1 890.00 $5.00 $4,450.00
Unit Sub Total M2 3 1,569.00 $5.42 $8,505.00
Item Code 150720 Total No. of Proj. 3 Total Amount $8,505.00
150722 REMOVE PAVEMENT MARKER EA 1 3 760.00 $3.30 $2,510.00
EA 2 6 3,863.00 $5.09 $19,670.00
EA 3 2 79.00 $6.87 $543.00
EA 4 25 160,562.00 $1.04 $167,088.00
EA 5 6 3,850.00 $1.65 $6,356.00
EA 6 6 1,727.00 $1.22 $2,101.50
EA 7 22 114,731.00 $0.71 $81,561.90
EA 8 13 275,839.00 $0.48 $132,647.80
EA 10 10 5,313.00 $1.32 $7,038.50
EA 11 1 18,600.00 $0.53 $9,858.00
EA 12 17 5,468.00 $1.43 $7,836.30
Unit Sub Total EA 111 590,792.00 $0.74 $437,211.00
150722 REMOVE PAVEMENT MARKER M 3 1 49,300.00 $0.35 $17,255.00
M 7 1 1,220.00 $1.00 $1,220.00
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Unit Sub Total M 2 50,520.00 $0.37 $18,475.00
150722 REMOVE PAVEMENT MARKER M2 6 1 32.00 $30.00 $960.00
Unit Sub Total M2 1 32.00 $30.00 $960.00
Item Code 150722 Total No. of Proj. 114 Total Amount $456,646.00
150730 REMOVE CHANNELIZERS EA 4 1 48.00 $10.00 $480.00
EA 7 2 60.00 $23.67 $1,420.00
EA 10 1 9.00 $25.00 $225.00
EA 11 2 39.00 $11.04 $430.50
Unit Sub Total EA 6 156.00 $16.38 $2,555.50
Item Code 150730 Total No. of Proj. 6 Total Amount $2,555.50
150740 REMOVE SIGN EA 4 1 4.00 $100.00 $400.00
Unit Sub Total EA 1 4.00 $100.00 $400.00
Item Code 150740 Total No. of Proj. 1 Total Amount $400.00
150741 REMOVE ROADSIDE SIGN MOUNTED ON MAST EA 2 1 31.00 $500.00 $15,500.00
ARM
Unit Sub Total EA 1 31.00 $500.00 $15,500.00
Item Code 150741 Total No. of Proj. 1 Total Amount $15,500.00
150742 REMOVE ROADSIDE SIGN EA 1 7 23.00 $101.74 $2,340.00
EA 2 9 180.00 $108.19 $19,475.00
EA 3 5 270.00 $52.38 $14,143.00
EA 4 6 141.00 $69.04 $9,735.00
EA 5 3 30.00 $142.97 $4,289.00
EA 6 11 60.00 $105.55 $6,333.00
EA 7 6 237.00 $146.41 $34,700.00
EA 8 6 414.00 $101.50 $42,021.00
EA 9 1 70.00 $45.00 $3,150.00
EA 10 11 132.00 $85.56 $11,294.00
EA 11 11 125.00 $167.12 $20,890.00
EA 12 5 40.00 $123.88 $4,955.00
Unit Sub Total EA 81 1,722.00 $100.65 $173,325.00
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Iltem Code 150742 Total No. of Proj. 81 Total Amount $173,325.00
150743 REMOVE SIGN FROM ELECTROLIER EA 2 1 5.00 $110.00 $550.00
Unit Sub Total EA 1 5.00 $110.00 $550.00
Item Code 150743 Total No. of Proj. 1 Total Amount $550.00
150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 1 1 1.00 $250.00 $250.00
EA 2 2 14.00 $212.50 $2,975.00
EA 3 1 1.00 $300.00 $300.00
EA 6 1 6.00 $110.00 $660.00
EA 7 4 39.00 $282.05 $11,000.00
EA 8 3 17.00 $108.82 $1,850.00
EA 12 6 91.00 $126.07 $11,471.97
Unit Sub Total EA 18 169.00 $168.68 $28,506.97
Item Code 150744 Total No. of Proj. 18 Total Amount $28,506.97
150745 REMOVE ROADSIDE SIGN (METAL POST) EA 2 1 1.00 $200.00 $200.00
EA 7 1 5.00 $220.00 $1,100.00
EA 8 1 1.00 $150.00 $150.00
EA 12 1 1.00 $100.00 $100.00
Unit Sub Total EA 4 8.00 $193.75 $1,550.00
Item Code 150745 Total No. of Proj. 4 Total Amount $1,550.00
150746 REMOVE ROADSIDE SIGN (TIMBER POLE) EA 5 1 11.00 $1,368.00 $15,048.00
Unit Sub Total EA 1 11.00 $1,368.00 $15,048.00
Item Code 150746 Total No. of Proj. 1 Total Amount $15,048.00
150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE EA 3 1 2.00 $350.00 $700.00
BRACKET METHOD)
EA 4 2 13.00 $65.38 $850.00
EA 7 2 37.00 $100.00 $3,700.00
EA 12 6 28.00 $66.78 $1,869.98
Unit Sub Total EA 11 80.00 $89.00 $7,119.98
Item Code 150747 Total No. of Proj. 11 Total Amount $7,119.98
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150748 REMOVE ROADSIDE SIGN PANEL EA 2 2 4.00 $220.00 $880.00
EA 7 1 39.00 $100.00 $3,900.00
EA 8 2 7.00 $82.14 $575.00
EA 10 1 2.00 $25.00 $50.00
EA 12 1 5.00 $50.00 $250.00
Unit Sub Total EA 7 57.00 $99.21 $5,655.00
Item Code 150748 Total No. of Proj. 7 Total Amount $5,655.00
150760 REMOVE SIGN STRUCTURE EA 1 1 1.00 $8,500.00 $8,500.00
EA 3 2 7.00 $3,714.29 $26,000.00
EA 4 1 8.00 $3,000.00 $24,000.00
EA 6 2 2.00 $3,750.00 $7,500.00
EA 7 2 23.00 $3,086.96 $71,000.00
EA 8 2 53.00 $2,983.02 $158,100.00
EA 10 1 1.00 $3,600.00 $3,600.00
EA 11 5 21.00 $4,309.52 $90,500.00
Unit Sub Total EA 16 116.00 $3,355.17 $389,200.00
Item Code 150760 Total No. of Proj. 16 Total Amount $389,200.00
150763 REMOVE SIGN PANEL EA 4 1 1.00 $125.00 $125.00
EA 6 1 1.00 $53.00 $53.00
EA 8 1 4.00 $350.00 $1,400.00
EA 11 4 53.00 $755.77 $40,056.00
EA 12 1 3.00 $200.00 $600.00
Unit Sub Total EA 8 62.00 $681.19 $42,234.00
Item Code 150763 Total No. of Proj. 8 Total Amount $42,234.00
150767 REMOVE BRIDGE MOUNTED SIGN EA 12 1 1.00 $2,500.00 $2,500.00
Unit Sub Total EA 1 1.00 $2,500.00 $2,500.00
Item Code 150767 Total No. of Proj. 1 Total Amount $2,500.00
150769 REMOVE ASPHALT CONCRETE M2 1 2 80.00 $38.22 $3,057.50
M2 7 1 26.00 $30.00 $780.00
M2 8 1 37.00 $125.00 $4,625.00
M2 9 1 1,750.00 $15.00 $26,250.00
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150769 REMOVE ASPHALT CONCRETE M2 11 1 490.00 $42.00 $20,580.00
Unit Sub Total M2 6 2,383.00 $23.20 $55,292.50
150769 REMOVE ASPHALT CONCRETE M3 3 2 67.00 $38.87 $2,604.00
M3 4 1 45.00 $280.00 $12,600.00
Unit Sub Total M3 3 112.00 $135.75 $15,204.00
Item Code 150769 Total No. of Proj. 9 Total Amount $70,496.50
150771 REMOVE ASPHALT CONCRETE DIKE M 1 5 3,501.80 $6.77 $23,700.00
M 2 2 2,700.00 $3.83 $10,350.00
M 3 6 62,337.00 $2.69 $167,580.00
M 4 17 35,335.00 $3.40 $120,112.53
M 5 7 12,510.00 $7.59 $94,945.00
M 6 4 5,143.00 $3.94 $20,272.00
M 7 13 13,926.00 $30.81 $429,068.40
M 8 8 133,052.00 $1.99 $264,856.00
M 10 6 17,756.00 $4.24 $75,319.00
M 11 8 42,171.00 $1.80 $76,098.00
M 12 3 234.00 $29.60 $6,927.00
Unit Sub Total M 79 328,665.80 $3.92 $1,289,227.93
Item Code 150771 Total No. of Proj. 79 Total Amount  $1,289,227.93
150772 REMOVE CURB M 12 1 16.00 $25.00 $400.00
Unit Sub Total M 1 16.00 $25.00 $400.00
150772 REMOVE CURB M3 6 1 3.00 $400.00 $1,200.00
M3 7 1 1.00 $1,500.00 $1,500.00
M3 12 1 4.00 $500.00 $2,000.00
Unit Sub Total M3 3 8.00 $587.50 $4,700.00
Item Code 150772 Total No. of Proj. 4 Total Amount $5,100.00
150801 REMOVE OVERSIDE DRAIN EA 1 2 2.00 $375.00 $750.00
EA 10 1 1.00 $700.00 $700.00
Unit Sub Total EA 3 3.00 $483.33 $1,450.00
Item Code 150801 Total No. of Proj. 3 Total Amount $1,450.00
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150802 EA 8 1 3.00 $600.00 $1,800.00
Unit Sub Total EA 1 3.00 $600.00 $1,800.00
Item Code 150802 Total No. of Proj. 1 Total Amount $1,800.00
150804 REMOVE DRAINAGE FACILITY EA 2 1 1.00 $200.00 $200.00
Unit Sub Total EA 1 1.00 $200.00 $200.00
150804 REMOVE DRAINAGE FACILITY LS 12 1 $2,000.00
Unit Sub Total LS 1 $2,000.00
Item Code 150804 Total No. of Proj. 2 Total Amount $2,200.00
150805 REMOVE CULVERT EA 1 4 14.00 $3,435.71 $48,100.00
EA 2 3 19.00 $864.58 $16,427.00
EA 3 2 9.00 $586.67 $5,280.00
EA 10 1 5.00 $1,300.00 $6,500.00
Unit Sub Total EA 10 47.00 $1,623.55 $76,307.00
150805 REMOVE CULVERT M 1 3 52.00 $109.04 $5,670.00
M 2 5 357.00 $44.40 $15,850.00
M 3 3 50.50 $100.59 $5,080.00
M 4 9 1,872.00 $110.83 $207,465.00
M 5 6 451.00 $70.21 $31,665.00
M 6 1 5.00 $160.00 $800.00
M 7 1 120.00 $120.00 $14,400.00
M 8 2 13.00 $133.85 $1,740.00
M 10 2 172.00 $28.23 $4,855.00
M 11 5 544.00 $81.31 $44,230.00
M 12 1 49.00 $134.00 $6,566.00
Unit Sub Total M 38 3,685.50 $91.80 $338,321.00
Item Code 150805 Total No. of Proj. 48 Total Amount $414,628.00
150806 REMOVE PIPE EA 10 1 1.00 $5,000.00 $5,000.00
Unit Sub Total EA 1 1.00 $5,000.00 $5,000.00
150806 REMOVE PIPE 2 2 27.00 $57.41 $1,550.00
4 4 1,093.00 $41.86 $45,750.00
5 5 525.00 $35.75 $18,767.00
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150806 REMOVE PIPE M 6 1 2.00 $250.00 $500.00
M 7 8 1,770.00 $51.84 $91,755.00
M 8 1 3,480.00 $70.00 $243,600.00
M 10 3 938.00 $31.65 $29,688.00
M 12 4 296.00 $75.44 $22,330.00
Unit Sub Total M 28 8,131.00 $55.83 $453,940.00
Item Code 150806 Total No. of Proj. 29 Total Amount $458,940.00
150820 REMOVE INLET EA 1 9 23.00 $493.48 $11,350.00
EA 2 6 19.00 $470.39 $8,937.50
EA 3 3 69.00 $350.72 $24,200.00
EA 4 8 100.00 $641.50 $64,150.00
EA 5 10 86.00 $251.71 $21,647.00
EA 6 5 7.00 $724.00 $5,068.00
EA 7 9 211.00 $291.90 $61,590.00
EA 8 2 127.00 $565.35 $71,800.00
EA 9 1 4.00 $1,200.00 $4,800.00
EA 10 2 20.00 $1,087.50 $21,750.00
EA 11 5 28.00 $794.64 $22,250.00
EA 12 5 21.00 $1,295.24 $27,200.00
Unit Sub Total EA 65 715.00 $482.16 $344,742.50
Item Code 150820 Total No. of Proj. 65 Total Amount $344,742.50
150821 REMOVE HEADWALL EA 1 3 6.00 $966.67 $5,800.00
EA 2 1 1.00 $800.00 $800.00
EA 3 1 1.00 $700.00 $700.00
EA 4 5 33.00 $796.97 $26,300.00
EA 5 4 11.00 $1,362.77 $14,990.50
EA 6 2 2.00 $687.50 $1,375.00
EA 7 1 1.00 $1,780.00 $1,780.00
EA 8 3 55.00 $616.73 $33,920.00
EA 10 2 3.00 $1,653.33 $4,960.00
Unit Sub Total EA 22 113.00 $802.00 $90,625.50
Item Code 150821 Total No. of Proj. 22 Total Amount $90,625.50
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150823 REMOVE DOWNDRAIN EA 1 3 12.00 $1,004.17 $12,050.00
EA 2 1 5.00 $450.00 $2,250.00
EA 3 2 44.00 $263.64 $11,600.00
EA 5 1 1.00 $2,000.00 $2,000.00
EA 7 1 1.00 $1,000.00 $1,000.00
EA 8 1 29.00 $200.00 $5,800.00
EA 10 1 10.00 $400.00 $4,000.00
EA 11 1 1.00 $500.00 $500.00
Unit Sub Total EA 11 103.00 $380.58 $39,200.00
150823 REMOVE DOWNDRAIN M 1 1 42.00 $15.00 $630.00
M 3 1 36.00 $150.00 $5,400.00
M 4 1 67.00 $58.00 $3,886.00
M 6 1 61.00 $20.00 $1,220.00
M 10 1 15.00 $50.00 $750.00
Unit Sub Total M 5 221.00 $53.78 $11,886.00
Item Code 150823 Total No. of Proj. 16 Total Amount $51,086.00
150826 REMOVE MANHOLE EA 4 3 5.00 $900.00 $4,500.00
EA 7 1 2.00 $540.00 $1,080.00
EA 8 1 17.00 $700.00 $11,900.00
Unit Sub Total EA 5 24.00 $728.33 $17,480.00
Item Code 150826 Total No. of Proj. 5 Total Amount $17,480.00
150827 REMOVE CATCH BASIN EA 7 1 4.00 $700.00 $2,800.00
Unit Sub Total EA 1 4.00 $700.00 $2,800.00
Iltem Code 150827 Total No. of Proj. 1 Total Amount $2,800.00
150828 REMOVE JUNCTION BOX EA 5 1 1.00 $800.00 $800.00
Unit Sub Total EA 1 1.00 $800.00 $800.00
Item Code 150828 Total No. of Proj. 1 Total Amount $800.00
150829 REMOVE RETAINING WALL M 7 1 1,010.00 $545.00 $550,450.00
Unit Sub Total M 1 1,010.00 $545.00 $550,450.00
150829 REMOVE RETAINING WALL M3 8 1 2,180.00 $23.00 $50,140.00
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Unit Sub Total M3 1 2,180.00 $23.00 $50,140.00
Item Code 150829 Total No. of Proj. 2 Total Amount $600,590.00
150830 REMOVE RETAINING WALL (PORTION) M 5 1 14.00 $150.00 $2,100.00
Unit Sub Total M 1 14.00 $150.00 $2,100.00
Item Code 150830 Total No. of Proj. 1 Total Amount $2,100.00
150833 REMOVE MASONRY WALL M2 7 1 130.00 $40.00 $5,200.00
Unit Sub Total M2 1 130.00 $40.00 $5,200.00
Item Code 150833 Total No. of Proj. 1 Total Amount $5,200.00
150834 REMOVE RETAINING WALL (WOOD) M 5 1 8.00 $149.00 $1,192.00
Unit Sub Total M 1 8.00 $149.00 $1,192.00
Item Code 150834 Total No. of Proj. 1 Total Amount $1,192.00
150844 REMOVE SLOPE PAVING M3 11 1 150.00 $75.00 $11,250.00
Unit Sub Total M3 1 150.00 $75.00 $11,250.00
Iltem Code 150844 Total No. of Proj. 1 Total Amount $11,250.00
150846 REMOVE CONCRETE PAVEMENT M2 3 1 810.00 $30.00 $24,300.00
M2 4 1 410.00 $15.00 $6,150.00
M2 7 5 15,950.00 $15.04 $239,940.00
M2 10 1 10,100.00 $11.00 $111,100.00
M2 12 1 290.00 $91.00 $26,390.00
Unit Sub Total M2 9 27,560.00 $14.80 $407,880.00
Item Code 150846 Total No. of Proj. 9 Total Amount $407,880.00
150857 REMOVE ASPHALT CONCRETE SURFACING M2 1 6 7,555.00 $10.90 $82,372.00
M2 2 4 10,674.00 $18.00 $192,183.00
M2 3 3 19,730.00 $10.36 $204,360.00
M2 4 2 255.00 $30.59 $7,800.00
M2 6 1 720.00 $2.00 $1,440.00
M2 7 2 3,440.00 $23.38 $80,412.00
M2 8 3 18,563.00 $3.81 $70,638.00
M2 10 2 1,440.00 $13.75 $19,800.00
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150857 REMOVE ASPHALT CONCRETE SURFACING M2 11 1 2,800.00 $4.00 $11,200.00
M2 12 1 1,115.00 $13.00 $14,495.00
Unit Sub Total M2 25 66,292.00 $10.33 $684,700.00
150857 REMOVE ASPHALT CONCRETE SURFACING M3 1 1 120.00 $20.00 $2,400.00
M3 4 2 2,120.00 $51.32 $108,800.00
M3 7 1 310.00 $45.00 $13,950.00
M3 11 2 460.00 $103.89 $47,790.00
Unit Sub Total M3 6 3,010.00 $57.46 $172,940.00
Item Code 150857 Total No. of Proj. 31 Total Amount $857,640.00
150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 3 2 152.00 $142.76 $21,700.00
EA 6 1 1.00 $400.00 $400.00
EA 8 1 300.00 $300.00 $90,000.00
EA 12 1 2.00 $100.00 $200.00
Unit Sub Total EA 5 455.00 $246.81 $112,300.00
Item Code 150859 Total No. of Proj. 5 Total Amount $112,300.00
150860 REMOVE BASE AND SURFACING M3 2 2 1,610.00 $20.89 $33,636.20
M3 4 3 212.00 $183.77 $38,960.00
M3 8 1 2,100.00 $35.00 $73,500.00
M3 10 1 2,310.00 $22.00 $50,820.00
Unit Sub Total M3 7 6,232.00 $31.60 $196,916.20
Item Code 150860 Total No. of Proj. 7 Total Amount $196,916.20
150870 REMOVE CONCRETE DECK SURFACE M2 2 2 6,373.00 $16.34 $104,137.00
M2 3 3 3,530.00 $46.72 $164,915.00
M2 8 1 85.00 $25.00 $2,125.00
Unit Sub Total M2 6 9,988.00 $27.15 $271,177.00
Item Code 150870 Total No. of Proj. 6 Total Amount $271,177.00
151224 REMOVE DELINEATOR EA 1 2 6.00 $50.00 $300.00
EA 2 1 12.00 $20.00 $240.00
EA 4 4 35.00 $64.86 $2,270.00
EA 5 1 25.00 $23.00 $575.00
EA 7 2 825.00 $2.82 $2,325.00
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151224 REMOVE DELINEATOR EA 8 3 129.00 $17.60 $2,270.00
EA 9 1 54.00 $9.00 $486.00
EA 10 2 156.00 $11.62 $1,812.00
EA 11 5 134.00 $10.87 $1,456.40
Unit Sub Total EA 21 1,376.00 $8.53 $11,734.40
Item Code 151224 Total No. of Proj. 21 Total Amount $11,734.40
151226 SALVAGE GRATE EA 1 1 2.00 $200.00 $400.00
Unit Sub Total EA 1 2.00 $200.00 $400.00
Item Code 151226 Total No. of Proj. 1 Total Amount $400.00
151264 SALVAGE FENCE M 2 1 26.00 $40.00 $1,040.00
Unit Sub Total M 1 26.00 $40.00 $1,040.00
Iltem Code 151264 Total No. of Proj 1 Total Amount $1,040.00
151265 SALVAGE SINGLE THRIE BEAM BARRIER M 6 1 480.00 $31.00 $14,880.00
Unit Sub Total M 1 480.00 $31.00 $14,880.00
Item Code 151265 Total No. of Proj. 1 Total Amount $14,880.00
151268 SALVAGE CHAIN LINK GATE EA 12 1 1.00 $400.00 $400.00
Unit Sub Total EA 1 1.00 $400.00 $400.00
Item Code 151268 Total No. of Proj. 1 Total Amount $400.00
151270 SALVAGE METAL BRIDGE RAILING M 11 1 300.00 $25.00 $7,500.00
Unit Sub Total M 1 300.00 $25.00 $7,500.00
Iltem Code 151270 Total No. of Proj. 1 Total Amount $7,500.00
151272 SALVAGE METAL BEAM GUARD RAILING M 2 1 12.00 $42.00 $504.00
M 4 2 3,000.00 $17.06 $51,180.00
M 5 3 1,760.00 $17.67 $31,091.00
M 6 2 700.00 $26.01 $18,205.00
M 8 3 3,270.00 $21.41 $70,006.20
M 10 1 230.00 $25.00 $5,750.00
M 11 1 100.00 $30.00 $3,000.00
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Unit Sub Total M 13 9,072.00 $19.81 $179,736.20
Item Code 151272 Total No. of Proj. 13 Total Amount $179,736.20
151274 SALVAGE CONCRETE BARRIER (TYPE K) M 2 1 31.00 $75.00 $2,325.00
M 4 1 120.00 $25.00 $3,000.00
M 5 1 90.00 $15.50 $1,395.00
M 7 1 4,800.00 $7.30 $35,040.00
M 11 1 170.00 $21.00 $3,570.00
Unit Sub Total M 5 5,211.00 $8.70 $45,330.00
Item Code 151274 Total No. of Proj. 5 Total Amount $45,330.00
151281 SALVAGE ROADSIDE SIGN EA 1 2 29.00 $70.69 $2,050.00
Unit Sub Total EA 2 29.00 $70.69 $2,050.00
Iltem Code 151281 Total No. of Proj. 2 Total Amount $2,050.00
151512 RECONSTRUCT INLET EA 5 1 1.00 $3,122.05 $3,122.05
Unit Sub Total EA 1 1.00 $3,122.05 $3,122.05
Item Code 151512 Total No. of Proj. 1 Total Amount $3,122.05
151531 RECONSTRUCT FENCE 1 1 6.00 $100.00 $600.00
5 1 16.00 $135.00 $2,160.00
Unit Sub Total M 2 22.00 $125.45 $2,760.00
Item Code 151531 Total No. of Proj. 2 Total Amount $2,760.00
151534 RECONSTRUCT WOOD FENCE M 5 1 260.00 $45.00 $11,700.00
Unit Sub Total M 1 260.00 $45.00 $11,700.00
Item Code 151534 Total No. of Proj. 1 Total Amount $11,700.00
151538 RECONSTRUCT CHAIN LINK RAILING M 4 1 56.00 $15.00 $840.00
Unit Sub Total M 1 56.00 $15.00 $840.00
Item Code 151538 Total No. of Proj. 1 Total Amount $840.00
151540 RECONSTRUCT CHAIN LINK FENCE M 4 3 2,250.00 $30.89 $69,500.00
5 1 3.00 $203.00 $609.00
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151540 RECONSTRUCT CHAIN LINK FENCE M 7 5 2,225.00 $48.80 $108,574.00
M 8 1 170.00 $40.00 $6,800.00
M 11 1 66.00 $110.00 $7,260.00
M 12 1 50.00 $52.00 $2,600.00
Unit Sub Total M 12 4,764.00 $41.00 $195,343.00
Item Code 151540 Total No. of Proj. 12 Total Amount $195,343.00
151568 RECONSTRUCT THRIE BEAM BARRIER 2 1 92.00 $119.00 $10,948.00
3 1 110.00 $136.00 $14,960.00
Unit Sub Total M 2 202.00 $128.26 $25,908.00
Item Code 151568 Total No. of Proj. 2 Total Amount $25,908.00
151570 RECONSTRUCT DOUBLE THRIE BEAM BARRIER M 4 1 20.00 $50.00 $1,000.00
Unit Sub Total M 1 20.00 $50.00 $1,000.00
Item Code 151570 Total No. of Proj. 1 Total Amount $1,000.00
151572 RECONSTRUCT METAL BEAM GUARD RAILING M 1 6 2,510.10 $34.54 $86,710.00
M 2 5 688.00 $69.95 $48,126.00
M 3 4 16,071.00 $53.19 $854,850.00
M 4 2 1,040.00 $50.05 $52,050.00
M 5 2 1,330.00 $73.20 $97,350.00
M 6 2 650.00 $60.25 $39,160.00
M 7 4 412.00 $64.88 $26,732.20
M 8 1 110.00 $78.00 $8,580.00
M 10 1 150.00 $66.00 $9,900.00
M 11 3 860.00 $120.05 $103,240.00
M 12 1 39.00 $65.00 $2,535.00
Unit Sub Total M 31 23,860.10 $55.71 $1,329,233.20
Item Code 151572 Total No. of Proj. 31 Total Amount  $1,329,233.20
151581 RECONSTRUCT SIGN STRUCTURE EA 11 1 1.00 $7,800.00 $7,800.00
Unit Sub Total EA 1 1.00 $7,800.00 $7,800.00
Item Code 151581 Total No. of Proj. 1 Total Amount $7,800.00
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151624 RECONSTRUCT METAL BEAM GUARD RAILING M 3 1 770.00 $64.00 $49,280.00
(2.1 M POST)
Unit Sub Total M 1 770.00 $64.00 $49,280.00
Item Code 151624 Total No. of Proj. 1 Total Amount $49,280.00
151625 RECONSTRUCT METAL BEAM GUARD RAILING M 4 3 740.00 $74.79 $55,345.00
(WOOD POST)
M 7 1 4.00 $700.00 $2,800.00
M 9 1 35.00 $75.00 $2,625.00
M 11 4 2,118.00 $95.00 $201,214.00
M 12 1 220.00 $125.00 $27,500.00
Unit Sub Total M 10 3,117.00 $92.87 $289,484.00
Item Code 151625 Total No. of Proj. 10 Total Amount $289,484.00
152033 RELAY PIPE DOWNDRAIN M 2 1 56.00 $52.00 $2,912.00
Unit Sub Total M 1 56.00 $52.00 $2,912.00
Item Code 152033 Total No. of Proj. 1 Total Amount $2,912.00
152039 RELAY ENTRANCE TAPER EA 3 1 35.00 $800.00 $28,000.00
Unit Sub Total EA 1 35.00 $800.00 $28,000.00
Item Code 152039 Total No. of Proj. 1 Total Amount $28,000.00
152255 RESET MAILBOX EA 1 3 10.00 $320.00 $3,200.00
EA 5 2 5.00 $248.80 $1,244.00
EA 6 1 4.00 $275.00 $1,100.00
EA 10 3 61.00 $231.64 $14,130.00
EA 11 1 3.00 $300.00 $900.00
Unit Sub Total EA 10 83.00 $247.88 $20,574.00
Item Code 152255 Total No. of Proj. 10 Total Amount $20,574.00
152299 RESET MILEPOST MARKER EA 1 1 2.00 $40.00 $80.00
EA 2 1 1.00 $60.00 $60.00
EA 5 1 11.00 $27.50 $302.50
EA 10 2 5.00 $26.00 $130.00
Unit Sub Total EA 5 19.00 $30.13 $572.50
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Item Code 152299 Total No. of Proj. 5 Total Amount $572.50
152301 RESET MARKER EA 1 3 20.00 $45.50 $910.00
EA 8 3 82.00 $46.16 $3,785.00
Unit Sub Total EA 6 102.00 $46.03 $4,695.00
Item Code 152301 Total No. of Proj. 6 Total Amount $4,695.00
152303 RESET MARKERS AND DELINEATORS EA 1 1 50.00 $60.00 $3,000.00
Unit Sub Total EA 1 50.00 $60.00 $3,000.00
Item Code 152303 Total No. of Proj. 1 Total Amount $3,000.00
152315 RESET CRASH CUSHION EA 10 1 1.00 $3,500.00 $3,500.00
Unit Sub Total EA 1 1.00 $3,500.00 $3,500.00
Item Code 152315 Total No. of Proj. 1 Total Amount $3,500.00
152316 RESET ROADSIDE SIGN (ONE POST) EA 1 5 47.00 $222.34 $10,450.00
EA 2 1 3.00 $315.00 $945.00
EA 4 1 5.00 $195.00 $975.00
EA 5 4 27.00 $154.96 $4,184.00
EA 6 1 4.00 $175.00 $700.00
EA 12 1 23.00 $240.00 $5,520.00
Unit Sub Total EA 13 109.00 $208.94 $22,774.00
Item Code 152316 Total No. of Proj. 13 Total Amount $22,774.00
152317 RESET ROADSIDE SIGN (TWO POST) EA 1 3 8.00 $500.00 $4,000.00
EA 5 1 2.00 $1,700.00 $3,400.00
EA 6 1 4.00 $275.00 $1,100.00
Unit Sub Total EA 5 14.00 $607.14 $8,500.00
Item Code 152317 Total No. of Proj. 5 Total Amount $8,500.00
152320 RESET ROADSIDE SIGN EA 1 7 81.00 $249.14 $20,180.00
EA 2 3 8.00 $237.50 $1,900.00
EA 3 4 18.00 $180.56 $3,250.00
EA 5 4 13.00 $290.85 $3,781.00
EA 6 5 34.00 $156.47 $5,320.00
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152320 RESET ROADSIDE SIGN EA 8 4 189.00 $150.79 $28,500.00
EA 9 1 17.00 $160.00 $2,720.00
EA 10 6 27.00 $167.78 $4,530.00
EA 11 11 145.00 $321.10 $46,560.00
Unit Sub Total EA 45 532.00 $219.44 $116,741.00
152320 RESET ROADSIDE SIGN LS 3 1 $750.00
Unit Sub Total LS 1 $750.00
Item Code 152320 Total No. of Proj. 46 Total Amount $117,491.00
152322 RESET ROADSIDE SIGN (WOOD POST) EA 5 3 17.00 $133.12 $2,263.00
Unit Sub Total EA 3 17.00 $133.12 $2,263.00
Item Code 152322 Total No. of Proj. 3 Total Amount $2,263.00
152324 RESET ROADSIDE SIGN (METAL POST) EA 3 1 2.00 $216.00 $432.00
EA 5 2 53.00 $177.13 $9,388.00
Unit Sub Total EA 3 55.00 $178.55 $9,820.00
Item Code 152324 Total No. of Proj. 3 Total Amount $9,820.00
152351 RELOCATE HYDRANT EA 6 1 1.00 $3,000.00 $3,000.00
Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00
Item Code 152351 Total No. of Proj. 1 Total Amount $3,000.00
152365 RELOCATE BACKFLOW PREVENTER EA 5 1 1.00 $10,800.00 $10,800.00
Unit Sub Total EA 1 1.00 $10,800.00 $10,800.00
Item Code 152365 Total No. of Proj. 1 Total Amount $10,800.00
152370 RELOCATE MAILBOX EA 2 1 1.00 $1,800.00 $1,800.00
EA 5 1 2.00 $250.00 $500.00
EA 10 1 8.00 $275.00 $2,200.00
Unit Sub Total EA 3 11.00 $409.09 $4,500.00
Item Code 152370 Total No. of Proj. 3 Total Amount $4,500.00
152372 RELOCATE CONCRETE BARRIER (TYPE K) M 4 1 120.00 $12.00 $1,440.00
Unit Sub Total M 1 120.00 $12.00 $1,440.00
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Iltem Code 152372 Total No. of Proj. 1 Total Amount $1,440.00
152379 RELOCATE FENCE 1 2 350.00 $40.69 $14,240.00
M 4 1 200.00 $25.00 $5,000.00
Unit Sub Total M 3 550.00 $34.98 $19,240.00
Item Code 152379 Total No. of Proj. 3 Total Amount $19,240.00
152380 RELOCATE CHAIN LINK FENCE 1 1 39.00 $70.00 $2,730.00
6 1 420.00 $50.00 $21,000.00
7 1 75.00 $72.72 $5,454.00
Unit Sub Total M 3 534.00 $54.65 $29,184.00
Item Code 152380 Total No. of Proj. 3 Total Amount $29,184.00
152381 RELOCATE GATE EA 7 1 3.00 $800.00 $2,400.00
Unit Sub Total EA 1 3.00 $800.00 $2,400.00
Item Code 152381 Total No. of Proj. 1 Total Amount $2,400.00
152386 RELOCATE ROADSIDE SIGN-ONE POST EA 2 1 10.00 $315.00 $3,150.00
EA 3 1 2.00 $100.00 $200.00
EA 4 4 12.00 $360.42 $4,325.00
EA 5 2 11.00 $143.64 $1,580.00
EA 6 1 7.00 $250.00 $1,750.00
EA 7 1 7.00 $120.00 $840.00
EA 8 1 15.00 $150.00 $2,250.00
EA 12 5 7.00 $232.57 $1,628.00
Unit Sub Total EA 16 71.00 $221.45 $15,723.00
Item Code 152386 Total No. of Proj. 16 Total Amount $15,723.00
152387 RELOCATE ROADSIDE SIGN-TWO POST EA 2 2 3.00 $548.33 $1,645.00
EA 4 3 8.00 $587.50 $4,700.00
EA 5 1 6.00 $200.00 $1,200.00
EA 7 1 3.00 $130.00 $390.00
EA 8 1 2.00 $175.00 $350.00
EA 12 3 3.00 $304.67 $914.00
Unit Sub Total EA 11 25.00 $367.96 $9,199.00
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Iltem Code 152387 Total No. of Proj. 11 Total Amount $9,199.00
152388 RELOCATE CRASH CUSHION LS 10 1 $3,000.00
Unit Sub Total LS 1 $3,000.00
Item Code 152388 Total No. of Proj. 1 Total Amount $3,000.00
152390 RELOCATE ROADSIDE SIGN EA 1 3 11.00 $247.27 $2,720.00
EA 2 3 14.00 $257.14 $3,600.00
EA 4 3 12.00 $251.49 $3,017.84
EA 5 4 17.00 $212.24 $3,608.00
EA 6 5 39.00 $181.03 $7,060.00
EA 7 1 1.00 $300.00 $300.00
EA 8 1 170.00 $250.00 $42,500.00
EA 10 9 61.00 $162.05 $9,885.00
EA 11 12 52.00 $349.12 $18,154.00
EA 12 1 2.00 $240.00 $480.00
Unit Sub Total EA 42 379.00 $240.96 $91,324.84
Item Code 152390 Total No. of Proj. 42 Total Amount $91,324.84
152391 RELOCATE ROADSIDE SIGN (METAL POST) EA 5 2 5.00 $133.40 $667.00
EA 7 1 38.00 $300.00 $11,400.00
EA 8 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 4 44.00 $296.98 $13,067.00
Item Code 152391 Total No. of Proj. 4 Total Amount $13,067.00
152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 4 1 2.00 $500.00 $1,000.00
EA 5 1 4.00 $150.00 $600.00
EA 8 2 5.00 $170.00 $850.00
EA 12 1 1.00 $525.00 $525.00
Unit Sub Total EA 5 12.00 $247.92 $2,975.00
Item Code 152392 Total No. of Proj. 5 Total Amount $2,975.00
152393 RELOCATE ROADSIDE SIGN (STRAP AND EA 6 1 1.00 $120.00 $120.00
SADDLE BRACKET METHOD)
EA 12 1 1.00 $107.00 $107.00
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Unit Sub Total EA 2 2.00 $113.50 $227.00
Item Code 152393 Total No. of Proj. 2 Total Amount $227.00
152394 RELOCATE SIGN STRUCTURE EA 3 1 3.00 $4,000.00 $12,000.00
EA 4 2 6.00 $3,916.67 $23,500.00
EA 8 1 1.00 $2,700.00 $2,700.00
EA 11 3 9.00 $7,755.56 $69,800.00
Unit Sub Total EA 7 19.00 $5,684.21 $108,000.00
Iltem Code 152394 Total No. of Proj. 7 Total Amount $108,000.00
152396 RELOCATE SIGN PANEL EA 2 2 10.00 $660.00 $6,600.00
EA 7 1 2.00 $100.00 $200.00
EA 8 1 2.00 $950.00 $1,900.00
Unit Sub Total EA 4 14.00 $621.43 $8,700.00
Item Code 152396 Total No. of Proj. 4 Total Amount $8,700.00
152400 ADJUST SEWER CLEANOUT TO GRADE EA 1 1 10.00 $350.00 $3,500.00
Unit Sub Total EA 1 10.00 $350.00 $3,500.00
Iltem Code 152400 Total No. of Proj. 1 Total Amount $3,500.00
152402 ADJUST WATER VALVE COVER TO GRADE EA 1 1 32.00 $350.00 $11,200.00
EA 2 2 44.00 $487.50 $21,450.00
EA 5 1 13.00 $320.00 $4,160.00
EA 6 1 3.00 $270.00 $810.00
EA 9 1 21.00 $400.00 $8,400.00
EA 10 1 1.00 $200.00 $200.00
Unit Sub Total EA 7 114.00 $405.44 $46,220.00
Item Code 152402 Total No. of Proj. 7 Total Amount $46,220.00
152403 ADJUST WATER METER BOX TO GRADE EA 1 1 9.00 $375.00 $3,375.00
EA 2 2 15.00 $350.00 $5,250.00
EA 9 1 29.00 $200.00 $5,800.00
Unit Sub Total EA 4 53.00 $272.17 $14,425.00
Item Code 152403 Total No. of Proj. 4 Total Amount $14,425.00
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152422 ADJUST MONUMENT COVER EA 6 1 3.00 $561.00 $1,683.00
EA 10 2 13.00 $503.85 $6,550.00
Unit Sub Total EA 3 16.00 $514.56 $8,233.00
Iltem Code 152422 Total No. of Proj. 3 Total Amount $8,233.00
152423 ADJUST MONUMENT TO GRADE EA 5 2 18.00 $612.33 $11,022.00
EA 6 2 7.00 $297.14 $2,080.00
EA 8 1 9.00 $500.00 $4,500.00
Unit Sub Total EA 5 34.00 $517.71 $17,602.00
Item Code 152423 Total No. of Proj. 5 Total Amount $17,602.00
152427 ADJUST FIRE HYDRANT EA 2 1 1.00 $800.00 $800.00
Unit Sub Total EA 1 1.00 $800.00 $800.00
Iltem Code 152427 Total No. of Proj. 1 Total Amount $800.00
152430 ADJUST INLET EA 1 1 2.00 $1,500.00 $3,000.00
EA 2 1 20.00 $1,200.00 $24,000.00
EA 3 2 163.00 $842.33 $137,300.00
EA 4 4 44.00 $672.27 $29,580.00
EA 5 2 7.00 $1,434.39 $10,040.71
EA 6 3 23.00 $1,271.74 $29,250.00
EA 7 2 4.00 $950.00 $3,800.00
EA 8 1 25.00 $2,000.00 $50,000.00
EA 10 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 17 289.00 $996.44 $287,970.71
Item Code 152430 Total No. of Proj. 17 Total Amount $287,970.71
152432 ADJUST MANHOLE EA 6 1 1.00 $800.00 $800.00
Unit Sub Total EA 1 1.00 $800.00 $800.00
Iltem Code 152432 Total No. of Proj. 1 Total Amount $800.00
152436 ADJUST DOWNDRAIN EA 5 1 2.00 $500.00 $1,000.00
Unit Sub Total EA 1 2.00 $500.00 $1,000.00
Item Code 152436 Total No. of Proj. 1 Total Amount $1,000.00
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152437 ADJUST OVERSIDE DRAIN EA 3 1 22.00 $300.00 $6,600.00
Unit Sub Total EA 1 22.00 $300.00 $6,600.00
Item Code 152437 Total No. of Proj. 1 Total Amount $6,600.00
152438 ADJUST FRAME AND COVER TO GRADE EA 2 1 8.00 $710.00 $5,680.00
EA 5 2 190.00 $458.00 $87,020.00
EA 8 1 1.00 $1,000.00 $1,000.00
EA 11 2 2.00 $1,607.50 $3,215.00
Unit Sub Total EA 6 201.00 $482.16 $96,915.00
Item Code 152438 Total No. of Proj. 6 Total Amount $96,915.00
152439 ADJUST FRAME AND GRATE TO GRADE EA 3 1 3.00 $1,000.00 $3,000.00
EA 5 2 7.00 $1,250.00 $8,750.00
EA 6 2 11.00 $945.45 $10,400.00
EA 10 2 3.00 $783.33 $2,350.00
Unit Sub Total EA 7 24.00 $1,020.83 $24,500.00
Iltem Code 152439 Total No. of Proj. 7 Total Amount $24,500.00
152440 ADJUST MANHOLE TO GRADE EA 1 1 8.00 $400.00 $3,200.00
EA 2 1 18.00 $550.00 $9,900.00
EA 4 2 231.00 $695.67 $160,700.00
EA 5 1 7.00 $350.00 $2,450.00
EA 6 4 16.00 $813.75 $13,020.00
EA 7 5 89.00 $328.54 $29,240.00
EA 9 1 19.00 $750.00 $14,250.00
EA 10 2 56.00 $572.32 $32,050.00
EA 12 2 2.00 $1,000.00 $2,000.00
Unit Sub Total EA 19 446.00 $598.23 $266,810.00
Item Code 152440 Total No. of Proj. 19 Total Amount $266,810.00
152441 ADJUST VALVE BOX FRAME AND COVER TO EA 10 1 5.00 $500.00 $2,500.00
GRADE
Unit Sub Total EA 1 5.00 $500.00 $2,500.00
Item Code 152441 Total No. of Proj. 1 Total Amount $2,500.00
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152443 ADJUST PIPE INLET TO GRADE EA 8 1 2.00 $1,000.00 $2,000.00
Unit Sub Total EA 1 2.00 $1,000.00 $2,000.00
Item Code 152443 Total No. of Proj. 1 Total Amount $2,000.00
152451 ADJUST WATER VALVE EA 6 1 2.00 $600.00 $1,200.00
Unit Sub Total EA 1 2.00 $600.00 $1,200.00
Item Code 152451 Total No. of Proj. 1 Total Amount $1,200.00
152469 ADJUST UTILITY COVER TO GRADE EA 4 2 25.00 $347.60 $8,690.00
EA 7 1 1.00 $1,725.00 $1,725.00
EA 9 1 2.00 $1,000.00 $2,000.00
Unit Sub Total EA 4 28.00 $443.39 $12,415.00
Item Code 152469 Total No. of Proj. 4 Total Amount $12,415.00
152475 ADJUST SEWER MANHOLE EA 7 1 2.00 $890.00 $1,780.00
Unit Sub Total EA 1 2.00 $890.00 $1,780.00
Item Code 152475 Total No. of Proj. 1 Total Amount $1,780.00
152500 ADJUST METAL BEAM GUARD RAILING M 1 1 16.00 $200.00 $3,200.00
Unit Sub Total M 1 16.00 $200.00 $3,200.00
Item Code 152500 Total No. of Proj. 1 Total Amount $3,200.00
152555 ADJUST SLOTTED DRAIN TO GRADE M 3 1 380.00 $130.00 $49,400.00
Unit Sub Total M 1 380.00 $130.00 $49,400.00
Item Code 152555 Total No. of Proj. 1 Total Amount $49,400.00
152604 MODIFY INLET EA 3 1 10.00 $1,700.00 $17,000.00
EA 4 3 38.00 $1,671.05 $63,500.00
EA 5 2 5.00 $2,004.00 $10,020.00
EA 6 2 9.00 $3,715.83 $33,442.50
EA 7 1 3.00 $1,800.00 $5,400.00
EA 8 1 3.00 $1,000.00 $3,000.00
EA 11 2 13.00 $1,981.54 $25,760.00
Unit Sub Total EA 12 81.00 $1,952.13 $158,122.50
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Item Code 152604 Total No. of Proj. 12 Total Amount $158,122.50
152609 MODIFY INLET TO MANHOLE EA 4 3 7.00 $1,857.14 $13,000.00
Unit Sub Total EA 3 7.00 $1,857.14 $13,000.00
Item Code 152609 Total No. of Proj. 3 Total Amount $13,000.00
152632 MODIFY METAL BEAM GUARD RAILING M 3 1 370.00 $42.00 $15,540.00
Unit Sub Total M 1 370.00 $42.00 $15,540.00
Item Code 152632 Total No. of Proj. 1 Total Amount $15,540.00
152641 MODIFY SIGN STRUCTURE EA 11 4 41.00 $1,328.96 $54,487.30
Unit Sub Total EA 4 41.00 $1,328.96 $54,487.30
Iltem Code 152641 Total No. of Proj. 4 Total Amount $54,487.30
152665 375 MM PLASTIC PIPE-LINER M 2 1 63.00 $195.00 $12,285.00
Unit Sub Total M 1 63.00 $195.00 $12,285.00
Item Code 152665 Total No. of Proj 1 Total Amount $12,285.00
152666 400 MM PLASTIC PIPE-LINER M 3 2 663.00 $320.59 $212,550.00
Unit Sub Total M 2 663.00 $320.59 $212,550.00
Item Code 152666 Total No. of Proj 2 Total Amount $212,550.00
152667 500 MM PLASTIC PIPE-LINER M 1 2 121.00 $263.43 $31,875.00
Unit Sub Total M 2 121.00 $263.43 $31,875.00
Item Code 152667 Total No. of Proj. 2 Total Amount $31,875.00
152668 525 MM PLASTIC PIPE-LINER 2 1 27.00 $205.00 $5,535.00
3 1 2,400.00 $280.00 $672,000.00
Unit Sub Total M 2 2,427.00 $279.17 $677,535.00
Item Code 152668 Total No. of Proj. 2 Total Amount $677,535.00
152669 675 MM PLASTIC PIPE-LINER M 3 1 320.00 $350.00 $112,000.00
Unit Sub Total M 1 320.00 $350.00 $112,000.00
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Iltem Code 152669 Total No. of Proj. 1 Total Amount $112,000.00
152752 REPLACE SIGN PANEL (ROADSIDE SIGN) EA 8 1 1.00 $400.00 $400.00
Unit Sub Total EA 1 1.00 $400.00 $400.00
Item Code 152752 Total No. of Proj. 1 Total Amount $400.00
153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 17 130,898.00 $2.42 $316,485.00
M2 2 21 77,266.00 $4.86 $375,572.50
M2 3 9 1,046,920.00 $1.82 $1,901,198.00
M2 4 16 464,720.00 $2.96 $1,375,560.00
M2 5 11 227,255.00 $5.28 $1,199,242.00
M2 6 15 186,610.00 $2.43 $452,945.00
M2 7 15 689,700.00 $1.86 $1,285,338.50
M2 8 10 254,962.00 $2.01 $512,045.00
M2 9 2 14,400.00 $2.70 $38,850.00
M2 10 15 124,056.00 $4.26 $528,210.00
M2 11 14 541,630.00 $3.66 $1,983,214.00
M2 12 1 88,800.00 $0.85 $75,480.00
Unit Sub Total M2 146 3,847,217.00 $2.61 $10,044,140.00
Item Code 153103 Total No. of Proj. 146 Total Amount  $10,044,140.00
153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 2 21,870.00 $1.69 $36,875.00
(25 MM MAXIMUM)
M2 3 2 565.00 $9.18 $5,187.00
M2 4 2 7,623.00 $7.82 $59,574.00
M2 10 1 6,380.00 $4.50 $28,710.00
Unit Sub Total M2 7 36,438.00 $3.58 $130,346.00
Item Code 153151 Total No. of Proj. 7 Total Amount $130,346.00
153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3 1 550.00 $5.00 $2,750.00
(30 MM MAXIMUM)
M2 4 1 2,300.00 $13.50 $31,050.00
M2 5 2 26,200.00 $1.86 $48,670.00
M2 7 1 4,100.00 $2.23 $9,143.00
M2 8 1 1,500.00 $8.50 $12,750.00
M2 10 1 2,320.00 $3.50 $8,120.00
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153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 12 1 220.00 $25.00 $5,500.00
(30 MM MAXIMUM)

Unit Sub Total M2 8 37,190.00 $3.17 $117,983.00

Item Code 153152 Total No. of Proj. 8 Total Amount $117,983.00

153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3 4 16,680.00 $2.85 $47,470.00
(45 MM MAXIMUM)

M2 4 2 144,700.00 $1.93 $279,260.00

M2 5 2 150,670.00 $1.83 $275,963.00

M2 7 4 284,500.00 $2.28 $647,890.00

M2 8 1 74,500.00 $1.60 $119,200.00

M2 11 1 1,240.00 $3.90 $4,836.00

M2 12 1 3,630.00 $2.93 $10,635.90

Unit Sub Total M2 15 675,920.00 $2.05 $1,385,254.90

Item Code 153153 Total No. of Proj. 15 Total Amount  $1,385,254.90

153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 1 4,170.00 $5.50 $22,935.00
(60 MM MAXIMUM)

M2 4 2 61,000.00 $2.42 $147,580.00

M2 8 1 620,000.00 $1.20 $744,000.00

M2 11 2 10,960.00 $3.64 $39,880.00

Unit Sub Total M2 6 696,130.00 $1.37 $954,395.00

Item Code 153154 Total No. of Proj. 6 Total Amount $954,395.00

153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1 2 9,700.00 $4.69 $45,474.00
(75 MM MAXIMUM)

M2 2 2 4,710.00 $3.36 $15,847.50

M2 4 3 68,700.00 $2.85 $196,030.00

M2 5 1 13,000.00 $2.20 $28,600.00

M2 7 1 7,600.00 $2.23 $16,948.00

M2 8 1 16,100.00 $1.60 $25,760.00

M2 11 1 3,640.00 $4.00 $14,560.00

Unit Sub Total M2 11 123,450.00 $2.78 $343,219.50

Item Code 153155 Total No. of Proj. 11 Total Amount $343,219.50

153156 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3 1 9.00 $76.00 $684.00

AND BASE (90 MM MAXIMUM)
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Unit Sub Total M2 1 9.00 $76.00 $684.00
Item Code 153156 Total No. of Proj. 1 Total Amount $684.00
153210 REMOVE CONCRETE M 7 2 341.30 $19.55 $6,671.40
Unit Sub Total M 2 341.30 $19.55 $6,671.40
153210 REMOVE CONCRETE M2 4 1 160.00 $60.00 $9,600.00
Unit Sub Total M2 1 160.00 $60.00 $9,600.00
153210 REMOVE CONCRETE M3 2 2 606.00 $48.56 $29,430.00
M3 3 2 175.00 $58.57 $10,250.00
M3 4 8 899.20 $158.18 $142,231.37
M3 5 4 3,493.30 $69.92 $244,240.00
M3 6 3 139.00 $124.89 $17,360.00
M3 7 3 3,072.20 $133.48 $410,078.00
M3 8 1 88.00 $110.23 $9,699.99
M3 10 2 374.00 $332.94 $124,520.00
M3 11 5 810.10 $68.16 $55,214.00
M3 12 1 6.00 $420.00 $2,520.00
Unit Sub Total M3 31 9,662.80 $108.20 $1,045,543.36
Item Code 153210 Total No. of Proj. 34 Total Amount  $1,061,814.76
153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M2 7 1 1,060.00 $18.00 $19,080.00
Unit Sub Total M2 1 1,060.00 $18.00 $19,080.00
153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M3 3 1 120.00 $146.55 $17,586.00
M3 7 1 14.00 $250.00 $3,500.00
M3 12 1 7.00 $241.00 $1,687.00
Unit Sub Total M3 3 141.00 $161.51 $22,773.00
Iltem Code 153211 Total No. of Proj. 4 Total Amount $41,853.00
153214 REMOVE CONCRETE CURB M 2 2 400.00 $16.57 $6,628.60
M 3 1 4,240.00 $12.00 $50,880.00
M 4 6 1,711.00 $33.40 $57,140.00
M 5 1 27.00 $151.00 $4,077.00
M 6 2 48.00 $11.52 $553.00
M 7 7 1,540.00 $25.69 $39,560.00
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153214 REMOVE CONCRETE CURB M 8 1 3,240.00 $6.00 $19,440.00
M 10 1 170.00 $50.00 $8,500.00
M 11 1 300.00 $20.00 $6,000.00
M 12 2 1,684.00 $11.73 $19,747.60
Unit Sub Total M 24 13,360.00 $15.91 $212,526.20
153214 REMOVE CONCRETE CURB M3 4 1 1.10 $500.00 $550.00
Unit Sub Total M3 1 1.10 $500.00 $550.00
Item Code 153214 Total No. of Proj. 25 Total Amount $213,076.20
153215 REMOVE CONCRETE (CURB AND GUTTER) M 2 4 438.00 $32.59 $14,275.00
M 3 2 570.00 $20.72 $11,810.80
M 4 1 1,470.00 $47.50 $69,825.00
M 5 1 2,770.00 $11.20 $31,024.00
M 7 4 2,400.00 $15.82 $37,960.00
M 8 1 180.00 $18.00 $3,240.00
M 9 1 530.00 $20.00 $10,600.00
M 12 2 140.00 $42.29 $5,920.00
Unit Sub Total M 16 8,498.00 $21.73 $184,654.80
153215 REMOVE CONCRETE (CURB AND GUTTER) M3 7 2 2,489.00 $38.95 $96,940.00
Unit Sub Total M3 2 2,489.00 $38.95 $96,940.00
Item Code 153215 Total No. of Proj. 18 Total Amount $281,594.80
153216 REMOVE CONCRETE CURB AND SIDEWALK M 1 1 1,010.00 $35.00 $35,350.00
3 1 250.00 $25.00 $6,250.00
M 6 1 610.00 $14.00 $8,540.00
Unit Sub Total M 3 1,870.00 $26.81 $50,140.00
153216 REMOVE CONCRETE CURB AND SIDEWALK M3 6 1 60.00 $75.00 $4,500.00
M3 12 3 12.00 $251.17 $3,014.00
Unit Sub Total M3 4 72.00 $104.36 $7,514.00
Iltem Code 153216 Total No. of Proj. 7 Total Amount $57,654.00
153218 REMOVE CONCRETE SIDEWALK LS 7 1 $2,562.49
Unit Sub Total LS 1 $2,562.49
153218 REMOVE CONCRETE SIDEWALK M 3 1 25.00 $25.00 $625.00
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Unit Sub Total M 1 25.00 $25.00 $625.00
153218 REMOVE CONCRETE SIDEWALK M2 2 2 3,080.00 $15.78 $48,600.80
Unit Sub Total M2 2 3,080.00 $15.78 $48,600.80
153218 REMOVE CONCRETE SIDEWALK M3 5 1 2.80 $751.00 $2,102.80
M3 6 1 1.30 $100.00 $130.00
Unit Sub Total M3 2 4.10 $544.59 $2,232.80
Item Code 153218 Total No. of Proj. 6 Total Amount $54,021.09
153220 REMOVE CONCRETE (CHANNEL) M3 5 1 7.00 $142.66 $998.62
M3 8 1 1,120.00 $75.00 $84,000.00
Unit Sub Total M3 2 1,127.00 $75.42 $84,998.62
Item Code 153220 Total No. of Proj. 2 Total Amount $84,998.62
153221 REMOVE CONCRETE BARRIER M 1 1 1,370.00 $28.00 $38,360.00
M 2 3 910.00 $57.42 $52,250.00
M 3 1 270.00 $45.00 $12,150.00
M 4 2 2,696.00 $28.32 $76,360.00
M 7 2 5,249.00 $25.17 $132,125.00
M 8 1 6,700.00 $35.00 $234,500.00
M 11 2 1,240.00 $6.61 $8,200.00
Unit Sub Total M 12 18,435.00 $30.05 $553,945.00
Item Code 153221 Total No. of Proj. 12 Total Amount $553,945.00
153222 REMOVE CONCRETE ISLAND (PORTIONS) M2 7 1 150.00 $25.00 $3,750.00
Unit Sub Total M2 1 150.00 $25.00 $3,750.00
153222 REMOVE CONCRETE ISLAND (PORTIONS) M3 12 1 14.00 $200.00 $2,800.00
Unit Sub Total M3 1 14.00 $200.00 $2,800.00
Item Code 153222 Total No. of Proj. 2 Total Amount $6,550.00
153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 1 1 836.00 $10.00 $8,360.00
M2 2 4 6,803.00 $7.28 $49,498.00
M2 3 4 12,504.00 $6.35 $79,417.00
M2 8 2 1,802.00 $3.88 $6,997.00
M2 10 1 1,268.00 $6.00 $7,608.00
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153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 11 1 4,490.00 $11.00 $49,390.00
M2 12 1 1,115.00 $7.00 $7,805.00
Unit Sub Total M2 14 28,818.00 $7.26 $209,075.00
Iltem Code 153225 Total No. of Proj. 14 Total Amount $209,075.00
153229 REMOVE CONCRETE BARRIER (TYPE K) M 4 2 135.00 $33.33 $4,500.00
11 1 3,000.00 $10.00 $30,000.00
Unit Sub Total M 3 3,135.00 $11.00 $34,500.00
Item Code 153229 Total No. of Proj. 3 Total Amount $34,500.00
153230 REMOVE CONCRETE BARRIER (TYPE 50) M 4 3 4,040.00 $20.62 $83,300.00
7 2 412.00 $56.02 $23,080.00
8 1 19.00 $142.00 $2,698.00
Unit Sub Total M 6 4,471.00 $24.40 $109,078.00
Item Code 153230 Total No. of Proj. 6 Total Amount $109,078.00
153235 CLEAN BRIDGE DECK M 8 1 6,647.00 $1.00 $6,647.00
Unit Sub Total M 1 6,647.00 $1.00 $6,647.00
153235 CLEAN BRIDGE DECK M2 1 4 15,223.00 $3.31 $50,425.10
M2 3 2 7,372.00 $2.59 $19,116.00
M2 4 6 64,195.00 $2.62 $168,493.00
M2 5 1 9,850.00 $2.10 $20,685.00
M2 6 1 8,500.00 $2.10 $17,850.00
M2 7 5 70,650.00 $2.41 $170,205.00
M2 8 3 37,060.00 $2.74 $101,544.00
M2 10 3 66,800.00 $2.48 $165,630.00
M2 11 2 5,190.00 $3.09 $16,016.00
M2 12 2 11,680.00 $1.38 $16,130.00
Unit Sub Total M2 29 296,520.00 $2.52 $746,094.10
Item Code 153235 Total No. of Proj. 30 Total Amount $752,741.10
153239 REMOVE CONCRETE (CURB, GUTTER, AND M2 12 1 30.00 $35.00 $1,050.00
SIDEWALK)
Unit Sub Total M2 1 30.00 $35.00 $1,050.00
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153239 REMOVE CONCRETE (CURB, GUTTER, AND M3 2 1 73.00 $41.00 $2,993.00
SIDEWALK)
M3 4 1 90.00 $550.00 $49,500.00
M3 7 5 3,632.70 $41.71 $147,355.01
Unit Sub Total M3 7 3,695.70 $54.08 $199,848.01
Item Code 153239 Total No. of Proj. 8 Total Amount $200,898.01
153246 REMOVE CONCRETE (MISCELLANEOUS) M2 4 1 10,300.00 $36.00 $370,800.00
M2 9 1 1,530.00 $15.00 $22,950.00
M2 12 1 8.00 $20.00 $160.00
Unit Sub Total M2 3 11,838.00 $33.28 $393,910.00
153246 REMOVE CONCRETE (MISCELLANEOUS) M3 3 1 17.00 $340.00 $5,780.00
M3 5 1 32.00 $210.00 $6,720.00
M3 8 2 1,163.00 $52.89 $61,513.00
M3 12 2 22.50 $277.78 $6,250.00
Unit Sub Total M3 6 1,234.50 $65.02 $80,263.00
Item Code 153246 Total No. of Proj. 9 Total Amount $474,173.00
153250 REMOVE SOUND WALL M 7 1 2,050.00 $150.00 $307,500.00
Unit Sub Total M 1 2,050.00 $150.00 $307,500.00
153250 REMOVE SOUND WALL M2 4 1 3,130.00 $35.00 $109,550.00
M2 8 1 3,910.00 $20.00 $78,200.00
Unit Sub Total M2 2 7,040.00 $26.67 $187,750.00
Item Code 153250 Total No. of Proj. 3 Total Amount $495,250.00
153531 ACCESS OPENING, SOFFIT EA 4 1 4.00 $1,650.00 $6,600.00
Unit Sub Total EA 1 4.00 $1,650.00 $6,600.00
Item Code 153531 Total No. of Proj. 1 Total Amount $6,600.00
155003 CAP INLET EA 3 2 5.00 $1,500.00 $7,500.00
EA 4 3 9.00 $1,174.81 $10,573.32
EA 5 1 2.00 $850.00 $1,700.00
EA 7 3 14.00 $1,771.43 $24,800.00
EA 8 1 45.00 $500.00 $22,500.00
EA 11 4 31.00 $900.81 $27,925.00
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155003 CAP INLET EA 12 1 1.00 $2,200.00 $2,200.00
Unit Sub Total EA 15 107.00 $908.40 $97,198.32
Item Code 155003 Total No. of Proj. 15 Total Amount $97,198.32
155006 CAP RISER EA 8 1 15.00 $500.00 $7,500.00
EA 11 3 17.00 $924.71 $15,720.00
Unit Sub Total EA 4 32.00 $725.63 $23,220.00
Item Code 155006 Total No. of Proj. 4 Total Amount $23,220.00
156576 REMOVE METAL RAILING 7 1 99.00 $32.00 $3,168.00
11 1 100.00 $30.00 $3,000.00
Unit Sub Total M 2 199.00 $30.99 $6,168.00
Item Code 156576 Total No. of Proj. 2 Total Amount $6,168.00
156577 REMOVE BARRIER RAILING M 3 1 350.00 $42.00 $14,700.00
Unit Sub Total M 1 350.00 $42.00 $14,700.00
Item Code 156577 Total No. of Proj. 1 Total Amount $14,700.00
156579 REMOVE BRIDGE RAILING M 7 1 660.00 $80.50 $53,130.00
8 1 50.00 $104.00 $5,200.00
Unit Sub Total M 2 710.00 $82.15 $58,330.00
Item Code 156579 Total No. of Proj. 2 Total Amount $58,330.00
156585 REMOVE CRASH CUSHION EA 4 3 86.00 $152.44 $13,110.00
EA 6 1 22.00 $850.00 $18,700.00
EA 7 1 7.00 $1,500.00 $10,500.00
EA 8 2 14.00 $275.71 $3,860.00
Unit Sub Total EA 7 129.00 $357.91 $46,170.00
Item Code 156585 Total No. of Proj. 7 Total Amount $46,170.00
156590 REMOVE CRASH CUSHION (SAND FILLED) EA 3 1 38.00 $99.00 $3,762.00
EA 4 2 4.00 $1,192.50 $4,770.00
EA 5 3 8.00 $1,047.50 $8,380.00
EA 6 1 5.00 $1,700.00 $8,500.00
EA 7 2 8.00 $872.32 $6,978.56
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156590 REMOVE CRASH CUSHION (SAND FILLED) EA 12 1 28.00 $20.00 $560.00
Unit Sub Total EA 10 91.00 $362.09 $32,950.56
Item Code 156590 Total No. of Proj. 10 Total Amount $32,950.56
157550 BRIDGE REMOVAL LS 1 3 $250,000.00
LS 2 2 $115,000.00
LS 4 2 $3,700,000.00
LS 6 1 $50,000.00
LS 8 1 $650,000.00
LS 10 1 $80,000.00
Unit Sub Total LS 10 $4,845,000.00
Item Code 157550 Total No. of Proj. 10 Total Amount  $4,845,000.00
157551 BRIDGE REMOVAL, LOCATION A LS 4 1 $150,000.00
LS 7 1 $290,000.00
LS 11 2 $360,000.00
Unit Sub Total LS 4 $800,000.00
Item Code 157551 Total No. of Proj. 4 Total Amount $800,000.00
157552 BRIDGE REMOVAL, LOCATION B LS 4 1 $230,000.00
LS 11 1 $600,000.00
Unit Sub Total LS 2 $830,000.00
Item Code 157552 Total No. of Proj. 2 Total Amount $830,000.00
157553 BRIDGE REMOVAL, LOCATION C LS 4 1 $50,000.00
LS 11 1 $190,000.00
Unit Sub Total LS 2 $240,000.00
Item Code 157553 Total No. of Proj. 2 Total Amount $240,000.00
157554 BRIDGE REMOVAL, LOCATION D LS 11 1 $390,000.00
Unit Sub Total LS 1 $390,000.00
Item Code 157554 Total No. of Proj. 1 Total Amount $390,000.00
157560 BRIDGE REMOVAL (PORTION) LS 1 4 $304,000.00
LS 2 2 $1,018,000.00
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157560 BRIDGE REMOVAL (PORTION) LS 3 3 $92,500.00
LS 4 2 $420,000.00
LS 6 1 $18,000.00
LS 7 5 $110,645.00
LS 8 3 $200,500.00
LS 10 1 $400,000.00
LS 11 2 $14,500.00
LS 12 1 $3,000.00
Unit Sub Total LS 24 $2,581,145.00
Item Code 157560 Total No. of Proj. 24 Total Amount  $2,581,145.00
157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 2 1 $30,000.00
LS 4 4 $1,552,500.00
LS 5 1 $11,000.00
LS 6 3 $186,462.72
LS 7 4 $115,900.00
LS 8 1 $2,500.00
LS 11 1 $50,000.00
Unit Sub Total LS 15 $1,948,362.72
Item Code 157561 Total No. of Proj. 15 Total Amount  $1,948,362.72
157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 2 1 $42,000.00
LS 4 4 $1,559,300.00
LS 5 1 $9,000.00
LS 6 3 $107,000.00
LS 7 4 $110,500.00
LS 8 1 $2,500.00
LS 11 2 $220,000.00
Unit Sub Total LS 16 $2,050,300.00
Item Code 157562 Total No. of Proj. 16 Total Amount  $2,050,300.00
157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 4 2 $40,000.00
LS 6 1 $9,000.00
LS 7 3 $72,100.00
LS 8 1 $2,500.00
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157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 11 2 $95,000.00
Unit Sub Total LS 9 $218,600.00
Item Code 157563 Total No. of Proj. 9 Total Amount $218,600.00
157564 BRIDGE REMOVAL (PORTION), LOCATION D LS 4 1 $37,300.00
LS 7 1 $51,000.00
LS 8 1 $2,500.00
LS 11 1 $5,000.00
Unit Sub Total LS 4 $95,800.00
Item Code 157564 Total No. of Proj. 4 Total Amount $95,800.00
157565 BRIDGE REMOVAL (PORTION), LOCATION E LS 4 1 $45,500.00
LS 7 1 $27,000.00
LS 8 1 $2,500.00
Unit Sub Total LS 3 $75,000.00
Item Code 157565 Total No. of Proj. 3 Total Amount $75,000.00
157566 BRIDGE REMOVAL (PORTION), LOCATION F LS 4 1 $21,800.00
LS 7 1 $90,000.00
Unit Sub Total LS 2 $111,800.00
Item Code 157566 Total No. of Proj. 2 Total Amount $111,800.00
157567 BRIDGE REMOVAL (PORTION), LOCATION G LS 4 1 $16,500.00
LS 7 1 $35,000.00
Unit Sub Total LS 2 $51,500.00
Item Code 157567 Total No. of Proj. 2 Total Amount $51,500.00
157568 BRIDGE REMOVAL (PORTION), LOCATION H LS 4 1 $15,200.00
LS 7 1 $28,000.00
Unit Sub Total LS 2 $43,200.00
Item Code 157568 Total No. of Proj. 2 Total Amount $43,200.00
157569 BRIDGE REMOVAL (PORTION), LOCATION | LS 4 1 $3,200.00
LS 7 1 $25,000.00
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Unit Sub Total LS 2 $28,200.00
Item Code 157569 Total No. of Proj. 2 Total Amount $28,200.00
157570 BRIDGE REMOVAL (PORTION), LOCATION J LS 4 1 $2,700.00
LS 7 1 $28,000.00
Unit Sub Total LS 2 $30,700.00
Item Code 157570 Total No. of Proj. 2 Total Amount $30,700.00
157571 BRIDGE REMOVAL (PORTION), LOCATION K LS 4 1 $39,000.00
Unit Sub Total LS 1 $39,000.00
Item Code 157571 Total No. of Proj. 1 Total Amount $39,000.00
157572 BRIDGE REMOVAL (PORTION), LOCATION L LS 4 1 $28,200.00
Unit Sub Total LS 1 $28,200.00
Item Code 157572 Total No. of Proj. 1 Total Amount $28,200.00
158000 MODIFY BRIDGE RAILING LS 4 1 $35,000.00
Unit Sub Total LS 1 $35,000.00
Item Code 158000 Total No. of Proj. 1 Total Amount $35,000.00
158100 SALVAGE CRASH CUSHION EA 5 3 6.00 $1,066.67 $6,400.00
EA 6 1 3.00 $2,000.00 $6,000.00
Unit Sub Total EA 4 9.00 $1,377.78 $12,400.00
Item Code 158100 Total No. of Proj. 4 Total Amount $12,400.00
158101 SALVAGE CRASH CUSHION MODULES EA 11 1 11.00 $60.00 $660.00
Unit Sub Total EA 1 11.00 $60.00 $660.00
Item Code 158101 Total No. of Proj. 1 Total Amount $660.00
158210 RESET TEMPORARY RAILING (TYPE K) M 1 2 2,200.00 $19.15 $42,140.00
Unit Sub Total M 2 2,200.00 $19.15 $42,140.00
Item Code 158210 Total No. of Proj. 2 Total Amount $42,140.00
159010 RECONSTRUCT METAL RAILING (BRIDGE) M 2 1 16.00 $275.00 $4,400.00
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Unit Sub Total M 1 16.00 $275.00 $4,400.00
Item Code 159010 Total No. of Proj. 1 Total Amount $4,400.00
159800 MODIFY PUMP PLANT LS 7 1 $45,000.00
Unit Sub Total LS 1 $45,000.00
Item Code 159800 Total No. of Proj. 1 Total Amount $45,000.00
160101 CLEARING AND GRUBBING HA 3 2 0.30 $27,666.67 $8,300.00
Unit Sub Total HA 2 0.30 $27,666.67 $8,300.00
160101 CLEARING AND GRUBBING LS 1 16 $120,000.00
LS 2 12 $261,134.00
LS 3 7 $180,942.65
LS 4 24 $495,445.88
LS 5 19 $559,576.56
LS 6 14 $164,304.00
LS 7 25 $833,571.00
LS 8 12 $266,700.00
LS 10 13 $370,000.00
LS 11 12 $941,200.00
LS 12 11 $66,700.00
Unit Sub Total LS 165 $4,259,574.09
Item Code 160101 Total No. of Proj. 167 Total Amount  $4,267,874.09
160120 REMOVE TREE EA 1 1 2.00 $500.00 $1,000.00
EA 3 1 3.00 $400.00 $1,200.00
EA 4 2 6.00 $868.00 $5,208.00
EA 5 2 42.00 $785.71 $33,000.00
EA 7 1 1.00 $2,000.00 $2,000.00
EA 9 1 9.00 $1,300.00 $11,700.00
Unit Sub Total EA 8 63.00 $858.86 $54,108.00
160120 REMOVE TREE LS 4 2 $145,755.00
Unit Sub Total LS 2 $145,755.00
Item Code 160120 Total No. of Proj. 10 Total Amount $199,863.00
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160121 REMOVE TREE STUMP EA 9 1 2.00 $300.00 $600.00
Unit Sub Total EA 1 2.00 $300.00 $600.00
Item Code 160121 Total No. of Proj. 1 Total Amount $600.00
170101 DEVELOP WATER SUPPLY LS 1 1 $5,000.00
LS 2 5 $37,500.00
LS 4 4 $144,700.00
LS 8 4 $201,000.00
LS 10 2 $49,000.00
LS 11 8 $259,000.00
LS 12 1 $5,500.00
Unit Sub Total LS 25 $701,700.00
Item Code 170101 Total No. of Proj. 25 Total Amount $701,700.00
180101 BINDER (DUST PALLIATIVE) LS 2 1 $2,500.00
Unit Sub Total LS 1 $2,500.00
180101 BINDER (DUST PALLIATIVE) TONN 8 1 50.00 $2,650.00 $132,500.00
Unit Sub Total TONN 1 50.00 $2,650.00 $132,500.00
Item Code 180101 Total No. of Proj. 2 Total Amount $135,000.00
190101 ROADWAY EXCAVATION M3 1 15 77,620.00 $14.79 $1,148,037.50
M3 2 20 194,620.00 $13.33 $2,595,210.00
M3 3 11 54,323.00 $32.40 $1,760,149.50
M3 4 20 304,146.00 $15.59 $4,742,542.60
M3 5 19 87,732.50 $26.10 $2,290,020.80
M3 6 18 20,693.00 $40.02 $828,153.00
M3 7 18 119,156.30 $34.48 $4,108,457.50
M3 8 11 733,760.00 $12.78 $9,379,470.00
M3 9 2 12,040.00 $29.63 $356,720.00
M3 10 14  1,049,028.00 $7.22 $7,575,990.00
M3 11 17 3,359,580.00 $3.68 $12,377,601.00
M3 12 13 20,708.00 $27.62 $571,996.00
Unit Sub Total M3 178 6,033,406.80 $7.91 $47,734,347.90
Iltem Code 190101 Total No. of Proj. 178 Total Amount  $47,734,347.90
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190103 ROADWAY EXCAVATION (TYPE Y) (AERIALLY M3 4 1 2,400.00 $85.00 $204,000.00
DEPOSITED LEAD)

M3 6 1 21.00 $100.00 $2,100.00

M3 7 6 39,603.00 $21.22 $840,540.00

M3 8 2 10,344.00 $10.09 $104,360.00

Unit Sub Total M3 10 52,368.00 $21.98 $1,151,000.00

Item Code 190103 Total No. of Proj. 10 Total Amount  $1,151,000.00

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY M3 4 3 1,665.00 $218.26 $363,400.00
DEPOSITED LEAD)

M3 5 1 130.00 $175.00 $22,750.00

M3 7 8 2,686.50 $170.83 $458,938.60

M3 10 1 8.00 $1,200.00 $9,600.00

M3 11 1 870.00 $415.00 $361,050.00

Unit Sub Total M3 14 5,359.50 $226.84 $1,215,738.60

Item Code 190105 Total No. of Proj. 14 Total Amount  $1,215,738.60

190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY M3 4 1 90.00 $300.00 $27,000.00
DEPOSITED LEAD)

M3 7 1 0.50 $6,000.00 $3,000.00

Unit Sub Total M3 2 90.50 $331.49 $30,000.00

Item Code 190106 Total No. of Proj. 2 Total Amount $30,000.00

190110 LEAD COMPLIANCE PLAN LS 1 11 $23,450.00

LS 2 6 $8,950.00

LS 3 7 $20,630.00

LS 4 41 $150,991.00

LS 5 15 $42,335.00

LS 6 9 $39,700.00

LS 7 41 $194,550.91

LS 8 20 $130,235.00

LS 10 16 $54,575.00

LS 11 11 $50,500.00

LS 12 11 $27,903.00

Unit Sub Total LS 188 $743,819.91
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Item Code 190110 Total No. of Proj. 188 Total Amount $743,819.91
190134 ROADWAY EXCAVATION (GORE REMOVAL) M3 3 1 820.00 $30.00 $24,600.00
M3 5 1 130.00 $20.00 $2,600.00
M3 8 1 1,150.00 $47.00 $54,050.00
Unit Sub Total M3 3 2,100.00 $38.69 $81,250.00
Item Code 190134 Total No. of Proj. 3 Total Amount $81,250.00
190139 ROADWAY EXCAVATION (UNSUITABLE M3 8 1 1,500.00 $18.00 $27,000.00

MATERIAL)

Unit Sub Total M3 1 1,500.00 $18.00 $27,000.00
Item Code 190139 Total No. of Proj. 1 Total Amount $27,000.00
190140 TRENCH EXCAVATION M3 12 1 70.00 $30.00 $2,100.00
Unit Sub Total M3 1 70.00 $30.00 $2,100.00
Item Code 190140 Total No. of Proj. 1 Total Amount $2,100.00
190185 SHOULDER BACKING M3 6 1 5.00 $400.00 $2,000.00
M3 8 3 994.00 $54.64 $54,315.00
M3 9 1 4.00 $500.00 $2,000.00
Unit Sub Total M3 5 1,003.00 $58.14 $58,315.00
190185 SHOULDER BACKING STA 3 1 360.00 $150.00 $54,000.00
Unit Sub Total STA 1 360.00 $150.00 $54,000.00
190185 SHOULDER BACKING TONN 4 1 4.00 $250.00 $1,000.00
TONN 10 1 740.00 $44.00 $32,560.00
Unit Sub Total TONN 2 744.00 $45.11 $33,560.00
Item Code 190185 Total No. of Proj. 8 Total Amount $145,875.00
192001 STRUCTURE EXCAVATION M3 4 2 85.00 $168.82 $14,350.00
M3 5 1 130.00 $100.00 $13,000.00
Unit Sub Total M3 3 215.00 $127.21 $27,350.00
Item Code 192001 Total No. of Proj. 3 Total Amount $27,350.00
192003 STRUCTURE EXCAVATION (BRIDGE) M3 1 4 765.00 $185.12 $141,620.00
M3 2 3 824.00 $157.40 $129,700.00
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192003 STRUCTURE EXCAVATION (BRIDGE) M3 4 4 2,549.00 $419.19 $1,068,505.00
M3 6 3 734.00 $93.84 $68,880.00
M3 7 5 10,920.00 $112.66 $1,230,255.00
M3 8 1 31,900.00 $75.00 $2,392,500.00
M3 10 1 2,200.00 $55.00 $121,000.00
M3 11 5 13,810.00 $101.04 $1,395,425.00
Unit Sub Total M3 26 63,702.00 $102.79 $6,547,885.00
Item Code 192003 Total No. of Proj. 26 Total Amount  $6,547,885.00
192008 STRUCTURE EXCAVATION (TYPE A) M3 1 1 530.00 $1.00 $530.00
M3 4 2 264.00 $712.12 $188,000.00
Unit Sub Total M3 3 794.00 $237.44 $188,530.00
Item Code 192008 Total No. of Proj. 3 Total Amount $188,530.00
192020 STRUCTURE EXCAVATION (TYPE D) M3 1 1 340.00 $500.00 $170,000.00
M3 2 3 67.00 $1,014.18 $67,950.00
M3 4 3 13,526.00 $40.68 $550,270.00
M3 7 1 1,970.00 $47.70 $93,969.00
M3 8 1 650.00 $15.00 $9,750.00
M3 11 3 4,286.00 $109.11 $467,635.00
Unit Sub Total M3 12 20,839.00 $65.24 $1,359,574.00
Item Code 192020 Total No. of Proj. 12 Total Amount  $1,359,574.00
192025 STRUCTURE EXCAVATION (CULVERT) M3 10 1 260.00 $12.00 $3,120.00
Unit Sub Total M3 1 260.00 $12.00 $3,120.00
Item Code 192025 Total No. of Proj. 1 Total Amount $3,120.00
192026 STRUCTURE EXCAVATION (PUMPING PLANT) M3 8 1 1,060.00 $45.00 $47,700.00
Unit Sub Total M3 1 1,060.00 $45.00 $47,700.00
Iltem Code 192026 Total No. of Proj. 1 Total Amount $47,700.00
192027 STRUCTURE BACKFILL (PUMPING PLANT) M3 8 1 560.00 $40.00 $22,400.00
Unit Sub Total M3 1 560.00 $40.00 $22,400.00
Item Code 192027 Total No. of Proj. 1 Total Amount $22,400.00
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192035 STRUCTURE EXCAVATION (ROCK) M3 1 1 50.00 $750.00 $37,500.00
Unit Sub Total M3 1 50.00 $750.00 $37,500.00
Item Code 192035 Total No. of Proj. 1 Total Amount $37,500.00
192036 STRUCTURE EXCAVATION (CRIB WALL) M3 1 1 1,760.00 $15.00 $26,400.00
M3 3 1 210.00 $60.00 $12,600.00
Unit Sub Total M3 2 1,970.00 $19.80 $39,000.00
Item Code 192036 Total No. of Proj. 2 Total Amount $39,000.00
192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 1 3 247.00 $79.51 $19,640.00
M3 2 2 1,421.00 $56.25 $79,930.00
M3 4 3 16,847.00 $20.00 $336,940.00
M3 6 2 3,605.00 $14.76 $53,205.00
M3 7 7 126,543.00 $33.61 $4,253,078.00
M3 8 1 75,603.00 $30.00 $2,268,090.00
M3 10 1 520.00 $20.00 $10,400.00
M3 11 5 24,452.00 $40.94 $1,001,110.00
Unit Sub Total M3 24 249,238.00 $32.19 $8,022,393.00
Item Code 192037 Total No. of Proj. 24 Total Amount  $8,022,393.00
192048 STRUCTURE EXCAVATION, RETAINING WALL M3 7 1 400.00 $30.00 $12,000.00
(SOUND WALL )
Unit Sub Total M3 1 400.00 $30.00 $12,000.00
Item Code 192048 Total No. of Proj. 1 Total Amount $12,000.00
192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) M3 4 1 115.00 $100.00 $11,500.00
Unit Sub Total M3 1 115.00 $100.00 $11,500.00
Item Code 192049 Total No. of Proj. 1 Total Amount $11,500.00
192050 STRUCTURE EXCAVATION (TIEBACK WALL) M3 11 3 5,584.00 $20.19 $112,720.00
Unit Sub Total M3 3 5,584.00 $20.19 $112,720.00
Item Code 192050 Total No. of Proj. 3 Total Amount $112,720.00
192051 STRUCTURE EXCAVATION (TYPE Y) (AERIALLY M3 7 3 3,874.00 $18.88 $73,160.00

DEPOSITED LEAD)
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Unit Sub Total M3 3 3,874.00 $18.88 $73,160.00
Item Code 192051 Total No. of Proj. 3 Total Amount $73,160.00
192053 STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY M3 7 2 450.30 $112.13 $50,490.00
DEPOSITED LEAD)
Unit Sub Total M3 2 450.30 $112.13 $50,490.00
Item Code 192053 Total No. of Proj. 2 Total Amount $50,490.00
192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) M3 11 1 3,700.00 $25.00 $92,500.00
Unit Sub Total M3 1 3,700.00 $25.00 $92,500.00
Item Code 192055 Total No. of Proj. 1 Total Amount $92,500.00
192502 SAND BEDDING M3 2 1 47.00 $60.00 $2,820.00
Unit Sub Total M3 1 47.00 $60.00 $2,820.00
Item Code 192502 Total No. of Proj. 1 Total Amount $2,820.00
193001 STRUCTURE BACKFILL M3 4 2 28.50 $142.11 $4,050.00
M3 5 1 78.00 $189.00 $14,742.00
M3 7 2 643.00 $157.74 $101,428.00
Unit Sub Total M3 5 749.50 $160.40 $120,220.00
Item Code 193001 Total No. of Proj. 5 Total Amount $120,220.00
193003 STRUCTURE BACKFILL (BRIDGE) M3 1 5 544.00 $95.50 $51,950.00
M3 2 4 355.00 $107.10 $38,020.00
M3 4 4 7,951.00 $51.46 $409,170.00
M3 6 3 328.00 $95.76 $31,410.00
M3 7 6 12,552.00 $64.02 $803,641.00
M3 8 1 21,800.00 $50.00 $1,090,000.00
M3 10 2 1,332.00 $73.80 $98,300.00
M3 11 5 12,515.00 $65.72 $822,540.00
Unit Sub Total M3 30 57,377.00 $58.30 $3,345,031.00
Item Code 193003 Total No. of Proj. 30 Total Amount  $3,345,031.00
193004 STRUCTURE BACKFILL (CULVERT) M3 10 1 330.00 $80.00 $26,400.00
Unit Sub Total M3 1 330.00 $80.00 $26,400.00
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Item Code 193004 Total No. of Proj. 1 Total Amount $26,400.00
193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 7 1 25.00 $350.00 $8,750.00
Unit Sub Total M3 1 25.00 $350.00 $8,750.00
Item Code 193006 Total No. of Proj. 1 Total Amount $8,750.00
193012 STRUCTURE BACKFILL (CRIB WALL) M3 1 1 2,380.00 $55.00 $130,900.00
M3 3 1 270.00 $110.00 $29,700.00
Unit Sub Total M3 2 2,650.00 $60.60 $160,600.00
Item Code 193012 Total No. of Proj. 2 Total Amount $160,600.00
193013 STRUCTURE BACKFILL (RETAINING WALL) M3 1 3 150.00 $132.50 $19,875.00
M3 2 2 1,323.00 $71.30 $94,330.00
M3 4 3 17,835.00 $28.30 $504,660.00
M3 6 2 7,299.00 $22.54 $164,540.00
M3 7 7 99,533.00 $17.13 $1,704,593.00
M3 8 1 64,314.00 $35.00 $2,250,990.00
M3 10 1 600.00 $75.00 $45,000.00
M3 11 6 26,614.00 $39.63 $1,054,698.00
Unit Sub Total M3 25  217,668.00 $26.82 $5,838,686.00
Item Code 193013 Total No. of Proj. 25 Total Amount  $5,838,686.00
193020 STRUCTURE BACKFILL, RETAINING WALL M3 7 1 5,080.00 $42.00 $213,360.00
(SOUND WALL )
Unit Sub Total M3 1 5,080.00 $42.00 $213,360.00
Item Code 193020 Total No. of Proj. 1 Total Amount $213,360.00
193026 STRUCTURE BACKFILL (TIEBACK WALL) M3 11 3 393.00 $40.81 $16,040.00
Unit Sub Total M3 3 393.00 $40.81 $16,040.00
Item Code 193026 Total No. of Proj. 3 Total Amount $16,040.00
193028 STRUCTURE BACKFILL (SOIL NAIL WALL) M3 11 1 110.00 $27.00 $2,970.00
Unit Sub Total M3 1 110.00 $27.00 $2,970.00
Item Code 193028 Total No. of Proj. 1 Total Amount $2,970.00
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193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) M3 4 1 147.00 $150.00 $22,050.00
Unit Sub Total M3 1 147.00 $150.00 $22,050.00
Item Code 193029 Total No. of Proj. 1 Total Amount $22,050.00
193030 PERVIOUS BACKFILL MATERIAL M3 7 1 326.00 $59.00 $19,234.00
M3 11 1 120.00 $85.00 $10,200.00
Unit Sub Total M3 2 446.00 $66.00 $29,434.00
Item Code 193030 Total No. of Proj. 2 Total Amount $29,434.00
193031 PERVIOUS BACKFILL MATERIAL (RETAINING M3 1 1 9.00 $60.00 $540.00
WALL)
M3 2 1 67.00 $75.00 $5,025.00
M3 4 2 948.00 $135.63 $128,580.00
M3 7 3 9,700.00 $71.99 $698,345.00
M3 8 1 710.00 $35.00 $24,850.00
M3 10 1 19.00 $125.00 $2,375.00
M3 11 5 2,080.00 $86.95 $180,858.00
Unit Sub Total M3 14 13,533.00 $76.89 $1,040,573.00
Item Code 193031 Total No. of Proj. 14 Total Amount  $1,040,573.00
193110 BEDDING MATERIAL M3 7 1 88.00 $125.00 $11,000.00
Unit Sub Total M3 1 88.00 $125.00 $11,000.00
Item Code 193110 Total No. of Proj. 1 Total Amount $11,000.00
193114 SAND BACKFILL M3 1 1 34.00 $176.00 $5,984.00
M3 2 3 135.10 $248.85 $33,620.00
M3 4 4 323.00 $156.01 $50,390.00
M3 5 1 45.00 $116.00 $5,220.00
M3 6 1 8.00 $70.00 $560.00
M3 7 1 8.00 $135.00 $1,080.00
M3 8 3 881.00 $72.08 $63,500.00
M3 9 1 50.00 $90.00 $4,500.00
M3 11 2 157.00 $81.37 $12,775.00
M3 12 1 320.00 $145.00 $46,400.00
Unit Sub Total M3 18 1,961.10 $114.24 $224,029.00
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Item Code 193114 Total No. of Proj. 18 Total Amount $224,029.00
193118 CONCRETE BACKFILL M3 5 1 980.00 $125.00 $122,500.00
Unit Sub Total M3 1 980.00 $125.00 $122,500.00
Item Code 193118 Total No. of Proj. 1 Total Amount $122,500.00
193119 LEAN CONCRETE BACKFILL M3 4 1 8.00 $150.00 $1,200.00
M3 11 1 370.00 $38.00 $14,060.00
Unit Sub Total M3 2 378.00 $40.37 $15,260.00
Item Code 193119 Total No. of Proj. 2 Total Amount $15,260.00
193120 GRAVEL BACKFILL M3 12 1 350.00 $35.00 $12,250.00
Unit Sub Total M3 1 350.00 $35.00 $12,250.00
Item Code 193120 Total No. of Proj. 1 Total Amount $12,250.00
194001 DITCH EXCAVATION M3 1 2 3,427.00 $9.15 $31,371.00
M3 2 8 3,256.00 $19.25 $62,674.85
M3 3 3 3,755.00 $27.72 $104,083.20
M3 4 4 1,717.00 $39.13 $67,183.00
M3 7 1 840.00 $12.00 $10,080.00
M3 8 1 2,500.00 $20.00 $50,000.00
M3 9 2 25.00 $50.00 $1,250.00
M3 10 1 3,900.00 $16.00 $62,400.00
M3 11 2 730.00 $43.97 $32,100.00
M3 12 1 1,150.00 $45.00 $51,750.00
Unit Sub Total M3 25 21,300.00 $22.20 $472,892.05
Item Code 194001 Total No. of Proj. 25 Total Amount $472,892.05
197010 PLACE AND COMPACT EMBANKMENT M3 1 1 30.00 $40.00 $1,200.00
Unit Sub Total M3 1 30.00 $40.00 $1,200.00
Item Code 197010 Total No. of Proj. 1 Total Amount $1,200.00
197020 EARTH RETAINING STRUCTURE M2 4 1 1,570.00 $280.00 $439,600.00
M2 8 1 9,270.00 $265.00 $2,456,550.00
Unit Sub Total M2 2 10,840.00 $267.17 $2,896,150.00
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Iltem Code 197020 Total No. of Proj. 2 Total Amount  $2,896,150.00
197026 EARTH RETAINING STRUCTURE, LOCATION 1 M2 11 1 174.00 $500.00 $87,000.00
Unit Sub Total M2 1 174.00 $500.00 $87,000.00
Item Code 197026 Total No. of Proj. 1 Total Amount $87,000.00
197027 EARTH RETAINING STRUCTURE, LOCATION 2 M2 11 1 62.00 $500.00 $31,000.00
Unit Sub Total M2 1 62.00 $500.00 $31,000.00
Item Code 197027 Total No. of Proj. 1 Total Amount $31,000.00
197028 EARTH RETAINING STRUCTURE, LOCATION 3 M2 11 1 280.00 $400.00 $112,000.00
Unit Sub Total M2 1 280.00 $400.00 $112,000.00
Iltem Code 197028 Total No. of Proj. 1 Total Amount $112,000.00
197029 EARTH RETAINING STRUCTURE, LOCATION 4 M2 11 1 288.00 $410.00 $118,080.00
Unit Sub Total M2 1 288.00 $410.00 $118,080.00
Item Code 197029 Total No. of Proj. 1 Total Amount $118,080.00
197060 SOIL NAIL ASSEMBLY 8 1 40,344.00 $46.00 $1,855,824.00
11 1 18,000.00 $55.00 $990,000.00
Unit Sub Total M 2 58,344.00 $48.78 $2,845,824.00
Item Code 197060 Total No. of Proj. 2 Total Amount  $2,845,824.00
198001 |IMPORTED BORROW M3 1 7 50,662.00 $17.50 $886,465.00
M3 2 3 13,770.00 $29.67 $408,540.00
M3 3 4 11,710.00 $45.81 $536,480.00
M3 4 7 6,200.00 $26.48 $164,179.50
M3 5 5 18,650.00 $22.51 $419,743.10
M3 6 8 58,980.00 $21.44 $1,264,320.00
M3 7 9 6,695.60 $62.19 $416,425.80
M3 8 4 265,850.00 $0.14 $38,150.00
M3 10 4 17,881.00 $19.95 $356,800.00
M3 11 1 9,580.00 $6.00 $57,480.00
M3 12 3 1,330.00 $53.73 $71,460.00
Unit Sub Total M3 55 461,308.60 $10.02 $4,620,043.40
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198001 IMPORTED BORROW TONN 2 1 5,530.00 $25.00 $138,250.00
Unit Sub Total TONN 1 5,530.00 $25.00 $138,250.00
Item Code 198001 Total No. of Proj. 56 Total Amount  $4,758,293.40
198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 1 5 767.00 $60.46 $46,374.00
M3 2 2 391.00 $49.08 $19,190.00
M3 3 4 1,413.00 $63.89 $90,270.00
M3 4 1 260.00 $135.00 $35,100.00
M3 5 4 5,120.00 $44.55 $228,086.20
M3 6 6 5,662.00 $66.16 $374,593.00
M3 8 2 28,100.00 $6.59 $185,150.00
M3 10 2 143.00 $239.55 $34,255.00
M3 11 2 162.00 $207.90 $33,680.00
Unit Sub Total M3 28 42,018.00 $24.91 $1,046,698.20
198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 1 7 7,495.00 $31.62 $236,995.00
TONN 2 16 22,558.00 $28.60 $645,266.00
TONN 3 4 5,175.00 $24.30 $125,738.00
TONN 4 9 11,015.00 $39.84 $438,860.00
TONN 5 2 1,110.00 $25.46 $28,262.50
TONN 6 2 1,410.00 $32.24 $45,459.00
TONN 7 1 1,310.00 $83.00 $108,730.00
TONN 9 1 3,890.00 $37.00 $143,930.00
TONN 10 8 19,482.80 $23.60 $459,820.00
Unit Sub Total TONN 50 73,445.80 $30.40 $2,233,060.50
Item Code 198007 Total No. of Proj. 78 Total Amount  $3,279,758.70
198009 IMPORTED BORROW (LIGHTWEIGHT M3 4 1 990.00 $71.50 $70,785.00
AGGREGATE)
Unit Sub Total M3 1 990.00 $71.50 $70,785.00
Item Code 198009 Total No. of Proj. 1 Total Amount $70,785.00
198021 IMPORTED ROCKY MATERIAL M3 1 1 80.00 $94.00 $7,520.00
Unit Sub Total M3 1 80.00 $94.00 $7,520.00
Item Code 198021 Total No. of Proj. 1 Total Amount $7,520.00
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198050 EMBANKMENT M3 11 1 45.00 $50.00 $2,250.00
Unit Sub Total M3 1 45.00 $50.00 $2,250.00
Item Code 198050 Total No. of Proj. 1 Total Amount $2,250.00
198200 SUBGRADE ENHANCEMENT FABRIC M2 2 2 1,170.00 $2.51 $2,934.00
M2 4 1 280.00 $3.00 $840.00
Unit Sub Total M2 3 1,450.00 $2.60 $3,774.00
Item Code 198200 Total No. of Proj. 3 Total Amount $3,774.00
200001 HIGHWAY PLANTING LS 1 3 $63,400.00
LS 2 1 $33,647.85
LS 4 4 $166,248.53
LS 5 10 $219,917.50
LS 6 5 $102,100.00
LS 7 10 $932,300.00
LS 8 3 $239,000.00
LS 9 1 $5,000.00
LS 10 2 $5,350.00
LS 11 10 $446,951.20
LS 12 2 $8,389.00
Unit Sub Total LS 51 $2,222,304.08
Item Code 200001 Total No. of Proj. 51 Total Amount  $2,222,304.08
200002 ROADSIDE CLEARING LS 1 1 $10,000.00
LS 4 2 $51,000.00
LS 5 2 $72,750.00
LS 6 1 $5,000.00
LS 7 6 $131,003.53
LS 8 1 $46,800.00
LS 11 4 $93,200.00
Unit Sub Total LS 17 $409,753.53
Item Code 200002 Total No. of Proj. 17 Total Amount $409,753.53
200052 PRUNE EXISTING PLANTS EA 5 1 110.00 $120.00 $13,200.00
Unit Sub Total EA 1 110.00 $120.00 $13,200.00
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200052 PRUNE EXISTING PLANTS LS 4 1 $110,000.00
LS 5 1 $20,250.00
LS 7 1 $147,022.02
LS 8 1 $42,000.00
Unit Sub Total LS 4 $319,272.02
200052 PRUNE EXISTING PLANTS M 10 1 13,100.00 $7.00 $91,700.00
Unit Sub Total M 1 13,100.00 $7.00 $91,700.00
Item Code 200052 Total No. of Proj. 6 Total Amount $424,172.02
200101 IMPORTED TOPSOIL LS 4 1 $20,000.00
Unit Sub Total LS 1 $20,000.00
200101 IMPORTED TOPSOIL M3 1 5 562.00 $55.01 $30,915.00
M3 2 2 6,967.00 $31.07 $216,490.00
M3 4 1 270.00 $50.00 $13,500.00
M3 5 1 220.00 $52.00 $11,440.00
M3 11 2 9,190.00 $18.09 $166,220.00
M3 12 1 740.00 $25.00 $18,500.00
Unit Sub Total M3 12 17,949.00 $25.46 $457,065.00
Item Code 200101 Total No. of Proj. 13 Total Amount $477,065.00
200108 PREPARE HOLE (SOIL AMENDMENT) EA 4 1 10,400.00 $3.00 $31,200.00
Unit Sub Total EA 1 10,400.00 $3.00 $31,200.00
Item Code 200108 Total No. of Proj. 1 Total Amount $31,200.00
200114 ROCK BLANKET M2 2 2 770.00 $151.43 $116,600.00
M2 4 2 1,415.00 $61.11 $86,475.00
M2 6 1 55.00 $150.00 $8,250.00
M2 7 3 6,635.00 $39.46 $261,799.00
M2 9 1 800.00 $30.00 $24,000.00
M2 11 1 690.00 $180.00 $124,200.00
M2 12 1 120.00 $78.00 $9,360.00
Unit Sub Total M2 11 10,485.00 $60.15 $630,684.00
Item Code 200114 Total No. of Proj. 11 Total Amount $630,684.00
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200121 CULTIVATE (SOIL AMENDMENT) HA 5 1 7.00 $670.00 $4,690.00
Unit Sub Total HA 1 7.00 $670.00 $4,690.00
200121 CULTIVATE (SOIL AMENDMENT) M2 4 1 19,600.00 $2.00 $39,200.00
Unit Sub Total M2 1 19,600.00 $2.00 $39,200.00
Iltem Code 200121 Total No. of Proj. 2 Total Amount $43,890.00
202003 IRON SULFATE KG 11 1 116.00 $5.50 $638.00
Unit Sub Total KG 1 116.00 $5.50 $638.00
Item Code 202003 Total No. of Proj. 1 Total Amount $638.00
202006 SOIL AMENDMENT M3 1 1 5.50 $400.00 $2,200.00
M3 6 1 5.00 $125.00 $625.00
Unit Sub Total M3 2 10.50 $269.05 $2,825.00
Item Code 202006 Total No. of Proj. 2 Total Amount $2,825.00
202007 DUFF HA 10 1 2.30 $15,000.00 $34,500.00
Unit Sub Total HA 1 2.30 $15,000.00 $34,500.00
202007 DUFF M2 3 1 20,000.00 $2.75 $55,000.00
M2 5 2 21,320.00 $2.94 $62,780.00
M2 7 1 1,000.00 $9.44 $9,440.00
M2 8 1 2,710.00 $2.00 $5,420.00
M2 10 2 254,100.00 $0.73 $185,850.00
M2 11 1 17,000.00 $3.00 $51,000.00
M2 12 1 180.00 $30.00 $5,400.00
Unit Sub Total M2 9 316,310.00 $1.19 $374,890.00
202007 DUFF M3 2 1 3,200.00 $12.00 $38,400.00
Unit Sub Total M3 1 3,200.00 $12.00 $38,400.00
Item Code 202007 Total No. of Proj. 11 Total Amount $447,790.00
202011 MULCH M3 1 1 32.00 $250.00 $8,000.00
M3 3 2 205.00 $74.88 $15,350.00
M3 4 2 2,310.00 $21.82 $50,400.00
M3 5 2 2,590.00 $26.11 $67,626.00
M3 6 3 390.10 $26.87 $10,482.70
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202011 MULCH M3 7 2 2,420.00 $31.50 $76,230.00
M3 8 1 32.00 $20.00 $640.00
M3 11 4 692.00 $47.64 $32,966.00
M3 12 1 67.00 $50.00 $3,350.00
Unit Sub Total M3 18 8,738.10 $30.33 $265,044.70
Item Code 202011 Total No. of Proj. 18 Total Amount $265,044.70
202018 COMMERCIAL FERTILIZER KG 1 1 86.00 $10.00 $860.00
Unit Sub Total KG 1 86.00 $10.00 $860.00
Item Code 202018 Total No. of Proj. 1 Total Amount $860.00
202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 7 2 6,654.00 $3.25 $21,654.00
KG 11 1 1,156.00 $2.50 $2,890.00
Unit Sub Total KG 3 7,810.00 $3.14 $24,544.00
Item Code 202031 Total No. of Proj. 3 Total Amount $24,544.00
202033 COMMERCIAL FERTILIZER (PACKET) EA 5 1 6,280.00 $0.20 $1,256.00
EA 7 1 208.00 $3.00 $624.00
EA 11 3 4,855.00 $1.01 $4,915.75
Unit Sub Total EA 5 11,343.00 $0.60 $6,795.75
Item Code 202033 Total No. of Proj. 5 Total Amount $6,795.75
203001 EROSION CONTROL (BLANKET) M2 1 1 160.00 $15.00 $2,400.00
M2 2 1 6,370.00 $5.50 $35,035.00
M2 4 1 1,640.00 $6.00 $9,840.00
M2 5 7 8,773.00 $3.65 $32,060.90
M2 8 2 6,200.00 $4.01 $24,850.00
M2 9 1 2,140.00 $6.00 $12,840.00
M2 10 1 1,000.00 $8.00 $8,000.00
M2 11 4 7,400.00 $6.54 $48,380.00
M2 12 3 4,410.00 $3.06 $13,480.00
Unit Sub Total M2 21 38,093.00 $4.91 $186,885.90
Item Code 203001 Total No. of Proj. 21 Total Amount $186,885.90
203003 STRAW (EROSION CONTROL) KG 1 1 240.00 $2.00 $480.00
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203003 STRAW (EROSION CONTROL) KG 2 2 2,840.00 $0.97 $2,747.50
KG 3 1 400.00 $0.82 $328.00
KG 4 1 900.00 $1.50 $1,350.00
KG 10 1 830.00 $1.60 $1,328.00
Unit Sub Total KG 6 5,210.00 $1.20 $6,233.50
203003 STRAW (EROSION CONTROL) LS 6 1 $3,500.00
Unit Sub Total LS 1 $3,500.00
203003 STRAW (EROSION CONTROL) TONN 1 13 42.70 $448.64 $19,157.00
TONN 2 11 138.20 $492.88 $68,116.25
TONN 3 5 28.00 $566.87 $15,872.22
TONN 4 12 132.80 $376.01 $49,934.50
TONN 5 9 61.00 $551.48 $33,640.00
TONN 6 8 70.40 $479.33 $33,745.00
TONN 7 1 3.00 $605.00 $1,815.00
TONN 8 3 331.00 $375.63 $124,335.00
TONN 10 7 133.00 $566.51 $75,346.00
TONN 11 1 30.00 $500.00 $15,000.00
TONN 12 5 9.50 $1,286.32 $12,220.00
Unit Sub Total TONN 75 979.60 $458.54 $449,180.97
Item Code 203003 Total No. of Proj. 82 Total Amount $458,914.47
203012 EROSION CONTROL (DRILL SEED) M2 6 1 8,400.00 $0.70 $5,880.00
Unit Sub Total M2 1 8,400.00 $0.70 $5,880.00
Item Code 203012 Total No. of Proj. 1 Total Amount $5,880.00
203014 FIBER (EROSION CONTROL) KG 1 15 25,982.00 $0.96 $24,946.00
KG 2 11 21,427.00 $1.32 $28,275.75
KG 3 6 6,180.00 $1.57 $9,696.00
KG 4 18 23,542.00 $1.04 $24,497.80
KG 5 15 28,380.00 $1.05 $29,802.00
KG 6 11 31,030.00 $0.88 $27,184.10
KG 7 1 680.00 $1.05 $714.00
KG 8 3 65,910.00 $0.92 $60,524.00
KG 10 10 20,132.00 $1.04 $20,846.00
KG 11 7 92,730.00 $1.15 $106,646.10
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203014 FIBER (EROSION CONTROL) KG 12 5 2,222.00 $3.18 $7,062.00
Unit Sub Total KG 102 318,215.00 $1.07 $340,193.75
203014 FIBER (EROSION CONTROL) LS 6 1 $1,210.00
Unit Sub Total LS 1 $1,210.00
Item Code 203014 Total No. of Proj. 103 Total Amount $341,403.75
203015 EROSION CONTROL LS 1 1 $3,828.00
Unit Sub Total LS 1 $3,828.00
Item Code 203015 Total No. of Proj. 1 Total Amount $3,828.00
203016 EROSION CONTROL (TYPE D) M2 4 1 530.00 $3.00 $1,590.00
Unit Sub Total M2 1 530.00 $3.00 $1,590.00
Item Code 203016 Total No. of Proj. 1 Total Amount $1,590.00
203021 FIBER ROLLS M 1 8 6,003.00 $11.51 $69,095.00
M 2 2 4,580.00 $13.73 $62,870.00
M 3 1 520.00 $8.95 $4,654.00
M 4 20 30,619.00 $9.83 $300,979.00
M 5 3 3,535.00 $13.80 $48,795.00
M 10 1 140.00 $19.00 $2,660.00
M 11 7 47,360.00 $8.39 $397,285.00
Unit Sub Total M 42 92,757.00 $9.56 $886,338.00
Item Code 203021 Total No. of Proj. 42 Total Amount $886,338.00
203024 COMPOST (EROSION CONTROL) KG 1 6 11,342.00 $0.66 $7,542.00
KG 2 9 20,664.00 $0.87 $17,982.50
KG 3 5 16,470.00 $1.47 $24,219.90
KG 4 9 28,578.00 $1.32 $37,801.52
KG 5 8 23,350.00 $0.95 $22,243.00
KG 6 4 17,180.00 $0.89 $15,357.00
KG 7 1 3,000.00 $0.70 $2,100.00
KG 8 1 4,300.00 $0.50 $2,150.00
KG 10 4 45,894.00 $0.58 $26,582.00
KG 11 3 24,824.00 $1.00 $24,898.00
KG 12 2 340.70 $0.70 $237.00
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Unit Sub Total KG 52 195,942.70 $0.92 $181,112.92
203024 COMPOST (EROSION CONTROL) M3 1 8 22.30 $525.48 $11,718.10
M3 2 3 58.30 $256.89 $14,976.95
M3 3 1 0.20 $923.00 $184.60
M3 4 8 90.10 $362.25 $32,639.00
M3 5 6 31.70 $274.45 $8,700.00
M3 6 2 196.20 $32.11 $6,300.00
M3 7 2 30.00 $175.53 $5,266.00
M3 8 1 330.00 $38.00 $12,540.00
M3 10 3 30.50 $225.90 $6,890.00
M3 11 7 150.10 $166.76 $25,030.70
M3 12 1 360.00 $35.00 $12,600.00
Unit Sub Total M3 42 1,299.40 $105.31 $136,845.35
Item Code 203024 Total No. of Proj. 94 Total Amount $317,958.27
203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1 3 6.00 $866.67 $5,200.00
EA 3 1 6.00 $500.00 $3,000.00
EA 4 9 40.00 $952.20 $38,088.00
EA 5 6 12.00 $631.25 $7,575.00
EA 6 6 15.00 $593.73 $8,906.00
EA 7 1 2.00 $1,400.00 $2,800.00
EA 10 3 10.00 $990.00 $9,900.00
EA 11 3 11.00 $804.55 $8,850.00
EA 12 2 6.00 $610.00 $3,660.00
Unit Sub Total EA 34 108.00 $814.62 $87,979.00
Item Code 203026 Total No. of Proj. 34 Total Amount $87,979.00
203040 SEED (EROSION CONTROL) KG 2 6 179.20 $134.82 $24,159.50
KG 4 2 130.00 $131.92 $17,150.00
Unit Sub Total KG 8 309.20 $133.60 $41,309.50
Item Code 203040 Total No. of Proj. 8 Total Amount $41,309.50
203043 SEED (TYPE 1) (EROSION CONTROL) KG 12 1 3.60 $90.00 $324.00
Unit Sub Total KG 1 3.60 $90.00 $324.00
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Item Code 203043 Total No. of Proj. 1 Total Amount $324.00
203044 SEED (TYPE 2) (EROSION CONTROL) KG 12 1 1.30 $100.00 $130.00
Unit Sub Total KG 1 1.30 $100.00 $130.00
Item Code 203044 Total No. of Proj. 1 Total Amount $130.00
203045 PURE LIVE SEED (EROSION CONTROL) KG 1 16 1,245.50 $63.52 $79,108.98
KG 2 8 1,339.00 $78.62 $105,270.00
KG 3 6 360.50 $72.62 $26,177.96
KG 4 15 3,358.00 $69.07 $231,927.00
KG 5 15 1,244.00 $82.12 $102,156.16
KG 6 9 620.00 $115.21 $71,430.00
KG 7 3 70.00 $71.60 $5,012.00
KG 8 3 1,679.00 $73.74 $123,810.00
KG 10 10 738.70 $85.82 $63,398.00
KG 11 6 848.70 $53.53 $45,430.00
KG 12 4 68.60 $166.59 $11,428.00
Unit Sub Total KG 95 11,572.00 $74.76 $865,148.10
Item Code 203045 Total No. of Proj. 95 Total Amount $865,148.10
203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 1 7 1,776.00 $1.59 $2,827.00
KG 2 13 3,433.80 $2.39 $8,197.80
KG 3 6 8,017.00 $1.52 $12,221.95
KG 4 1 90.00 $1.00 $90.00
KG 5 4 2,090.00 $2.08 $4,349.00
KG 6 6 2,230.00 $1.88 $4,183.00
KG 8 1 24,000.00 $1.25 $30,000.00
KG 10 10 4,861.00 $1.05 $5,126.00
KG 11 9 1,507.20 $1.35 $2,032.40
Unit Sub Total KG 57 48,005.00 $1.44 $69,027.15
Item Code 203056 Total No. of Proj. 57 Total Amount $69,027.15
203061 STABILIZING EMULSION (EROSION CONTROL) KG 1 15 1,908.00 $2.83 $5,408.50
KG 2 12 4,462.00 $2.81 $12,541.37
KG 3 6 1,326.50 $3.47 $4,600.20
KG 4 17 5,054.00 $4.15 $20,967.05
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203061 STABILIZING EMULSION (EROSION CONTROL) KG 5 15 4,465.00 $3.61 $16,097.00
KG 6 13 8,570.00 $4.21 $36,105.80
KG 7 1 140.00 $4.70 $658.00
KG 8 3 14,390.00 $2.27 $32,726.00
KG 10 10 2,691.00 $3.11 $8,356.00
KG 11 8 9,167.50 $1.80 $16,498.50
KG 12 5 353.00 $2.88 $1,017.00
Unit Sub Total KG 105 52,527.00 $2.95 $154,975.42
203061 STABILIZING EMULSION (EROSION CONTROL) LS 6 1 $1,180.00
Unit Sub Total LS 1 $1,180.00
Item Code 203061 Total No. of Proj. 106 Total Amount $156,155.42
203561 JUTE MESH M2 11 1 1,100.00 $4.50 $4,950.00
Unit Sub Total M2 1 1,100.00 $4.50 $4,950.00
Item Code 203561 Total No. of Proj. 1 Total Amount $4,950.00
204001 PLANT (GROUP A) EA 7 1 33.00 $100.00 $3,300.00
EA 8 1 1,190.00 $5.75 $6,842.50
Unit Sub Total EA 2 1,223.00 $8.29 $10,142.50
Item Code 204001 Total No. of Proj. 2 Total Amount $10,142.50
204002 PLANT (GROUP B) EA 7 1 175.00 $260.00 $45,500.00
EA 8 1 400.00 $16.00 $6,400.00
Unit Sub Total EA 2 575.00 $90.26 $51,900.00
Item Code 204002 Total No. of Proj. 2 Total Amount $51,900.00
204006 PLANT (GROUP F) EA 3 1 750.00 $2.62 $1,965.00
EA 4 1 15,600.00 $0.50 $7,800.00
EA 11 2 340,804.00 $0.36 $121,458.78
Unit Sub Total EA 4 357,154.00 $0.37 $131,223.78
Item Code 204006 Total No. of Proj. 4 Total Amount $131,223.78
204008 PLANT (GROUP H) EA 7 2 423,350.00 $0.25 $105,837.50
EA 8 1 164,000.00 $0.23 $37,720.00
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204008 PLANT (GROUP H) EA 11 1 50,000.00 $0.30 $15,000.00
Unit Sub Total EA 4 637,350.00 $0.25 $158,557.50
Item Code 204008 Total No. of Proj. 4 Total Amount $158,557.50
204011 PLANT (GROUP K) EA 4 1 1.00 $4,500.00 $4,500.00
EA 7 1 40.00 $193.74 $7,749.60
EA 11 2 77.00 $310.62 $23,918.00
Unit Sub Total EA 4 118.00 $306.51 $36,167.60
Iltem Code 204011 Total No. of Proj. 4 Total Amount $36,167.60
204013 PLANT (GROUP M) EA 4 1 6,230.00 $13.00 $80,990.00
Unit Sub Total EA 1 6,230.00 $13.00 $80,990.00
204013 PLANT (GROUP M) LS 4 1 $20,000.00
Unit Sub Total LS 1 $20,000.00
Iltem Code 204013 Total No. of Proj. 2 Total Amount $100,990.00
204014 PLANTING PLANT (GROUP N) EA 11 1 1,640.00 $4.25 $6,970.00
Unit Sub Total EA 1 1,640.00 $4.25 $6,970.00
Item Code 204014 Total No. of Proj. 1 Total Amount $6,970.00
204017 PLANT (GROUP W) EA 1 3 194.00 $17.63 $3,420.00
EA 3 1 1,000.00 $5.00 $5,000.00
EA 4 1 1,629.00 $11.72 $19,091.88
EA 5 2 750.00 $15.40 $11,550.00
EA 6 1 41.00 $10.00 $410.00
EA 7 1 3,600.00 $6.00 $21,600.00
EA 11 1 3,200.00 $2.50 $8,000.00
Unit Sub Total EA 10 10,414.00 $6.63 $69,071.88
Item Code 204017 Total No. of Proj. 10 Total Amount $69,071.88
204021 PLANT (GROUP U) EA 5 2 250.00 $97.14 $24,285.00
EA 6 1 12.00 $100.00 $1,200.00
EA 8 1 360.00 $69.00 $24,840.00
Unit Sub Total EA 4 622.00 $80.91 $50,325.00
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Iltem Code 204021 Total No. of Proj. 4 Total Amount $50,325.00
204022 PLANT (GROUP 2) EA 7 1 30.00 $585.14 $17,554.20
Unit Sub Total EA 1 30.00 $585.14 $17,554.20
Item Code 204022 Total No. of Proj. 1 Total Amount $17,554.20
204030 TRANSPLANT TREE EA 6 1 19.00 $950.00 $18,050.00
EA 11 1 2.00 $8,800.00 $17,600.00
EA 12 1 8.00 $586.00 $4,688.00
Unit Sub Total EA 3 29.00 $1,390.97 $40,338.00
Item Code 204030 Total No. of Proj. 3 Total Amount $40,338.00
204031 TRANSPLANT PALM TREE EA 6 1 5.00 $3,000.00 $15,000.00
EA 7 1 3.00 $2,452.78 $7,358.34
EA 8 1 18.00 $1,850.00 $33,300.00
EA 11 1 2.00 $1,500.00 $3,000.00
Unit Sub Total EA 4 28.00 $2,094.94 $58,658.34
Item Code 204031 Total No. of Proj. 4 Total Amount $58,658.34
204035 PLANT (GROUP A) EA 1 1 605.00 $35.00 $21,175.00
EA 3 1 22.00 $774.68 $17,042.96
EA 4 3 10,130.00 $10.36 $104,900.00
EA 5 2 11,060.00 $19.57 $216,396.00
EA 6 1 35.00 $10.00 $350.00
EA 7 2 4,070.00 $11.45 $46,620.00
EA 11 3 11,458.00 $10.97 $125,650.00
Unit Sub Total EA 13 37,380.00 $14.24 $532,133.96
Item Code 204035 Total No. of Proj. 13 Total Amount $532,133.96
204036 PLANT (GROUP B) EA 1 1 25.00 $50.00 $1,250.00
EA 3 1 110.00 $68.45 $7,529.50
EA 4 2 37.00 $50.00 $1,850.00
EA 5 2 840.00 $34.83 $29,260.00
EA 6 1 150.00 $35.00 $5,250.00
EA 7 1 680.00 $21.16 $14,388.80
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204036 PLANT (GROUP B) EA 11 1 8.00 $40.00 $320.00
Unit Sub Total EA 9 1,850.00 $32.35 $59,848.30
Item Code 204036 Total No. of Proj. 9 Total Amount $59,848.30
204038 PLANT (GROUP U) EA 4 2 427.00 $70.82 $30,240.00
EA 7 1 425.00 $73.25 $31,131.25
EA 11 2 185.00 $110.00 $20,350.00
Unit Sub Total EA 5 1,037.00 $78.81 $81,721.25
Item Code 204038 Total No. of Proj. 5 Total Amount $81,721.25
204051 SEEDING HA 11 1 1.40 $5,000.00 $7,000.00
Unit Sub Total HA 1 1.40 $5,000.00 $7,000.00
204051 SEEDING M2 4 1 20,100.00 $4.00 $80,400.00
Unit Sub Total M2 1 20,100.00 $4.00 $80,400.00
Iltem Code 204051 Total No. of Proj. 2 Total Amount $87,400.00
204053 WILD FLOWER SEEDING HA 5 2 0.50 $14,140.00 $7,070.00
Unit Sub Total HA 2 0.50 $14,140.00 $7,070.00
Item Code 204053 Total No. of Proj. 2 Total Amount $7,070.00
204096 MAINTAIN EXISTING PLANTED AREAS LS 4 1 $35,000.00
LS 5 3 $25,000.00
LS 6 1 $5,000.00
LS 7 2 $47,834.90
Unit Sub Total LS 7 $112,834.90
Item Code 204096 Total No. of Proj. 7 Total Amount $112,834.90
204098 MAINTAIN EXISTING PLANTS LS 8 2 $6,650.00
LS 11 1 $26,400.00
Unit Sub Total LS 3 $33,050.00
Item Code 204098 Total No. of Proj. 3 Total Amount $33,050.00
204099 PLANT ESTABLISHMENT WORK LS 1 4 $55,000.00
LS 2 1 $2,415.00
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204099 PLANT ESTABLISHMENT WORK LS 3 1 $12,939.94
LS 4 7 $621,816.74
LS 5 12 $381,611.86
LS 6 5 $32,700.00
LS 7 13 $599,684.71
LS 8 4 $186,550.00
LS 10 2 $8,200.00
LS 11 14 $607,225.00
LS 12 1 $2,500.00
Unit Sub Total LS 64 $2,510,643.25
Item Code 204099 Total No. of Proj. 64 Total Amount  $2,510,643.25
204100 ESTABLISH EXISTING PLANTING LS 11 1 $50,000.00
Unit Sub Total LS 1 $50,000.00
Iltem Code 204100 Total No. of Proj. 1 Total Amount $50,000.00
205051 FOLIAGE PROTECTOR EA 11 1 1,640.00 $9.50 $15,580.00
Unit Sub Total EA 1 1,640.00 $9.50 $15,580.00
Item Code 205051 Total No. of Proj. 1 Total Amount $15,580.00
205061 ROOT PROTECTOR EA 5 2 12,150.00 $12.05 $146,375.00
EA 6 1 8.00 $25.00 $200.00
Unit Sub Total EA 3 12,158.00 $12.06 $146,575.00
Item Code 205061 Total No. of Proj. 3 Total Amount $146,575.00
206003 HEADER BOARD M 4 1 114.00 $31.59 $3,601.26
Unit Sub Total M 1 114.00 $31.59 $3,601.26
Item Code 206003 Total No. of Proj. 1 Total Amount $3,601.26
206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 2 1 $2,000.00
LS 4 1 $35,000.00
LS 5 1 $6,750.00
LS 6 2 $16,000.00
LS 7 4 $55,000.00
LS 8 1 $7,000.00
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206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 12 1 $8,000.00
Unit Sub Total LS 11 $129,750.00
Item Code 206401 Total No. of Proj. 11 Total Amount $129,750.00
206560 CONTROL AND NEUTRAL CONDUCTORS LS 3 1 $2,369.58
LS 4 2 $30,000.00
LS 5 1 $103,950.00
LS 7 1 $45,343.48
LS 8 1 $55,091.00
LS 11 2 $7,140.00
Unit Sub Total LS 8 $243,894.06
Item Code 206560 Total No. of Proj. 8 Total Amount $243,894.06
206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 3 1 4.00 $912.32 $3,649.28
EA 4 2 47.00 $285.11 $13,400.00
EA 5 2 23.00 $438.57 $10,087.00
EA 7 1 40.00 $233.05 $9,322.00
EA 8 1 3.00 $210.00 $630.00
EA 11 1 9.00 $275.00 $2,475.00
Unit Sub Total EA 8 126.00 $313.99 $39,563.28
Item Code 206611 Total No. of Proj. 8 Total Amount $39,563.28
206612 32 MM ELECTRIC REMOTE CONTROL VALVE EA 4 1 11.00 $350.00 $3,850.00
EA 6 1 1.00 $225.00 $225.00
Unit Sub Total EA 2 12.00 $339.58 $4,075.00
Item Code 206612 Total No. of Proj. 2 Total Amount $4,075.00
206613 40 MM ELECTRIC REMOTE CONTROL VALVE EA 4 1 49.00 $375.00 $18,375.00
EA 5 2 113.00 $545.12 $61,599.00
EA 6 1 1.00 $250.00 $250.00
EA 7 1 102.00 $263.16 $26,842.32
EA 8 1 41.00 $215.00 $8,815.00
EA 11 4 45.00 $273.44 $12,305.00
Unit Sub Total EA 10 351.00 $365.20 $128,186.32
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Item Code 206613 Total No. of Proj. 10 Total Amount $128,186.32

206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 4 1 2.00 $450.00 $900.00

EA 5 2 8.00 $707.00 $5,656.00

EA 7 2 6.00 $882.85 $5,297.11

EA 8 1 25.00 $220.00 $5,500.00

EA 11 1 2.00 $500.00 $1,000.00

Unit Sub Total EA 7 43.00 $426.82 $18,353.11

Item Code 206614 Total No. of Proj. 7 Total Amount $18,353.11

206616 75 MM ELECTRIC REMOTE CONTROL VALVE EA 7 1 6.00 $770.61 $4,623.66

Unit Sub Total EA 1 6.00 $770.61 $4,623.66

Item Code 206616 Total No. of Proj. 1 Total Amount $4,623.66

206747 4 STATION IRRIGATION CONTROLLER (WALL EA 3 1 2.00 $1,279.16 $2,558.32
MOUNTED)

Unit Sub Total EA 1 2.00 $1,279.16 $2,558.32

Item Code 206747 Total No. of Proj. 1 Total Amount $2,558.32

206751 12 STATION IRRIGATION CONTROLLER (WALL EA 4 1 1.00 $4,460.00 $4,460.00
MOUNTED)

Unit Sub Total EA 1 1.00 $4,460.00 $4,460.00

Item Code 206751 Total No. of Proj. 1 Total Amount $4,460.00

206753 24 STATION IRRIGATION CONTROLLER (WALL EA 4 1 1.00 $3,600.00 $3,600.00
MOUNTED)

EA 5 1 1.00 $7,020.00 $7,020.00

EA 7 1 5.00 $2,495.78 $12,478.90

Unit Sub Total EA 3 7.00 $3,299.84 $23,098.90

Item Code 206753 Total No. of Proj. 3 Total Amount $23,098.90

206756 16 STATION IRRIGATION CONTROLLER (WALL EA 4 1 1.00 $2,000.00 $2,000.00
MOUNTED)

EA 7 1 1.00 $3,241.69 $3,241.69

Unit Sub Total EA 2 2.00 $2,620.84 $5,241.69

Item Code 206756 Total No. of Proj. 2 Total Amount $5,241.69
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208000 IRRIGATION SYSTEM LS 1 1 $19,090.00
LS 2 4 $82,263.60
LS 4 7 $239,390.00
LS 5 5 $95,010.96
LS 6 4 $142,589.00
LS 7 10 $1,165,000.00
LS 8 3 $238,800.00
LS 9 1 $3,500.00
LS 10 1 $10,750.00
LS 11 12 $1,040,574.40
LS 12 5 $61,134.00
Unit Sub Total LS 53 $3,098,101.96
Item Code 208000 Total No. of Proj. 53 Total Amount  $3,098,101.96
208018 25 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 7 1 60.00 $29.79 $1,787.40
Unit Sub Total M 1 60.00 $29.79 $1,787.40
Item Code 208018 Total No. of Proj. 1 Total Amount $1,787.40
208020 40 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 8 1 35.00 $66.00 $2,310.00
Unit Sub Total M 1 35.00 $66.00 $2,310.00
Item Code 208020 Total No. of Proj. 1 Total Amount $2,310.00
208021 50 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 2 1 17.00 $200.00 $3,400.00
Unit Sub Total M 1 17.00 $200.00 $3,400.00
Item Code 208021 Total No. of Proj. 1 Total Amount $3,400.00
208023 75 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 4 1 20.00 $100.00 $2,000.00
5 1 174.00 $135.00 $23,490.00
7 2 210.00 $62.81 $13,190.40
Unit Sub Total M 4 404.00 $95.74 $38,680.40
Item Code 208023 Total No. of Proj. 4 Total Amount $38,680.40
208024 100 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 8 1 45.00 $71.00 $3,195.00
Unit Sub Total M 1 45.00 $71.00 $3,195.00
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Item Code 208024 Total No. of Proj. 1 Total Amount $3,195.00
208036 NPS 2 SUPPLY LINE (BRIDGE) M 4 1 190.00 $125.00 $23,750.00
Unit Sub Total M 1 190.00 $125.00 $23,750.00
Item Code 208036 Total No. of Proj. 1 Total Amount $23,750.00
208038 NPS 3 SUPPLY LINE (BRIDGE) M 4 1 133.00 $180.00 $23,940.00
M 7 1 38.00 $150.00 $5,700.00
M 8 1 473.00 $150.00 $70,950.00
M 11 2 776.00 $145.28 $112,740.00
Unit Sub Total M 5 1,420.00 $150.23 $213,330.00
Item Code 208038 Total No. of Proj. 5 Total Amount $213,330.00
208039 NPS 4 SUPPLY LINE (BRIDGE) M 11 1 650.00 $160.00 $104,000.00
Unit Sub Total M 1 650.00 $160.00 $104,000.00
Item Code 208039 Total No. of Proj. 1 Total Amount $104,000.00
208215 20 MM PLASTIC PIPE (IRRIGATION LINE) M 1 1 280.00 $25.00 $7,000.00
M 5 1 1,345.00 $1.00 $1,345.00
Unit Sub Total M 2 1,625.00 $5.14 $8,345.00
Item Code 208215 Total No. of Proj. 2 Total Amount $8,345.00
208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 9,369.00 $6.00 $56,214.00
M 6 1 587.00 $13.00 $7,631.00
M 7 2 17,590.00 $6.23 $109,637.60
M 8 1 4,312.00 $5.90 $25,440.80
Unit Sub Total M 5 31,858.00 $6.24 $198,923.40
Item Code 208249 Total No. of Proj. 5 Total Amount $198,923.40
208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 3 1 785.00 $28.78 $22,592.30
M 4 1 3,242.00 $7.00 $22,694.00
M 5 2 16,920.00 $5.16 $87,280.00
M 6 1 132.00 $20.00 $2,640.00
M 7 2 2,265.00 $7.19 $16,278.50
M 8 1 2,224.00 $6.25 $13,900.00

Page 88



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE  ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 11 2 3,107.00 $6.83 $21,224.50
Unit Sub Total M 10 28,675.00 $6.51 $186,609.30
Item Code 208250 Total No. of Proj. 10 Total Amount $186,609.30
208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 1 1 54.00 $150.00 $8,100.00
M 4 1 2,505.00 $7.50 $18,787.50
M 5 1 1,515.00 $6.00 $9,090.00
M 6 1 9.00 $20.00 $180.00
M 7 2 455.00 $14.87 $6,765.45
M 8 1 1,058.00 $7.00 $7,406.00
M 11 2 463.00 $9.52 $4,409.00
Unit Sub Total M 9 6,059.00 $9.03 $54,737.95
Item Code 208251 Total No. of Proj. 9 Total Amount $54,737.95
208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 875.00 $8.00 $7,000.00
M 5 2 7,345.00 $8.10 $59,475.00
M 6 1 596.00 $14.00 $8,344.00
M 7 2 6,089.00 $9.07 $55,228.65
M 8 1 637.00 $7.25 $4,618.25
M 11 2 142.00 $7.62 $1,081.75
Unit Sub Total M 9 15,684.00 $8.66 $135,747.65
Item Code 208252 Total No. of Proj. 9 Total Amount $135,747.65
208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 5,835.00 $9.00 $52,515.00
M 5 2 5,665.00 $10.71 $60,698.00
M 6 1 13.00 $25.00 $325.00
M 7 2 6,170.00 $9.19 $56,716.40
M 8 1 3,207.00 $7.50 $24,052.50
M 11 2 1,482.00 $10.79 $15,996.00
Unit Sub Total M 9 22,372.00 $9.40 $210,302.90
Item Code 208253 Total No. of Proj. 9 Total Amount $210,302.90
208254 65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 5 1 4,015.00 $12.00 $48,180.00
7 1 215.00 $11.13 $2,392.95
Unit Sub Total M 2 4,230.00 $11.96 $50,572.95
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Iltem Code 208254 Total No. of Proj. 2 Total Amount $50,572.95
208255 75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 5 1 595.00 $14.00 $8,330.00
7 1 170.00 $17.82 $3,029.40
11 1 45.00 $28.00 $1,260.00
Unit Sub Total M 3 810.00 $15.58 $12,619.40
Item Code 208255 Total No. of Proj. 3 Total Amount $12,619.40
208284 20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 15.00 $30.00 $450.00
Unit Sub Total M 1 15.00 $3000 $450.00
Item Code 208284 Total No. of Proj. 1 Total Amount $450.00
208285 25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 4.00 $40.00 $160.00
Unit Sub Total M 1 4.00 $40.00 $160.00
Item Code 208285 Total No. of Proj. 1 Total Amount $160.00
208286 32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 6.00 $40.00 $240.00
Unit Sub Total M 1 6.00 $40.00 $240.00
Item Code 208286 Total No. of Proj. 1 Total Amount $240.00
208287 40 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 29.00 $20.00 $580.00
Unit Sub Total M 1 29.00 $20.00 $580.00
Item Code 208287 Total No. of Proj. 1 Total Amount $580.00
208288 50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 180.00 $20.00 $3,600.00
5 1 460.00 $12.15 $5,589.00
Unit Sub Total M 2 640.00 $14.36 $9,189.00
Item Code 208288 Total No. of Proj. 2 Total Amount $9,189.00
208289 65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 5 1 700.00 $14.85 $10,395.00
8 1 780.00 $8.25 $6,435.00
Unit Sub Total M 2 1,480.00 $11.37 $16,830.00
Item Code 208289 Total No. of Proj. 2 Total Amount $16,830.00
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208291 75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 4 1 645.00 $12.00 $7,740.00
5 1 4,780.00 $14.85 $70,983.00
8 1 345.00 $11.00 $3,795.00
Unit Sub Total M 3 5,770.00 $14.30 $82,518.00
Item Code 208291 Total No. of Proj. 3 Total Amount $82,518.00
208294 150 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 11 1 25.00 $55.00 $1,375.00
Unit Sub Total M 1 25.00 $55.00 $1,375.00
Iltem Code 208294 Total No. of Proj. 1 Total Amount $1,375.00
208304 WATER METER EA 4 2 2.00 $9,880.00 $19,760.00
EA 7 2 9.00 $3,866.67 $34,800.00
EA 11 3 4.00 $15,500.00 $62,000.00
Unit Sub Total EA 7 15.00 $7,770.67 $116,560.00
208304 WATER METER LS 5 1 $13,000.00
Unit Sub Total LS 1 $13,000.00
Item Code 208304 Total No. of Proj. 8 Total Amount $129,560.00
208421 BACKFLOW PREVENTER ASSEMBLY EA 3 1 2.00 $2,003.01 $4,006.02
ENCLOSURE
EA 4 1 1.00 $1,000.00 $1,000.00
EA 5 2 7.00 $1,311.43 $9,180.00
EA 8 1 3.00 $1,950.00 $5,850.00
EA 11 2 2.00 $2,375.00 $4,750.00
Unit Sub Total EA 7 15.00 $1,652.40 $24,786.02
Item Code 208421 Total No. of Proj. 7 Total Amount $24,786.02
208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 3 1 2.00 $2,085.93 $4,171.86
EA 4 1 1.00 $850.00 $850.00
Unit Sub Total EA 2 3.00 $1,673.95 $5,021.86
Item Code 208432 Total No. of Proj. 2 Total Amount $5,021.86
208434 40 MM BACKFLOW PREVENTER ASSEMBLY EA 11 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00
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Iltem Code 208434 Total No. of Proj. 1 Total Amount $2,000.00
208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 5 1 5.00 $2,990.00 $14,950.00
EA 7 1 2.00 $3,064.69 $6,129.38
EA 11 1 1.00 $1,800.00 $1,800.00
Unit Sub Total EA 3 8.00 $2,859.92 $22,879.38
Item Code 208435 Total No. of Proj. 3 Total Amount $22,879.38
208437 75 MM BACKFLOW PREVENTER ASSEMBLY EA 7 1 5.00 $4,115.35 $20,576.75
EA 8 1 3.00 $2,365.00 $7,095.00
Unit Sub Total EA 2 8.00 $3,458.97 $27,671.75
Item Code 208437 Total No. of Proj. 2 Total Amount $27,671.75
208461 SPRINKLER (TYPE A-1) EA 5 1 660.00 $40.50 $26,730.00
EA 11 1 110.00 $50.00 $5,500.00
Unit Sub Total EA 2 770.00 $41.86 $32,230.00
Item Code 208461 Total No. of Proj. 2 Total Amount $32,230.00
208463 SPRINKLER (TYPE A-3) EA 7 1 16.00 $79.00 $1,264.00
Unit Sub Total EA 1 16.00 $79.00 $1,264.00
Item Code 208463 Total No. of Proj. 1 Total Amount $1,264.00
208464 SPRINKLER (TYPE A-4) EA 7 1 22.00 $78.00 $1,716.00
Unit Sub Total EA 1 22.00 $78.00 $1,716.00
Item Code 208464 Total No. of Proj. 1 Total Amount $1,716.00
208465 SPRINKLER (TYPE A-5) EA 5 1 28.00 $40.50 $1,134.00
EA 7 1 600.00 $37.13 $22,278.00
EA 8 1 180.00 $20.00 $3,600.00
Unit Sub Total EA 3 808.00 $33.43 $27,012.00
Item Code 208465 Total No. of Proj. 3 Total Amount $27,012.00
208466 SPRINKLER (TYPE A-6) EA 4 1 140.00 $65.00 $9,100.00
EA 7 1 300.00 $68.04 $20,412.00
EA 8 1 530.00 $41.00 $21,730.00
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Unit Sub Total EA 3 970.00 $52.83 $51,242.00
Item Code 208466 Total No. of Proj. 3 Total Amount $51,242.00
208467 SPRINKLER (TYPE A-7) EA 11 1 188.00 $60.00 $11,280.00
Unit Sub Total EA 1 188.00 $60.00 $11,280.00
Iltem Code 208467 Total No. of Proj. 1 Total Amount $11,280.00
208468 SPRINKLER (TYPE A-8) EA 4 1 740.00 $50.00 $37,000.00
Unit Sub Total EA 1 740.00 $50.00 $37,000.00
Item Code 208468 Total No. of Proj. 1 Total Amount $37,000.00
208471 SPRINKLER (TYPE B-1) EA 11 1 41.00 $40.00 $1,640.00
Unit Sub Total EA 1 41.00 $40.00 $1,640.00
Item Code 208471 Total No. of Proj. 1 Total Amount $1,640.00
208472 SPRINKLER (TYPE B-2) EA 3 1 46.00 $15.82 $727.72
EA 4 1 60.00 $35.00 $2,100.00
EA 5 1 150.00 $40.50 $6,075.00
EA 8 1 27.00 $34.00 $918.00
Unit Sub Total EA 4 283.00 $34.70 $9,820.72
Item Code 208472 Total No. of Proj. 4 Total Amount $9,820.72
208474 SPRINKLER (TYPE B-4) EA 4 1 1,360.00 $36.00 $48,960.00
Unit Sub Total EA 1 1,360.00 $36.00 $48,960.00
Item Code 208474 Total No. of Proj. 1 Total Amount $48,960.00
208481 SPRINKLER (TYPE C-1) EA 4 1 10.00 $30.00 $300.00
Unit Sub Total EA 1 10.00 $30.00 $300.00
Item Code 208481 Total No. of Proj. 1 Total Amount $300.00
208482 SPRINKLER (TYPE C-2) EA 3 1 110.00 $15.83 $1,741.30
EA 4 1 8.00 $30.00 $240.00
EA 5 2 5,240.00 $20.25 $106,104.00
EA 7 2 1,808.00 $16.96 $30,672.00
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208482 SPRINKLER (TYPE C-2) EA 8 1 36.00 $20.00 $720.00
EA 11 3 2,788.00 $18.61 $51,896.00
Unit Sub Total EA 10 9,990.00 $19.16 $191,373.30
Item Code 208482 Total No. of Proj. 10 Total Amount $191,373.30
208483 SPRINKLER (TYPE C-3) EA 4 2 518.00 $14.36 $7,440.00
EA 6 1 210.00 $11.00 $2,310.00
EA 7 1 900.00 $13.66 $12,294.00
Unit Sub Total EA 4 1,628.00 $13.54 $22,044.00
Item Code 208483 Total No. of Proj. 4 Total Amount $22,044.00
208487 20 MM GATE VALVE EA 4 1 1.00 $100.00 $100.00
EA 11 1 2.00 $200.00 $400.00
Unit Sub Total EA 2 3.00 $166.67 $500.00
Item Code 208487 Total No. of Proj. 2 Total Amount $500.00
208488 25 MM GATE VALVE EA 3 1 3.00 $265.10 $795.30
Unit Sub Total EA 1 3.00 $265.10 $795.30
Item Code 208488 Total No. of Proj. 1 Total Amount $795.30
208491 50 MM GATE VALVE EA 4 2 12.00 $183.33 $2,200.00
EA 5 1 1.00 $260.00 $260.00
EA 7 1 23.00 $147.60 $3,394.80
EA 8 1 15.00 $165.00 $2,475.00
EA 11 3 6.00 $359.17 $2,155.00
Unit Sub Total EA 8 57.00 $183.94 $10,484.80
Item Code 208491 Total No. of Proj. 8 Total Amount $10,484.80
208492 65 MM GATE VALVE EA 5 2 6.00 $195.00 $1,170.00
Unit Sub Total EA 2 6.00 $195.00 $1,170.00
Item Code 208492 Total No. of Proj. 2 Total Amount $1,170.00
208493 75 MM GATE VALVE EA 4 1 3.00 $300.00 $900.00
EA 5 2 19.00 $149.47 $2,840.00
EA 8 1 9.00 $170.00 $1,530.00
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208493 75 MM GATE VALVE EA 11 2 5.00 $615.00 $3,075.00

Unit Sub Total EA 6 36.00 $231.81 $8,345.00

Item Code 208493 Total No. of Proj. 6 Total Amount $8,345.00

208494 100 MM GATE VALVE EA 5 1 1.00 $390.00 $390.00

Unit Sub Total EA 1 1.00 $390.00 $390.00

Item Code 208494 Total No. of Proj. 1 Total Amount $390.00

208498 20 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 4 1 1,021.00 $10.00 $10,210.00
LINE)

Unit Sub Total M 1 1,021.00 $10.00 $10,210.00

Item Code 208498 Total No. of Proj. 1 Total Amount $10,210.00

208499 25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 4 1 200.00 $10.00 $2,000.00
LINE)

Unit Sub Total M 1 200.00 $10.00 $2,000.00

Item Code 208499 Total No. of Proj. 1 Total Amount $2,000.00

208500 32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 4 1 185.00 $11.00 $2,035.00
LINE)

Unit Sub Total M 1 185.00 $11.00 $2,035.00

Item Code 208500 Total No. of Proj. 1 Total Amount $2,035.00

208501 40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 4 1 140.00 $20.00 $2,800.00
LINE)

Unit Sub Total M 1 140.00 $20.00 $2,800.00

Item Code 208501 Total No. of Proj. 1 Total Amount $2,800.00

208502 50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY M 4 1 122.00 $22.00 $2,684.00
LINE)

Unit Sub Total M 1 122.00 $22.00 $2,684.00

Item Code 208502 Total No. of Proj. 1 Total Amount $2,684.00

208509 25 MM WYE STRAINER EA 3 1 4.00 $100.37 $401.48

EA 4 2 8.00 $127.50 $1,020.00

EA 5 1 5.00 $260.00 $1,300.00

EA 8 1 1.00 $425.00 $425.00
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Unit Sub Total EA 5 18.00 $174.80 $3,146.48
Item Code 208509 Total No. of Proj. 5 Total Amount $3,146.48
208510 32 MM WYE STRAINER EA 1 1 2.00 $1,000.00 $2,000.00
EA 4 1 3.00 $140.00 $420.00
EA 5 1 2.00 $260.00 $520.00
Unit Sub Total EA 3 7.00 $420.00 $2,940.00
Item Code 208510 Total No. of Proj. 3 Total Amount $2,940.00
208512 50 MM WYE STRAINER EA 5 1 2.00 $260.00 $520.00
Unit Sub Total EA 1 2.00 $260.00 $520.00
Item Code 208512 Total No. of Proj. 1 Total Amount $520.00
208517 20 MM QUICK COUPLING VALVE EA 4 2 18.00 $100.00 $1,800.00
EA 11 1 2.00 $175.00 $350.00
Unit Sub Total EA 3 20.00 $107.50 $2,150.00
Item Code 208517 Total No. of Proj. 3 Total Amount $2,150.00
208526 SPRINKLER (TYPE D-1) EA 5 1 680.00 $1.30 $884.00
Unit Sub Total EA 1 680.00 $1.30 $884.00
Item Code 208526 Total No. of Proj. 1 Total Amount $884.00
208560 FILTER ASSEMBLY UNIT EA 6 1 1.00 $300.00 $300.00
EA 7 1 22.00 $517.67 $11,388.74
Unit Sub Total EA 2 23.00 $508.21 $11,688.74
Item Code 208560 Total No. of Proj. 2 Total Amount $11,688.74
208649 QUICK COUPLING VALVE EA 3 1 2.00 $138.55 $277.10
Unit Sub Total EA 1 2.00 $138.55 $277.10
Item Code 208649 Total No. of Proj. 1 Total Amount $277.10
208683 BALL VALVE EA 7 1 40.00 $236.52 $9,460.80
Unit Sub Total EA 1 40.00 $236.52 $9,460.80
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Item Code 208683 Total No. of Proj. 1 Total Amount $9,460.80
208723 100 MM ALTERNATIVE CONDUIT M 2 1 33.00 $12.00 $396.00
Unit Sub Total M 1 33.00 $12.00 $396.00
Item Code 208723 Total No. of Proj. 1 Total Amount $396.00
208726 300 MM ALTERNATIVE CONDUIT M 7 1 3.00 $500.00 $1,500.00
Unit Sub Total M 1 3.00 $500.00 $1,500.00
Item Code 208726 Total No. of Proj. 1 Total Amount $1,500.00
208731 200 MM CORRUGATED HIGH DENSITY M 1 1 55.00 $260.00 $14,300.00
POLYETHYLENE PIPE CONDUIT
M 4 3 459.00 $192.48 $88,350.00
M 5 1 160.00 $200.00 $32,000.00
M 6 1 14.00 $315.00 $4,410.00
M 7 1 130.00 $174.00 $22,620.00
M 11 4 730.00 $121.92 $89,000.00
Unit Sub Total M 11 1,548.00 $161.94 $250,680.00
Item Code 208731 Total No. of Proj. 11 Total Amount $250,680.00
208732 250 MM CORRUGATED HIGH DENSITY M 5 1 22.00 $200.00 $4,400.00
POLYETHYLENE PIPE CONDUIT
M 11 1 140.00 $110.00 $15,400.00
Unit Sub Total M 2 162.00 $122.22 $19,800.00
Item Code 208732 Total No. of Proj. 2 Total Amount $19,800.00
208733 300 MM CORRUGATED HIGH DENSITY M 6 1 12.00 $180.00 $2,160.00
POLYETHYLENE PIPE CONDUIT
Unit Sub Total M 1 12.00 $180.00 $2,160.00
Item Code 208733 Total No. of Proj. 1 Total Amount $2,160.00
208741 150 MM CORRUGATED STEEL PIPE CONDUIT M 2 1 20.00 $230.00 $4,600.00
(1.63 MM THICK)
M 11 1 2.00 $1,417.00 $2,834.00
Unit Sub Total M 2 22.00 $337.91 $7,434.00
Item Code 208741 Total No. of Proj. 2 Total Amount $7,434.00
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208742 200 MM CORRUGATED STEEL PIPE CONDUIT M 2 3 559.00 $39.60 $22,135.00
(1.63 MM THICK)
Unit Sub Total M 3 559.00 $39.60 $22,135.00
Item Code 208742 Total No. of Proj. 3 Total Amount $22,135.00
208743 250 MM CORRUGATED STEEL PIPE CONDUIT M 12 1 7.00 $390.00 $2,730.00
(1.63 MM THICK)
Unit Sub Total M 1 7.00 $390.00 $2,730.00
Iltem Code 208743 Total No. of Proj. 1 Total Amount $2,730.00
208744 300 MM CORRUGATED STEEL PIPE CONDUIT M 8 1 260.00 $85.00 $22,100.00
(1.63 MM THICK)
Unit Sub Total M 1 260.00 $85.00 $22,100.00
Item Code 208744 Total No. of Proj. 1 Total Amount $22,100.00
208794 20 MM WELDED STEEL PIPE CONDUIT M 11 1 10.00 $350.00 $3,500.00
Unit Sub Total M 1 10.00 $350.00 $3,500.00
Item Code 208794 Total No. of Proj. 1 Total Amount $3,500.00
208798 200 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 4 1 64.00 $230.00 $14,720.00
THICK)
7 1 240.00 $454.27 $109,024.80
11 2 151.00 $307.28 $46,400.00
Unit Sub Total M 4 455.00 $373.94 $170,144.80
Item Code 208798 Total No. of Proj. 4 Total Amount $170,144.80
208799 250 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 5 2 276.00 $259.71 $71,680.00
THICK)
M 11 1 150.00 $270.00 $40,500.00
Unit Sub Total M 3 426.00 $263.33 $112,180.00
Item Code 208799 Total No. of Proj. 3 Total Amount $112,180.00
208800 300 MM WELDED STEEL PIPE CONDUIT (6.35 MM M 8 1 160.00 $155.00 $24,800.00
THICK)
Unit Sub Total M 1 160.00 $155.00 $24,800.00
Item Code 208800 Total No. of Proj. 1 Total Amount $24,800.00
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208908 EXTEND 150 MM CONDUIT M 12 1 2.00 $250.00 $500.00
Unit Sub Total M 1 2.00 $250.00 $500.00
Item Code 208908 Total No. of Proj. 1 Total Amount $500.00
208909 EXTEND 200 MM CONDUIT M 4 2 28.00 $321.43 $9,000.00
M 6 2 145.00 $345.52 $50,100.00
M 8 1 42.00 $110.00 $4,620.00
M 11 1 11.00 $675.00 $7,425.00
Unit Sub Total M 6 226.00 $314.80 $71,145.00
Item Code 208909 Total No. of Proj. 6 Total Amount $71,145.00
208910 EXTEND 250 MM CONDUIT M 6 1 60.00 $350.00 $21,000.00
11 3 30.00 $622.00 $18,660.00
Unit Sub Total M 4 90.00 $440.67 $39,660.00
Item Code 208910 Total No. of Proj. 4 Total Amount $39,660.00
209200 RECLAIMED WATER WARNING SIGN LS 11 1 $100.00
Unit Sub Total LS 1 $100.00
Item Code 209200 Total No. of Proj. 1 Total Amount $100.00
209205 INSTALL RECLAIMED WATER WARNING SIGN LS 4 1 $18,000.00
Unit Sub Total LS 1 $18,000.00
Item Code 209205 Total No. of Proj. 1 Total Amount $18,000.00
209503 BOOSTER PUMP SYSTEM EA 5 1 1.00 $13,216.00 $13,216.00
EA 8 1 1.00 $28,000.00 $28,000.00
Unit Sub Total EA 2 2.00 $20,608.00 $41,216.00
209503 BOOSTER PUMP SYSTEM LS 4 1 $18,000.00
Unit Sub Total LS 1 $18,000.00
Item Code 209503 Total No. of Proj. 3 Total Amount $59,216.00
209601 TRUCK LOADING STANDPIPE EA 1 1 2.00 $1,000.00 $2,000.00
Unit Sub Total EA 1 2.00 $1,000.00 $2,000.00
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Item Code 209601 Total No. of Proj. 1 Total Amount $2,000.00
209801 MAINTENANCE VEHICLE PULLOUT EA 4 2 6.00 $7,916.67 $47,500.00
EA 5 1 1.00 $8,100.00 $8,100.00
EA 6 1 1.00 $7,000.00 $7,000.00
EA 7 1 2.00 $17,280.97 $34,561.94
EA 8 1 32.00 $3,500.00 $112,000.00
Unit Sub Total EA 6 42.00 $4,980.05 $209,161.94
Item Code 209801 Total No. of Proj. 6 Total Amount $209,161.94
220101 FINISHING ROADWAY LS 2 1 $10,000.00
LS 4 1 $25,000.00
LS 8 1 $150,000.00
LS 10 1 $30,000.00
LS 11 2 $65,000.00
Unit Sub Total LS 6 $280,000.00
Item Code 220101 Total No. of Proj. 6 Total Amount $280,000.00
240100 LIME TONN 4 1 590.00 $120.00 $70,800.00
Unit Sub Total TONN 1 590.00 $120.00 $70,800.00
Item Code 240100 Total No. of Proj. 1 Total Amount $70,800.00
250101 CLASS 1 AGGREGATE SUBBASE M3 8 1 90,400.00 $32.00 $2,892,800.00
Unit Sub Total M3 1 90,400.00 $32.00 $2,892,800.00
Item Code 250101 Total No. of Proj. 1 Total Amount  $2,892,800.00
250201 CLASS 2 AGGREGATE SUBBASE M3 12 5 572.00 $56.11 $32,095.00
Unit Sub Total M3 5 572.00 $56.11 $32,095.00
Item Code 250201 Total No. of Proj. 5 Total Amount $32,095.00
250301 CLASS 3 AGGREGATE SUBBASE M3 7 2 2,868.00 $50.31 $144,300.00
Unit Sub Total M3 2 2,868.00 $50.31 $144,300.00
Item Code 250301 Total No. of Proj. 2 Total Amount $144,300.00
250401 CLASS 4 AGGREGATE SUBBASE M3 4 8 116,802.00 $16.45 $1,921,625.16
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250401 CLASS 4 AGGREGATE SUBBASE M3 7 3 2,399.00 $54.56 $130,885.00
M3 10 1 21,900.00 $26.00 $569,400.00
M3 11 4 16,320.00 $47.12 $768,972.00
M3 12 1 290.00 $140.00 $40,600.00
Unit Sub Total M3 17 157,711.00 $21.76  $3,431,482.16
Item Code 250401 Total No. of Proj. 17 Total Amount  $3,431,482.16
260200 AGGREGATE BASE M3 4 1 410.00 $85.00 $34,850.00
Unit Sub Total M3 1 410.00 $85.00 $34,850.00
Item Code 260200 Total No. of Proj. 1 Total Amount $34,850.00
260201 CLASS 2 AGGREGATE BASE M3 1 13 29,348.00 $58.21 $1,708,306.00
M3 2 18 24,589.00 $50.27 $1,235,967.50
M3 3 10 40,215.00 $60.96 $2,451,548.30
M3 4 1 5,490.00 $42.00 $230,580.00
M3 5 18 43,443.00 $40.53 $1,760,757.20
M3 6 10 5,974.00 $52.16 $311,594.00
M3 7 7 4,171.40 $63.70 $265,720.00
M3 8 11 106,969.00 $38.24 $4,090,079.95
M3 9 2 2,014.00 $99.08 $199,550.00
M3 10 10 51,719.40 $41.24 $2,132,715.00
M3 11 12 243,916.00 $41.21 $10,051,253.00
M3 12 4 614.00 $137.52 $84,440.00
Unit Sub Total M3 116  558,462.80 $43.91  $24,522,510.95
Iltem Code 260201 Total No. of Proj. 116 Total Amount $24,522,510.95
260210 AGGREGATE BASE (APPROACH SLAB) M3 2 1 60.00 $380.00 $22,800.00
M3 3 4 318.00 $226.70 $72,090.00
M3 4 2 32.00 $303.13 $9,700.00
M3 6 1 31.10 $150.00 $4,665.00
M3 7 10 329.00 $368.30 $121,170.00
M3 8 1 87.00 $160.00 $13,920.00
M3 12 2 30.00 $643.33 $19,300.00
Unit Sub Total M3 21 887.10 $297.20 $263,645.00

Page 101



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Iltem Code 260210 Total No. of Proj. 21 Total Amount $263,645.00
260301 CLASS 3 AGGREGATE BASE M3 4 11 17,489.00 $47.33 $827,704.60
M3 7 10 37,824.00 $40.40 $1,528,067.00
Unit Sub Total M3 21 55,313.00 $42.59 $2,355,771.60
Item Code 260301 Total No. of Proj. 21 Total Amount  $2,355,771.60
270011 CEMENT TREATED BASE (PLANT-MIXED, CLASS M3 4 1 25,000.00 $80.00 $2,000,000.00
A)
Unit Sub Total M3 1 25,000.00 $80.00 $2,000,000.00
Item Code 270011 Total No. of Proj. 1 Total Amount  $2,000,000.00
270065 ASPHALTIC EMULSION (CURING SEAL) TONN 4 1 190.00 $100.00 $19,000.00
Unit Sub Total TONN 1 190.00 $100.00 $19,000.00
Item Code 270065 Total No. of Proj. 1 Total Amount $19,000.00
280000 LEAN CONCRETE BASE M3 3 1 2,430.00 $140.00 $340,200.00
M3 4 3 2,006.00 $252.66 $506,845.00
M3 5 1 7.00 $500.00 $3,500.00
M3 6 1 1,160.00 $150.00 $174,000.00
M3 7 8 22,621.00 $103.89 $2,350,120.00
M3 8 1 24,600.00 $134.00 $3,296,400.00
M3 12 3 179.00 $222.91 $39,900.00
Unit Sub Total M3 18 53,003.00 $126.61 $6,710,965.00
Item Code 280000 Total No. of Proj. 18 Total Amount  $6,710,965.00
290201 ASPHALT TREATED PERMEABLE BASE M3 8 1 550.00 $105.00 $57,750.00
Unit Sub Total M3 1 550.00 $105.00 $57,750.00
Item Code 290201 Total No. of Proj. 1 Total Amount $57,750.00
290211 ASPHALT TREATED PERMEABLE BASE M3 1 1 1,210.00 $149.00 $180,290.00
M3 4 2 4,220.00 $97.44 $411,200.00
M3 10 1 5,090.00 $96.00 $488,640.00
Unit Sub Total M3 4 10,520.00 $102.67 $1,080,130.00
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Iltem Code 290211 Total No. of Proj. 4 Total Amount  $1,080,130.00
290301 CEMENT TREATED PERMEABLE BASE M3 6 1 490.00 $55.00 $26,950.00
M3 7 2 61.00 $277.87 $16,950.00
Unit Sub Total M3 3 551.00 $79.67 $43,900.00
Iltem Code 290301 Total No. of Proj. 3 Total Amount $43,900.00
365001 SAND COVER TONN 2 2 870.00 $114.83 $99,900.00
TONN 3 1 810.00 $50.00 $40,500.00
TONN 5 2 633.00 $36.62 $23,179.90
TONN 6 3 2,270.00 $22.21 $50,420.00
TONN 8 2 248.00 $105.40 $26,140.00
TONN 9 2 900.00 $52.76 $47,480.00
TONN 10 3 1,050.00 $27.62 $29,000.00
Unit Sub Total TONN 15 6,781.00 $46.69 $316,619.90
Iltem Code 365001 Total No. of Proj. 15 Total Amount $316,619.90
370120 ASPHALT-RUBBER BINDER TONN 2 1 650.00 $455.00 $295,750.00
TONN 5 2 1,170.00 $412.18 $482,250.00
TONN 6 2 720.00 $294.25 $211,860.00
TONN 8 1 164.00 $375.00 $61,500.00
Unit Sub Total TONN 6 2,704.00 $388.82 $1,051,360.00
Item Code 370120 Total No. of Proj. 6 Total Amount  $1,051,360.00
373900 ASPHALTIC EMULSION TONN 8 1 15.00 $266.00 $3,990.00
Unit Sub Total TONN 1 15.00 $266.00 $3,990.00
Item Code 373900 Total No. of Proj. 1 Total Amount $3,990.00
374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 2 3 274.00 $333.58 $91,400.00
TONN 3 3 118.00 $400.85 $47,300.00
TONN 4 3 76.00 $579.28 $44,025.00
TONN 5 10 236.20 $658.77 $155,602.00
TONN 6 6 376.00 $234.37 $88,122.00
TONN 8 4 329.00 $369.01 $121,405.00
TONN 9 2 185.00 $279.73 $51,750.00
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374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 10 5 164.00 $292.59 $47,984.00
TONN 11 17 155.30 $626.99 $97,371.10
Unit Sub Total TONN 53 1,913.50 $389.32 $744,959.10
Item Code 374002 Total No. of Proj. 53 Total Amount $744,959.10
374206 SEAL RANDOM CRACKS LNKM 1 1 18.00 $1.00 $18.00
LNKM 2 1 23.00 $1,900.00 $43,700.00
LNKM 3 2 34.50 $692.17 $23,880.00
LNKM 4 6 135.00 $738.89 $99,750.00
LNKM 6 3 128.00 $257.70 $32,985.00
LNKM 7 2 55.00 $1,335.64 $73,460.00
LNKM 9 1 7.00 $1,500.00 $10,500.00
LNKM 10 1 1.00 $20,000.00 $20,000.00
Unit Sub Total LNKM 17 401.50 $757.89 $304,293.00
Item Code 374206 Total No. of Proj. 17 Total Amount $304,293.00
374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TONN 2 1 740.00 $375.00 $277,500.00
TONN 3 1 680.00 $350.00 $238,000.00
TONN 4 1 140.00 $450.00 $63,000.00
TONN 6 1 1,170.00 $283.00 $331,110.00
TONN 7 1 130.00 $355.00 $46,150.00
TONN 8 1 130.00 $225.00 $29,250.00
TONN 9 2 730.00 $318.16 $232,260.00
TONN 10 3 840.00 $382.98 $321,700.00
Unit Sub Total TONN 11 4,560.00 $337.49 $1,538,970.00
Item Code 374492 Total No. of Proj. 11 Total Amount  $1,538,970.00
375021 SCREENINGS (MEDIUM FINE) TONN 10 3 7,020.00 $29.98 $210,480.00
Unit Sub Total TONN 3 7,020.00 $29.98 $210,480.00
Item Code 375021 Total No. of Proj. 3 Total Amount $210,480.00
375022 SCREENINGS (MEDIUM) TONN 2 1 6,350.00 $30.00 $190,500.00
TONN 3 1 6,020.00 $25.75 $155,015.00
TONN 6 1 11,500.00 $43.00 $494,500.00
TONN 8 1 1,140.00 $25.00 $28,500.00
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375022 SCREENINGS (MEDIUM) TONN 9 2 6,520.00 $24.59 $160,330.00
Unit Sub Total TONN 6 31,530.00 $32.63 $1,028,845.00
Item Code 375022 Total No. of Proj. 6 Total Amount  $1,028,845.00
375030 SCREENINGS (HOT-APPLIED) TONN 2 1 4,160.00 $31.75 $132,080.00
TONN 5 2 7,470.00 $43.29 $323,387.50
TONN 6 2 4,780.00 $51.72 $247,220.00
TONN 8 1 1,174.00 $45.00 $52,830.00
Unit Sub Total TONN 6 17,584.00 $42.97 $755,517.50
Item Code 375030 Total No. of Proj. 6 Total Amount $755,517.50
377501 SLURRY SEAL TONN 2 1 4,820.00 $115.36 $556,035.20
TONN 3 1 320.00 $255.00 $81,600.00
TONN 5 2 11,360.00 $100.06 $1,136,690.00
TONN 6 1 4,070.00 $100.20 $407,814.00
TONN 8 1 70.00 $510.00 $35,700.00
TONN 11 1 1,880.00 $219.00 $411,720.00
Unit Sub Total TONN 7 22,520.00 $116.77 $2,629,559.20
Item Code 377501 Total No. of Proj. 7 Total Amount  $2,629,559.20
390095 REPLACE ASPHALT CONCRETE SURFACING M2 7 1 330.00 $42.00 $13,860.00
Unit Sub Total M2 1 330.00 $42.00 $13,860.00
390095 REPLACE ASPHALT CONCRETE SURFACING M3 1 6 1,213.00 $269.68 $327,119.00
M3 2 8 12,592.00 $212.38 $2,674,310.00
M3 3 6 4,688.00 $216.62 $1,015,525.00
M3 4 10 7,696.00 $225.44 $1,734,950.00
M3 5 1 9.00 $382.00 $3,438.00
M3 6 5 1,037.00 $298.79 $309,841.00
M3 7 4 988.00 $222.62 $219,950.00
M3 9 1 960.00 $200.00 $192,000.00
M3 10 2 3,900.00 $175.31 $683,700.00
M3 11 2 99.00 $482.42 $47,760.00
Unit Sub Total M3 45 33,182.00 $217.24 $7,208,593.00
Item Code 390095 Total No. of Proj. 46 Total Amount  $7,222,453.00
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390101 ASPHALT CONCRETE M2 4 1 920.00 $30.00 $27,600.00
Unit Sub Total M2 1 920.00 $30.00 $27,600.00
390101 ASPHALT CONCRETE TONN 2 6 1,139.00 $114.86 $130,825.00
TONN 3 3 444.00 $109.36 $48,555.00
TONN 5 1 7.00 $437.00 $3,059.00
TONN 6 1 3,220.00 $52.00 $167,440.00
TONN 7 1 2.00 $1,000.00 $2,000.00
TONN 8 1 10.30 $90.00 $927.00
TONN 10 3 180.00 $134.06 $24,130.00
TONN 12 3 40.00 $73.50 $2,940.00
Unit Sub Total TONN 19 5,042.30 $75.34 $379,876.00
Item Code 390101 Total No. of Proj. 20 Total Amount $407,476.00
390102 ASPHALT CONCRETE (TYPE A) TON 4 1 40.00 $245.00 $9,800.00
TON 5 1 200.00 $80.00 $16,000.00
Unit Sub Total TON 2 240.00 $107.50 $25,800.00
390102 ASPHALT CONCRETE (TYPE A) TONN 1 19 28,548.00 $84.06 $2,399,730.00
TONN 2 18 84,000.00 $69.17 $5,810,447.50
TONN 3 10 16,488.00 $68.67 $1,132,305.00
TONN 4 12 22,470.00 $94.45 $2,122,282.40
TONN 5 17 52,621.00 $55.28 $2,908,972.50
TONN 6 14 23,207.00 $52.39 $1,215,837.00
TONN 7 1 3,200.00 $49.00 $156,800.00
TONN 8 11 37,960.00 $57.68 $2,189,445.00
TONN 10 1 280.00 $125.00 $35,000.00
TONN 11 9 16,983.00 $71.75 $1,218,526.50
TONN 12 6 7,230.00 $43.11 $311,660.00
Unit Sub Total TONN 118 292,987.00 $66.56  $19,501,005.90
Item Code 390102 Total No. of Proj. 120 Total Amount  $19,526,805.90
390103 ASPHALT CONCRETE (TYPE B) TONN 4 1 7.00 $150.00 $1,050.00
TONN 5 4 1,510.00 $55.99 $84,540.00
TONN 6 1 330.00 $50.00 $16,500.00
TONN 7 25 12,894.40 $76.64 $988,204.25
TONN 8 1 400.00 $50.00 $20,000.00
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390103 ASPHALT CONCRETE (TYPE B) TONN 9 1 210.00 $120.00 $25,200.00
TONN 10 11 60,980.00 $49.36 $3,010,115.00
TONN 12 2 700.00 $97.86 $68,500.00
Unit Sub Total TONN 46 77,031.40 $54.71 $4,214,109.25
Item Code 390103 Total No. of Proj. 46 Total Amount  $4,214,109.25
390106 ASPHALT CONCRETE (OPEN GRADED) TON 5 1 883.00 $72.00 $63,576.00
Unit Sub Total TON 1 883.00 $72.00 $63,576.00
390106 ASPHALT CONCRETE (OPEN GRADED) TONN 1 10 18,219.00 $74.74 $1,361,752.00
TONN 2 2 7,540.00 $65.77 $495,915.00
TONN 3 4 8,330.00 $69.26 $576,900.00
TONN 4 5 39,600.00 $64.22 $2,543,200.00
TONN 5 3 11,096.00 $51.89 $575,760.00
Unit Sub Total TONN 24 84,785.00 $65.50 $5,553,527.00
Item Code 390106 Total No. of Proj. 25 Total Amount  $5,617,103.00
390107 ASPHALT CONCRETE (LEVELING) TONN 3 1 1.80 $1,500.00 $2,700.00
TONN 4 3 1,962.00 $69.30 $135,960.00
TONN 6 1 510.00 $150.00 $76,500.00
Unit Sub Total TONN 5 2,473.80 $86.98 $215,160.00
Item Code 390107 Total No. of Proj. 5 Total Amount $215,160.00
390108 ASPHALT CONCRETE BASE (TYPE A) TONN 11 2 1,270.00 $77.78 $98,780.00
TONN 12 2 550.00 $56.30 $30,965.00
Unit Sub Total TONN 4 1,820.00 $71.29 $129,745.00
Item Code 390108 Total No. of Proj. 4 Total Amount $129,745.00
390115 ASPHALT CONCRETE (BRIDGE) TONN 8 1 280.00 $47.00 $13,160.00
Unit Sub Total TONN 1 280.00 $47.00 $13,160.00
Item Code 390115 Total No. of Proj. 1 Total Amount $13,160.00
390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 1 1 11,400.00 $89.00 $1,014,600.00
TONN 6 4 128,620.00 $55.56 $7,146,070.00
TONN 7 5 8,180.00 $83.61 $683,970.00
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390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 8 2 76,900.00 $50.52 $3,885,000.00
TONN 10 1 15,000.00 $71.50 $1,072,500.00
TONN 11 1 3,520.00 $100.00 $352,000.00
TONN 12 1 530.00 $73.50 $38,955.00
Unit Sub Total TONN 15 244,150.00 $58.13  $14,193,095.00
Item Code 390126 Total No. of Proj. 15 Total Amount $14,193,095.00
390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 1 1 3,310.00 $94.00 $311,140.00
TONN 3 2 3,590.00 $129.61 $465,300.00
TONN 6 1 7,500.00 $72.00 $540,000.00
TONN 8 2 21,100.00 $62.80 $1,325,145.00
Unit Sub Total TONN 6 35,500.00 $74.41 $2,641,585.00
Item Code 390127 Total No. of Proj. 6 Total Amount  $2,641,585.00
390128 ASPHALT CONCRETE (TYPE G-MB) TONN 1 1 1,950.00 $84.00 $163,800.00
Unit Sub Total TONN 1 1,950.00 $84.00 $163,800.00
Item Code 390128 Total No. of Proj. 1 Total Amount $163,800.00
390144 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM TONN 4 1 11,200.00 $60.00 $672,000.00
GRADING)
Unit Sub Total TONN 1 11,200.00 $60.00 $672,000.00
Item Code 390144 Total No. of Proj. 1 Total Amount $672,000.00
390145 REPLACE ASPHALT CONCRETE SURFACING M3 4 5 4,220.00 $218.78 $923,245.00
Unit Sub Total M3 5 4,220.00 $218.78 $923,245.00
Item Code 390145 Total No. of Proj. 5 Total Amount $923,245.00
390146 ASPHALT CONCRETE (TYPE A, 12.5-MM TONN 3 1 3,430.00 $75.95 $260,508.50
MAXIMUM GRADING)
TONN 4 4 1,100.00 $143.91 $158,300.00
TONN 6 1 4,900.00 $49.15 $240,835.00
Unit Sub Total TONN 6 9,430.00 $69.95 $659,643.50
Item Code 390146 Total No. of Proj. 6 Total Amount $659,643.50
390147 ASPHALT CONCRETE (TYPE B, 19-MM MAXIMUM TONN 8 1 250.00 $100.00 $25,000.00

GRADING)
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Unit Sub Total TONN 1 250.00 $100.00 $25,000.00
Item Code 390147 Total No. of Proj. 1 Total Amount $25,000.00
390152 ASPHALT CONCRETE TONN 3 1 19,900.00 $60.00 $1,194,000.00
TONN 5 2 112,700.00 $53.44 $6,022,690.00
TONN 10 2 53,100.00 $57.23 $3,038,700.00
Unit Sub Total TONN 5 185,700.00 $55.23  $10,255,390.00
Item Code 390152 Total No. of Proj. 5 Total Amount $10,255,390.00
390153 ASPHALT CONCRETE (TYPE A) TONN 2 1 52,100.00 $55.00 $2,865,500.00
TONN 4 4 168,120.00 $55.33 $9,302,700.00
TONN 6 1 150.00 $91.00 $13,650.00
TONN 8 1 203,000.00 $44.50 $9,033,500.00
TONN 9 1 25,100.00 $62.00 $1,556,200.00
Unit Sub Total TONN 8 448,470.00 $50.78  $22,771,550.00
Item Code 390153 Total No. of Proj. 8 Total Amount $22,771,550.00
390154 ASPHALT CONCRETE (TYPE B) TONN 7 2 97,000.00 $83.91 $8,138,800.00
TONN 10 1 73,600.00 $47.00 $3,459,200.00
Unit Sub Total TONN 3 170,600.00 $67.98  $11,598,000.00
Item Code 390154 Total No. of Proj. 3 Total Amount  $11,598,000.00
390155 ASPHALT CONCRETE (TYPE A) TONN 1 4 17,117.00 $67.84 $1,161,299.00
TONN 2 4 15,149.00 $76.68 $1,161,612.00
TONN 3 4 277,691.00 $54.50  $15,135,040.50
TONN 4 7 76,350.00 $57.64 $4,400,980.00
TONN 5 3 39,940.00 $51.21 $2,045,511.00
TONN 6 4 13,290.00 $57.28 $761,250.00
TONN 8 2 40,100.00 $48.73 $1,954,000.00
TONN 10 1 1,140.00 $75.00 $85,500.00
TONN 11 9 110,240.00 $60.25 $6,641,870.00
Unit Sub Total TONN 38 591,017.00 $56.42  $33,347,062.50
Item Code 390155 Total No. of Proj. 38 Total Amount  $33,347,062.50
390160 ASPHALT CONCRETE (TYPE B) TONN 7 6 20,420.00 $59.45 $1,213,884.50
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390160 ASPHALT CONCRETE (TYPE B) TONN 10 4 26,430.00 $49.33 $1,303,680.00
Unit Sub Total TONN 10 46,850.00 $53.74 $2,517,564.50
Item Code 390160 Total No. of Proj. 10 Total Amount  $2,517,564.50
390165 ASPHALT CONCRETE (OPEN GRADED) TONN 1 2 2,280.00 $87.45 $199,380.00
TONN 2 1 810.00 $110.00 $89,100.00
TONN 3 2 1,520.00 $57.37 $87,200.00
TONN 4 2 18,400.00 $46.30 $852,000.00
TONN 5 1 7,500.00 $50.00 $375,000.00
TONN 8 2 85,300.00 $42.85 $3,655,250.00
TONN 12 1 13,800.00 $70.00 $966,000.00
Unit Sub Total TONN 11 129,610.00 $48.02 $6,223,930.00
Item Code 390165 Total No. of Proj. 11 Total Amount  $6,223,930.00
390168 ASPHALT CONCRETE (OPEN GRADED, TONN 9 1 12,900.00 $69.00 $890,100.00
POLYMER MODIFIED)
Unit Sub Total TONN 1 12,900.00 $69.00 $890,100.00
Item Code 390168 Total No. of Proj. 1 Total Amount $890,100.00
390171 ASPHALT CONCRETE BASE (TYPE A) TONN 11 4 153,870.00 $53.30 $8,201,350.00
TONN 12 1 80.00 $60.00 $4,800.00
Unit Sub Total TONN 5 153,950.00 $53.30 $8,206,150.00
Item Code 390171 Total No. of Proj. 5 Total Amount  $8,206,150.00
390175 ASPHALT CONCRETE (LEVELING) TONN 7 1 66.00 $80.00 $5,280.00
Unit Sub Total TONN 1 66.00 $80.00 $5,280.00
Item Code 390175 Total No. of Proj. 1 Total Amount $5,280.00
390180 ASPHALT CONCRETE (BRIDGE) TONN 8 1 27.00 $575.00 $15,525.00
Unit Sub Total TONN 1 27.00 $575.00 $15,525.00
Item Code 390180 Total No. of Proj. 1 Total Amount $15,525.00
390188 ASPHALT CONCRETE (TYPE A, 37.5-MM TONN 2 1 410.00 $88.00 $36,080.00
MAXIMUM GRADING)
TONN 3 1 128,000.00 $48.00 $6,144,000.00
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Unit Sub Total TONN 2 128,410.00 $48.13 $6,180,080.00
Item Code 390188 Total No. of Proj. 2 Total Amount  $6,180,080.00
390189 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM TONN 2 1 4,970.00 $77.00 $382,690.00
GRADING)
TONN 3 1 1,180.00 $84.55 $99,769.00
TONN 6 1 2,550.00 $60.70 $154,785.00
TONN 8 1 43.00 $295.00 $12,685.00
Unit Sub Total TONN 4 8,743.00 $74.34 $649,929.00
Item Code 390189 Total No. of Proj. 4 Total Amount $649,929.00
390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 2 2 27,230.00 $83.05 $2,261,520.00
TONN 4 6 130,320.00 $68.10 $8,874,550.00
TONN 6 4 18,740.00 $69.01 $1,293,303.00
TONN 7 6 77,470.00 $71.02 $5,501,565.00
TONN 10 2 8,630.00 $73.00 $630,000.00
TONN 11 2 31,690.00 $84.33 $2,672,467.50
Unit Sub Total TONN 22 294,080.00 $72.20  $21,233,405.50
Item Code 390206 Total No. of Proj. 22 Total Amount  $21,233,405.50
390207 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 3 2 49,410.00 $67.39 $3,329,800.00
TONN 8 1 7,930.00 $71.00 $563,030.00
TONN 10 1 9,580.00 $71.00 $680,180.00
TONN 11 1 15,100.00 $84.00 $1,268,400.00
Unit Sub Total TONN 5 82,020.00 $71.22 $5,841,410.00
Item Code 390207 Total No. of Proj. 5 Total Amount  $5,841,410.00
391003 PAVING ASPHALT (PAINT BINDER) TONN 2 1 46.00 $1.00 $46.00
Unit Sub Total TONN 1 46.00 $1.00 $46.00
Item Code 391003 Total No. of Proj. 1 Total Amount $46.00
391005 PAVING ASPHALT (BINDER-PAVEMENT KG 1 1 67.00 $7.00 $469.00
REINFORCING FABRIC)
Unit Sub Total KG 1 67.00 $7.00 $469.00
391005 PAVING ASPHALT (BINDER-PAVEMENT TONN 1 4 4.90 $363.27 $1,780.00

REINFORCING FABRIC)
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391005 PAVING ASPHALT (BINDER-PAVEMENT TONN 3 1 0.50 $1.00 $0.50
REINFORCING FABRIC)
Item Code 391005 Total No. of Proj. 6 Total Amount $2,249.50
391031 PAVING ASPHALT (BINDER-PAVEMENT TONN 1 1 2.10 $500.00 $1,050.00
REINFORCING FABRIC)
TONN 2 3 3.20 $1,742.19 $5,575.00
TONN 3 2 71.00 $1.00 $71.00
TONN 5 2 224.00 $177.43 $39,744.00
TONN 6 1 22.00 $1.00 $22.00
TONN 12 1 1.00 $1,500.00 $1,500.00
Unit Sub Total TONN 10 323.30 $148.35 $47,962.00
Item Code 391031 Total No. of Proj. 10 Total Amount $47,962.00
393001 PAVEMENT REINFORCING FABRIC M2 1 10 9,531.00 $3.23 $30,825.00
M2 2 4 2,680.00 $5.29 $14,165.00
M2 3 4 61,530.00 $1.16 $71,317.00
M2 5 2 191,300.00 $1.05 $200,243.00
M2 6 1 18,600.00 $0.75 $13,950.00
M2 12 1 860.00 $1.50 $1,290.00
Unit Sub Total M2 22 284,501.00 $1.17 $331,790.00
Item Code 393001 Total No. of Proj. 22 Total Amount $331,790.00
394001 PLACE ASPHALT CONCRETE DIKE M 2 2 5,190.00 $6.86 $35,595.00
M 4 1 9,500.00 $3.00 $28,500.00
M 5 1 3,250.00 $8.78 $28,535.00
M 10 1 59.00 $50.00 $2,950.00
M 11 13 78,137.00 $5.41 $422,841.00
M 12 1 267.00 $11.00 $2,937.00
Unit Sub Total M 19 96,403.00 $5.41 $521,358.00
Item Code 394001 Total No. of Proj. 19 Total Amount $521,358.00
394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 1 12 1,856.00 $29.23 $54,247.00
AREA)
M2 2 20 14,574.00 $11.73 $170,936.50
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394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 3 5 35,875.00 $6.14 $220,120.00
AREA)
M2 4 5 7,815.00 $5.38 $42,034.00
M2 5 13 1,593.00 $57.49 $91,586.00
M2 6 12 7,505.00 $9.71 $72,892.00
M2 7 12 18,632.00 $19.01 $354,276.20
M2 8 7 38,849.00 $18.30 $711,062.00
M2 9 1 660.00 $30.00 $19,800.00
M2 10 11 3,230.00 $17.81 $57,522.00
M2 11 5 767.00 $41.04 $31,475.00
M2 12 2 30.00 $150.00 $4,500.00
Unit Sub Total M2 105 131,386.00 $13.93 $1,830,450.70
Item Code 394002 Total No. of Proj. 105 Total Amount  $1,830,450.70
394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 1 5 958.00 $11.89 $11,394.00
M 3 2 29,250.00 $2.45 $71,800.00
M 4 14 6,258.00 $8.47 $53,027.80
M 5 10 7,670.00 $6.26 $47,983.00
M 6 3 4,656.00 $3.66 $17,045.50
M 7 4 773.80 $13.51 $10,455.00
M 8 4 39,238.00 $2.00 $78,365.00
M 10 6 15,909.00 $5.50 $87,439.00
M 11 1 360.00 $3.00 $1,080.00
M 12 2 179.00 $22.51 $4,030.00
Unit Sub Total M 51 105,251.80 $3.64 $382,619.30
Item Code 394040 Total No. of Proj. 51 Total Amount $382,619.30
394042 PLACE ASPHALT CONCRETE DIKE (TYPE B) M 4 2 266.00 $16.20 $4,310.00
M 6 1 25.00 $30.00 $750.00
M 8 1 28.00 $60.00 $1,680.00
M 12 1 7.00 $67.00 $469.00
Unit Sub Total M 5 326.00 $22.11 $7,209.00
Item Code 394042 Total No. of Proj. 5 Total Amount $7,209.00
394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) 1 5 152.00 $25.03 $3,805.00
M 2 2 22.00 $80.91 $1,780.00
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394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 3 3 2,910.00 $2.18 $6,345.00
M 4 3 1,105.00 $4.98 $5,505.00
M 5 2 118.00 $3.05 $360.00
M 6 4 847.00 $19.73 $16,709.00
M 7 13 9,826.00 $24.65 $242,212.00
M 8 5 3,320.00 $10.34 $34,313.50
M 10 4 373.00 $10.49 $3,911.00
M 11 1 90.00 $3.00 $270.00
M 12 1 25.00 $36.00 $900.00
Unit Sub Total M 43 18,788.00 $16.83 $316,110.50
Item Code 394044 Total No. of Proj. 43 Total Amount $316,110.50
394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 1 2 360.00 $13.36 $4,810.00
M 3 1 220.00 $2.50 $550.00
M 4 1 30.00 $65.00 $1,950.00
M 5 2 1,687.00 $8.18 $13,797.00
M 7 1 50.00 $10.00 $500.00
M 8 2 1,700.00 $4.83 $8,210.00
M 10 2 4,141.00 $4.09 $16,928.00
M 11 1 3,500.00 $3.00 $10,500.00
M 12 2 160.00 $33.00 $5,280.00
Unit Sub Total M 14 11,848.00 $5.28 $62,525.00
Item Code 394046 Total No. of Proj. 14 Total Amount $62,525.00
394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 1 5 2,946.00 $5.72 $16,865.00
M 2 4 570.00 $25.39 $14,470.00
M 3 6 19,140.00 $2.91 $55,735.00
M 4 13 23,162.00 $5.41 $125,255.00
M 5 9 8,195.00 $4.44 $36,402.00
M 6 7 10,262.00 $3.56 $36,482.00
M 7 6 4,108.00 $11.63 $47,791.00
M 8 2 73,300.00 $2.04 $149,650.00
M 10 7 10,060.00 $6.07 $61,070.00
M 11 1 8,300.00 $3.00 $24,900.00
M 12 1 40.00 $67.00 $2,680.00

Page 114



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL

CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT

Unit Sub Total M 61 160,083.00 $3.57 $571,300.00

Item Code 394048 Total No. of Proj. 61 Total Amount $571,300.00

394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 1 6 1,385.00 $9.00 $12,461.00

M 2 4 269.00 $39.26 $10,560.00

M 3 5 19,267.00 $2.94 $56,740.00

M 4 9 3,348.00 $6.14 $20,551.00

M 5 6 2,108.00 $6.19 $13,053.00

M 6 5 344.00 $10.00 $3,440.00

M 7 14 6,733.00 $20.73 $139,598.50

M 8 4 4,750.00 $9.28 $44,075.00

M 10 3 306.00 $6.68 $2,043.00

M 11 1 350.00 $3.00 $1,050.00

M 12 1 7.00 $67.00 $469.00

Unit Sub Total M 58 38,867.00 $7.82 $304,040.50

Item Code 394049 Total No. of Proj. 58 Total Amount $304,040.50

394050 RUMBLE STRIP STA 1 1 92.00 $120.00 $11,040.00

Unit Sub Total STA 1 92.00 $120.00 $11,040.00

Item Code 394050 Total No. of Proj. 1 Total Amount $11,040.00

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN M 3 1 64.00 $55.00 $3,520.00
INDENTATIONS)

M 10 1 20,500.00 $0.50 $10,250.00

Unit Sub Total M 2 20,564.00 $0.67 $13,770.00

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN STA 1 1 1.00 $2,500.00 $2,500.00
INDENTATIONS)

STA 10 3 287.00 $87.63 $25,150.00

STA 11 2 40.00 $237.50 $9,500.00

Unit Sub Total STA 6 328.00 $113.26 $37,150.00

Item Code 394052 Total No. of Proj. 8 Total Amount $50,920.00

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN M 2 1 1,860.00 $3.00 $5,580.00
INDENTATIONS)

M 3 2 14,800.00 $2.03 $30,000.00

4 1 31,600.00 $1.60 $50,560.00
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394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN M 5 1 3,930.00 $2.30 $9,039.00
INDENTATIONS)
6 1 7,060.00 $1.25 $8,825.00
M 8 1 1,100.00 $4.50 $4,950.00
Unit Sub Total M 7 60,350.00 $1.81 $108,954.00
394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN STA 1 4 92.00 $193.26 $17,780.00
INDENTATIONS)
STA 2 4 373.00 $106.86 $39,860.00
STA 5 4 2,631.00 $67.28 $177,002.72
STA 6 1 1,100.00 $50.00 $55,000.00
STA 8 1 3,160.00 $45.00 $142,200.00
STA 9 1 27.00 $370.00 $9,990.00
STA 11 1 4.00 $2,675.00 $10,700.00
Unit Sub Total STA 16 7,387.00 $61.26 $452,532.72
Item Code 394054 Total No. of Proj. 23 Total Amount $561,486.72
395000 LIQUID ASPHALT (PRIME COAT) TONN 6 1 4.00 $100.00 $400.00
TONN 7 1 5.00 $500.00 $2,500.00
Unit Sub Total TONN 2 9.00 $322.22 $2,900.00
Item Code 395000 Total No. of Proj. 2 Total Amount $2,900.00
395001 LIQUID ASPHALT, SC-70 (PRIME COAT) TONN 4 1 5.00 $380.00 $1,900.00
Unit Sub Total TONN 1 5.00 $380.00 $1,900.00
Item Code 395001 Total No. of Proj. 1 Total Amount $1,900.00
395101 LIQUID ASPHALT, SC-250 (PRIME COAT) TONN 6 1 3.60 $500.00 $1,800.00
Unit Sub Total TONN 1 3.60 $500.00 $1,800.00
Item Code 395101 Total No. of Proj. 1 Total Amount $1,800.00
395601 LIQUID ASPHALT, MC-250 (PRIME COAT) TONN 10 1 45.00 $200.00 $9,000.00
Unit Sub Total TONN 1 45.00 $200.00 $9,000.00
Item Code 395601 Total No. of Proj. 1 Total Amount $9,000.00
397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 1 2 4.30 $795.35 $3,420.00
TONN 3 1 14.00 $1,000.00 $14,000.00
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397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 4 15 938.80 $495.87 $465,520.00
TONN 5 10 799.00 $230.73 $184,352.00
TONN 6 11 297.60 $232.18 $69,096.00
TONN 7 1 8.00 $1,000.00 $8,000.00
TONN 8 5 1,383.00 $387.06 $535,300.00
TONN 10 13 656.00 $250.51 $164,333.00
TONN 11 15 257.70 $382.13 $98,476.10
TONN 12 2 117.00 $1,258.85 $147,285.00
Unit Sub Total TONN 75 4,475.40 $377.57 $1,689,782.10
Item Code 397001 Total No. of Proj. 75 Total Amount  $1,689,782.10
399000 RECLAIM ASPHALT CONCRETE M3 3 1 330.00 $30.75 $10,147.50
Unit Sub Total M3 1 330.00 $30.75 $10,147.50
Item Code 399000 Total No. of Proj. 1 Total Amount $10,147.50
401000 CONCRETE PAVEMENT M3 2 1 1,330.00 $616.00 $819,280.00
M3 3 2 76,050.00 $157.38  $11,969,000.00
M3 4 2 2,490.00 $268.65 $668,950.00
M3 6 2 2,350.00 $242.81 $570,600.00
M3 7 6 38,632.00 $140.94 $5,444,650.00
M3 8 2 40,300.00 $191.29 $7,709,100.00
M3 11 3 52,000.00 $150.88 $7,845,590.00
M3 12 1 110.00 $320.00 $35,200.00
Unit Sub Total M3 19 213,262.00 $164.41  $35,062,370.00
Item Code 401000 Total No. of Proj. 19 Total Amount $35,062,370.00
401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 2 1 140.00 $568.00 $79,520.00
M3 8 1 2,420.00 $190.00 $459,800.00
M3 12 1 220.00 $300.00 $66,000.00
Unit Sub Total M3 3 2,780.00 $217.74 $605,320.00
Item Code 401066 Total No. of Proj. 3 Total Amount $605,320.00
401082 SHOULDER RUMBLE STRIP (PCC, GROUND-IN STA 3 1 18.00 $1,000.00 $18,000.00
INDENTATIONS)
Unit Sub Total STA 1 18.00 $1,000.00 $18,000.00
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Item Code 401082 Total No. of Proj. 1 Total Amount $18,000.00
401100 REPLACE CONCRETE PAVEMENT M3 3 1 620.00 $969.00 $600,780.00
M3 6 1 360.00 $445.00 $160,200.00
Unit Sub Total M3 2 980.00 $776.51 $760,980.00
Iltem Code 401100 Total No. of Proj. 2 Total Amount $760,980.00
401108 REPLACE CONCRETE PAVEMENT (RAPID M3 3 2 1,740.00 $996.55 $1,734,000.00
STRENGTH CONCRETE)
M3 4 7 5,312.00 $983.82 $5,226,050.00
M3 6 1 1,760.00 $765.00 $1,346,400.00
M3 7 14 20,185.00 $885.31  $17,869,940.00
M3 8 3 13,110.00 $575.25 $7,541,500.00
M3 11 1 870.00 $1,378.50 $1,199,295.00
M3 12 1 35.00 $2,000.00 $70,000.00
Unit Sub Total M3 29 43,012.00 $813.43  $34,987,185.00
Item Code 401108 Total No. of Proj. 29 Total Amount $34,987,185.00
404092 SEAL PAVEMENT JOINT M 2 2 1,280.00 $126.25 $161,600.00
M 3 2 111,026.00 $2.51 $278,280.00
M 4 3 6,740.00 $7.73 $52,110.00
M 6 1 3,560.00 $13.00 $46,280.00
M 7 6 57,040.00 $7.79 $444,300.00
M 8 1 50,000.00 $6.10 $305,000.00
M 11 6 286,250.00 $3.82 $1,093,600.00
Unit Sub Total M 21 515,896.00 $4.62 $2,381,170.00
Item Code 404092 Total No. of Proj. 21 Total Amount  $2,381,170.00
404094 SEAL LONGITUDINAL ISOLATION JOINT M 4 1 98.00 $51.45 $5,042.10
M 6 1 420.00 $13.00 $5,460.00
M 7 4 13,260.00 $8.70 $115,330.00
M 8 2 17,800.00 $9.70 $172,600.00
M 11 4 22,540.00 $15.12 $340,770.00
Unit Sub Total M 12 54,118.00 $11.81 $639,202.10
Item Code 404094 Total No. of Proj. 12 Total Amount $639,202.10
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406003 TIE BAR (DRILL AND BOND) EA 7 2 6,350.00 $21.39 $135,840.00
EA 12 1 36.00 $30.00 $1,080.00
Unit Sub Total EA 3 6,386.00 $21.44 $136,920.00
Item Code 406003 Total No. of Proj. 3 Total Amount $136,920.00
410105 GROUT (SUBSEALING) M3 7 1 30.00 $314.00 $9,420.00
Unit Sub Total M3 1 30.00 $314.00 $9,420.00
Item Code 410105 Total No. of Proj. 1 Total Amount $9,420.00
413111 REPAIR SPALLED JOINTS M2 3 1 100.00 $940.00 $94,000.00
M2 7 1 200.00 $300.00 $60,000.00
Unit Sub Total M2 2 300.00 $513.33 $154,000.00
Item Code 413111 Total No. of Proj. 2 Total Amount $154,000.00
413115 SEAL JOINT (EXISTING CONCRETE PAVEMENT) M 7 1 80,460.00 $9.20 $740,232.00
Unit Sub Total M 1 80,460.00 $9.20 $740,232.00
Item Code 413115 Total No. of Proj. 1 Total Amount $740,232.00
415101 CRACK EXISTING CONCRETE PAVEMENT M2 4 1 2,810.00 $6.00 $16,860.00
M2 11 1 1,210.00 $9.00 $10,890.00
Unit Sub Total M2 2 4,020.00 $6.90 $27,750.00
Item Code 415101 Total No. of Proj. 2 Total Amount $27,750.00
420102 GROOVE EXISTING CONCRETE PAVEMENT M2 12 1 3,060.00 $6.50 $19,890.00
Unit Sub Total M2 1 3,060.00 $6.50 $19,890.00
Iltem Code 420102 Total No. of Proj. 1 Total Amount $19,890.00
420201 GRIND EXISTING CONCRETE PAVEMENT M2 2 2 670.00 $27.57 $18,470.00
M2 3 2 73,040.00 $11.34 $828,400.00
M2 4 3 876,000.00 $5.82 $5,100,200.00
M2 6 1 404,000.00 $4.25 $1,717,000.00
M2 7 6 1,054,580.00 $5.20 $5,479,010.00
M2 8 3 706,010.00 $4.57 $3,229,860.00
M2 11 2 62,310.00 $6.49 $404,270.00
M2 12 1 120.00 $50.00 $6,000.00
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Unit Sub Total M2 20 3,176,730.00 $5.28  $16,783,210.00
Item Code 420201 Total No. of Proj. 20 Total Amount $16,783,210.00
490505 FURNISH STEEL PILING (HP 250 X 62) M 1 1 206.00 $75.00 $15,450.00
2 1 66.00 $21.00 $1,386.00
11 1 3,813.00 $75.00 $285,975.00
Unit Sub Total M 3 4,085.00 $74.13 $302,811.00
Item Code 490505 Total No. of Proj. 3 Total Amount $302,811.00
490506 DRIVE STEEL PILE (HP 250 X 62) EA 1 1 24.00 $1,875.00 $45,000.00
EA 2 1 8.00 $4,500.00 $36,000.00
EA 11 1 301.00 $650.00 $195,650.00
Unit Sub Total EA 3 333.00 $830.78 $276,650.00
Item Code 490506 Total No. of Proj. 3 Total Amount $276,650.00
490511 FURNISH STEEL PILING (HP 250 X 85) 1 2 945.00 $56.00 $52,920.00
10 1 897.00 $25.00 $22,425.00
Unit Sub Total M 3 1,842.00 $40.90 $75,345.00
Item Code 490511 Total No. of Proj. 3 Total Amount $75,345.00
490512 DRIVE STEEL PILE (HP 250 X 85) EA 1 2 72.00 $1,687.50 $121,500.00
EA 10 1 58.00 $2,000.00 $116,000.00
Unit Sub Total EA 3 130.00 $1,826.92 $237,500.00
Item Code 490512 Total No. of Proj. 3 Total Amount $237,500.00
490553 FURNISH STEEL SHEET PILING M2 3 1 4,446.00 $210.00 $933,660.00
Unit Sub Total M2 1 4,446.00 $210.00 $933,660.00
Item Code 490553 Total No. of Proj. 1 Total Amount $933,660.00
490554 DRIVE STEEL SHEET PILE M2 3 1 4,446.00 $196.00 $871,416.00
Unit Sub Total M2 1 4,446.00 $196.00 $871,416.00
Item Code 490554 Total No. of Proj. 1 Total Amount $871,416.00
490557 FURNISH STEEL PILING (HP 310 X 79) M 4 1 105.00 $55.00 $5,775.00
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Unit Sub Total M 1 105.00 $55.00 $5,775.00
Item Code 490557 Total No. of Proj. 1 Total Amount $5,775.00
490558 DRIVE STEEL PILE (HP 310 X 79) EA 4 1 4.00 $3,200.00 $12,800.00
Unit Sub Total EA 1 4.00 $3,200.00 $12,800.00
Item Code 490558 Total No. of Proj. 1 Total Amount $12,800.00
490566 FURNISH STEEL PILING (HP 360 X 132) M 7 1 4,262.00 $80.00 $340,960.00
Unit Sub Total M 1 4,262.00 $80.00 $340,960.00
Item Code 490566 Total No. of Proj. 1 Total Amount $340,960.00
490567 DRIVE STEEL PILE (HP 360 X 132) EA 7 1 512.00 $1,000.00 $512,000.00
Unit Sub Total EA 1 512.00 $1,000.00 $512,000.00
Item Code 490567 Total No. of Proj. 1 Total Amount $512,000.00
490570 FURNISH STEEL PILING (HP 360 X 174) M 11 1 265.00 $30.00 $7,950.00
Unit Sub Total M 1 265.00 $30.00 $7,950.00
Item Code 490570 Total No. of Proj. 1 Total Amount $7,950.00
490571 DRIVE STEEL PILE (HP 360 X 174) EA 11 1 18.00 $2,000.00 $36,000.00
Unit Sub Total EA 1 18.00 $2,000.00 $36,000.00
Item Code 490571 Total No. of Proj. 1 Total Amount $36,000.00
490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 2 34.00 $252.00 $8,568.00
PILING
7 4 7,752.00 $111.32 $862,948.00
8 1 742.00 $310.00 $230,020.00
11 1 34.00 $1,000.00 $34,000.00
Unit Sub Total M 8 8,562.00 $132.63 $1,135,536.00
Item Code 490655 Total No. of Proj. 8 Total Amount  $1,135,536.00
490656 450 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 122.00 $210.00 $25,620.00
PILING
Unit Sub Total M 1 122.00 $210.00 $25,620.00
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Item Code 490656 Total No. of Proj. 1 Total Amount $25,620.00
490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 2 1 432.00 $545.00 $235,440.00
PILING
M 4 1 343.00 $261.00 $89,523.00
M 7 1 228.00 $325.00 $74,100.00
M 8 1 1,135.00 $475.00 $539,125.00
M 10 1 145.00 $600.00 $87,000.00
M 11 2 3,128.00 $166.75 $521,600.00
Unit Sub Total M 7 5,411.00 $285.86 $1,546,788.00
Item Code 490657 Total No. of Proj. 7 Total Amount  $1,546,788.00
490658 750 MM CAST-IN-DRILLED-HOLE CONCRETE M 2 1 96.00 $220.00 $21,120.00
PILING
Unit Sub Total M 1 96.00 $220.00 $21,120.00
Item Code 490658 Total No. of Proj. 1 Total Amount $21,120.00
490661 1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 55.00 $1,900.00 $104,500.00
M 6 1 110.00 $1,900.00 $209,000.00
M 7 1 142.00 $970.00 $137,740.00
M 10 1 90.00 $1,500.00 $135,000.00
M 11 1 969.00 $1,200.00 $1,162,800.00
Unit Sub Total M 5 1,366.00 $1,280.41 $1,749,040.00
Item Code 490661 Total No. of Proj. 5 Total Amount  $1,749,040.00
490663 1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 2 1 83.00 $2,100.00 $174,300.00
4 1 93.00 $2,900.00 $269,700.00
8 1 81.00 $2,440.00 $197,640.00
Unit Sub Total M 3 257.00 $2,496.65 $641,640.00
Item Code 490663 Total No. of Proj. 3 Total Amount $641,640.00
490665 1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 6 1 91.00 $900.00 $81,900.00
8 1 217.00 $1,960.00 $425,320.00
Unit Sub Total M 2 308.00 $1,646.82 $507,220.00
Item Code 490665 Total No. of Proj. 2 Total Amount $507,220.00
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490669 2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 61.00 $5,000.00 $305,000.00
Unit Sub Total M 1 61.00 $5,000.00 $305,000.00
Item Code 490669 Total No. of Proj. 1 Total Amount $305,000.00
490671 2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 49.00 $6,500.00 $318,500.00
M 7 1 109.00 $5,405.00 $589,145.00
M 8 1 74.00 $2,800.00 $207,200.00
M 11 1 60.00 $7,100.00 $426,000.00
Unit Sub Total M 4 292.00 $5,276.87 $1,540,845.00
Item Code 490671 Total No. of Proj. 4 Total Amount  $1,540,845.00
490672 2.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 4 1 423.00 $19,000.00 $8,037,000.00
Unit Sub Total M 1 423.00 $19,000.00 $8,037,000.00
Iltem Code 490672 Total No. of Proj. 1 Total Amount  $8,037,000.00
490673 3.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 7 1 67.00 $7,340.00 $491,780.00
8 1 45.00 $4,200.00 $189,000.00
Unit Sub Total M 2 112.00 $6,078.39 $680,780.00
Iltem Code 490673 Total No. of Proj. 2 Total Amount $680,780.00
490674 4.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 8 1 115.00 $7,180.00 $825,700.00
Unit Sub Total M 1 115.00 $7,180.00 $825,700.00
Item Code 490674 Total No. of Proj. 1 Total Amount $825,700.00
490675 900 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 158.00 $1,100.00 $173,800.00
PILING
M 7 1 83.00 $920.00 $76,360.00
Unit Sub Total M 2 241.00 $1,038.01 $250,160.00
Item Code 490675 Total No. of Proj. 2 Total Amount $250,160.00
490677 1.2 M CAST-IN-DRILLED-HOLE CONCRETE M 11 1 213.00 $2,000.00 $426,000.00
PILING (ROCK SOCKET)
Unit Sub Total M 1 213.00 $2,000.00 $426,000.00
Item Code 490677 Total No. of Proj. 1 Total Amount $426,000.00
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490678 1.5 M CAST-IN-DRILLED-HOLE CONCRETE M 4 1 9.00 $6,400.00 $57,600.00
PILING (ROCK SOCKET)
Unit Sub Total M 1 9.00 $6,400.00 $57,600.00
Item Code 490678 Total No. of Proj. 1 Total Amount $57,600.00
490681 2.4 M CAST-IN-DRILLED-HOLE CONCRETE M 11 2 838.00 $4,524.34 $3,791,400.00
PILING (ROCK SOCKET)
Unit Sub Total M 2 838.00 $4,524.34 $3,791,400.00
Item Code 490681 Total No. of Proj. 2 Total Amount  $3,791,400.00
490700 FURNISH PILING (CLASS 900) (ALTERNATIVE W) M 1 1 875.00 $225.00 $196,875.00
7 1 8,741.00 $180.00 $1,573,380.00
11 1 1,904.00 $190.00 $361,760.00
Unit Sub Total M 3 11,520.00 $185.07 $2,132,015.00
Item Code 490700 Total No. of Proj. 3 Total Amount  $2,132,015.00
490701 DRIVE PILE (CLASS 900) (ALTERNATIVE W) EA 1 1 34.00 $3,200.00 $108,800.00
EA 7 1 776.00 $1,000.00 $776,000.00
EA 11 1 170.00 $2,700.00 $459,000.00
Unit Sub Total EA 3 980.00 $1,371.22 $1,343,800.00
Item Code 490701 Total No. of Proj. 3 Total Amount  $1,343,800.00
490706 FURNISH PILING (CLASS 900C) M 4 1 53.00 $45.00 $2,385.00
Unit Sub Total M 1 53.00 $45.00 $2,385.00
Item Code 490706 Total No. of Proj. 1 Total Amount $2,385.00
490707 DRIVE PILE (CLASS 900C) EA 4 1 3.00 $1,950.00 $5,850.00
Unit Sub Total EA 1 3.00 $1,950.00 $5,850.00
Item Code 490707 Total No. of Proj. 1 Total Amount $5,850.00
490753 FURNISH PILING (CLASS 625) M 7 1 240.00 $50.00 $12,000.00
Unit Sub Total M 1 240.00 $50.00 $12,000.00
Item Code 490753 Total No. of Proj. 1 Total Amount $12,000.00
490754 DRIVE PILE (CLASS 625) EA 7 1 37.00 $1,000.00 $37,000.00
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Unit Sub Total EA 1 37.00 $1,000.00 $37,000.00
Item Code 490754 Total No. of Proj. 1 Total Amount $37,000.00
490757 FURNISH PILING (CLASS 625C) M 6 1 1,103.00 $60.00 $66,180.00
11 2 973.00 $51.01 $49,633.00
Unit Sub Total M 3 2,076.00 $55.79 $115,813.00
Item Code 490757 Total No. of Proj. 3 Total Amount $115,813.00
490758 DRIVE PILE (CLASS 625C) EA 6 1 96.00 $1,100.00 $105,600.00
EA 11 2 64.00 $1,559.38 $99,800.00
Unit Sub Total EA 3 160.00 $1,283.75 $205,400.00
Item Code 490758 Total No. of Proj. 3 Total Amount $205,400.00
490759 FURNISH PILING (CLASS 400C) 7 1 2,815.00 $60.00 $168,900.00
11 2 2,545.00 $50.51 $128,543.00
Unit Sub Total M 3 5,360.00 $55.49 $297,443.00
Item Code 490759 Total No. of Proj. 3 Total Amount $297,443.00
490760 DRIVE PILE (CLASS 400C) EA 7 1 436.00 $1,000.00 $436,000.00
EA 11 2 200.00 $1,547.90 $309,580.00
Unit Sub Total EA 3 636.00 $1,172.30 $745,580.00
Item Code 490760 Total No. of Proj. 3 Total Amount $745,580.00
490770 FURNISH PILING (CLASS 625) (ALTERNATIVE V) M 8 1 1,185.00 $105.00 $124,425.00
Unit Sub Total M 1 1,185.00 $105.00 $124,425.00
Iltem Code 490770 Total No. of Proj. 1 Total Amount $124,425.00
490771 DRIVE PILE (CLASS 625) (ALTERNATIVE V) EA 8 1 91.00 $1,500.00 $136,500.00
Unit Sub Total EA 1 91.00 $1,500.00 $136,500.00
Item Code 490771 Total No. of Proj. 1 Total Amount $136,500.00
490772 FURNISH PILING (CLASS 625) (ALTERNATIVE W) M 1 1 210.00 $100.00 $21,000.00
Unit Sub Total M 1 210.00 $100.00 $21,000.00
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Iltem Code 490772 Total No. of Proj. 1 Total Amount $21,000.00
490773 DRIVE PILE (CLASS 625) (ALTERNATIVE W) EA 1 16.00 $1,750.00 $28,000.00
Unit Sub Total EA 1 16.00 $1,750.00 $28,000.00
Item Code 490773 Total No. of Proj. 1 Total Amount $28,000.00
490801 STEEL SHEET PILING M2 1 96.00 $550.00 $52,800.00
M2 1 1,655.00 $260.00 $430,300.00
Unit Sub Total M2 2 1,751.00 $275.90 $483,100.00
Item Code 490801 Total No. of Proj. 2 Total Amount $483,100.00
491007 FURNISH PILING (CLASS 400) 1 77.00 $75.00 $5,775.00
1 260.00 $50.00 $13,000.00
Unit Sub Total M 2 337.00 $55.71 $18,775.00
Item Code 491007 Total No. of Proj. 2 Total Amount $18,775.00
491008 DRIVE PILE (CLASS 400) EA 1 8.00 $3,000.00 $24,000.00
EA 1 34.00 $1,000.00 $34,000.00
Unit Sub Total EA 2 42.00 $1,380.95 $58,000.00
Item Code 491008 Total No. of Proj. 2 Total Amount $58,000.00
498023 350 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 20.00 $270.00 $5,400.00
PILING (BARRIER)
Unit Sub Total M 1 20.00 $270.00 $5,400.00
Item Code 498023 Total No. of Proj. 1 Total Amount $5,400.00
498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 1,760.00 $150.00 $264,000.00
PILING (BARRIER)
M 3 4,660.00 $123.27 $574,450.00
Unit Sub Total M 4 6,420.00 $130.60 $838,450.00
Item Code 498024 Total No. of Proj. 4 Total Amount $838,450.00
498025 300 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 120.00 $275.00 $33,000.00
PILING (SOUND WALL)
Unit Sub Total M 1 120.00 $275.00 $33,000.00
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Item Code 498025 Total No. of Proj. 1 Total Amount $33,000.00
498026 350 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 86.00 $270.00 $23,220.00
PILING (SOUND WALL)
Unit Sub Total M 1 86.00 $270.00 $23,220.00
Item Code 498026 Total No. of Proj. 1 Total Amount $23,220.00
498027 400 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 1,760.00 $190.00 $334,400.00
PILING (SOUND WALL)
M 8 1 4,400.00 $110.00 $484,000.00
Unit Sub Total M 2 6,160.00 $132.86 $818,400.00
Item Code 498027 Total No. of Proj. 2 Total Amount $818,400.00
498030 600 MM CAST-IN-DRILLED-HOLE CONCRETE M 4 1 880.00 $225.00 $198,000.00
PILING (SOUND WALL)
Unit Sub Total M 1 880.00 $225.00 $198,000.00
Item Code 498030 Total No. of Proj. 1 Total Amount $198,000.00
499022 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 4 1 1,826.00 $125.00 $228,250.00
PILING (406 MM)
Unit Sub Total M 1 1,826.00 $125.00 $228,250.00
Item Code 499022 Total No. of Proj. 1 Total Amount $228,250.00
499023 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 4 1 84.00 $2,500.00 $210,000.00
(406 MM)
Unit Sub Total EA 1 84.00 $2,500.00 $210,000.00
Item Code 499023 Total No. of Proj. 1 Total Amount $210,000.00
499030 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 1 1 920.00 $310.00 $285,200.00
PILING (610 MM)
Unit Sub Total M 1 920.00 $310.00 $285,200.00
Item Code 499030 Total No. of Proj. 1 Total Amount $285,200.00
499031 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 1 1 36.00 $7,500.00 $270,000.00
(610 MM)
Unit Sub Total EA 1 36.00 $7,500.00 $270,000.00
Item Code 499031 Total No. of Proj. 1 Total Amount $270,000.00

Page 127



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
499042 FURNISH CAST-IN-STEEL-SHELL CONCRETE M 4 1 237.00 $500.00 $118,500.00
PILING (914 MM)
M 7 1 1,116.00 $510.00 $569,160.00
Unit Sub Total M 2 1,353.00 $508.25 $687,660.00
Item Code 499042 Total No. of Proj. 2 Total Amount $687,660.00
499043 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE EA 4 1 16.00 $7,000.00 $112,000.00
(914 MM)
EA 7 1 40.00 $17,250.00 $690,000.00
Unit Sub Total EA 2 56.00 $14,321.43 $802,000.00
Item Code 499043 Total No. of Proj. 2 Total Amount $802,000.00
500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 3 $159,500.00
LS 2 2 $135,000.00
LS 4 3 $805,000.00
LS 6 2 $113,000.00
LS 7 3 $490,000.00
LS 8 1 $2,000,000.00
LS 10 1 $175,000.00
LS 11 4 $1,437,500.00
Unit Sub Total LS 19 $5,315,000.00
Item Code 500001 Total No. of Proj. 19 Total Amount  $5,315,000.00
500050 TIEBACK ANCHOR EA 8 1 218.00 $2,600.00 $566,800.00
EA 11 3 383.00 $2,683.16 $1,027,650.00
Unit Sub Total EA 4 601.00 $2,653.00 $1,594,450.00
Item Code 500050 Total No. of Proj. 4 Total Amount  $1,594,450.00
500060 TIEDOWN ANCHOR EA 7 1 123.00 $3,200.00 $393,600.00
EA 10 1 30.00 $3,000.00 $90,000.00
EA 11 1 16.00 $3,500.00 $56,000.00
Unit Sub Total EA 3 169.00 $3,192.90 $539,600.00
Item Code 500060 Total No. of Proj. 3 Total Amount $539,600.00
510000 SEAL COURSE CONCRETE M3 1 1 80.00 $660.00 $52,800.00
M3 4 2 51.00 $284.31 $14,500.00
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Unit Sub Total M3 3 131.00 $513.74 $67,300.00
Item Code 510000 Total No. of Proj. 3 Total Amount $67,300.00
510050 STRUCTURAL CONCRETE M3 4 2 263.00 $355.93 $93,610.00
M3 7 1 204.00 $908.00 $185,232.00
M3 11 1 1,625.00 $600.00 $975,000.00
Unit Sub Total M3 4 2,092.00 $599.35 $1,253,842.00
Item Code 510050 Total No. of Proj. 4 Total Amount  $1,253,842.00
510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 1 5 290.00 $705.59 $204,620.00
M3 2 4 159.50 $1,020.33 $162,742.50
M3 4 5 11,398.00 $813.27 $9,269,640.00
M3 6 2 206.00 $415.53 $85,600.00
M3 7 4 3,187.00 $402.36 $1,282,320.00
M3 8 1 5,060.00 $175.00 $885,500.00
M3 10 1 720.00 $600.00 $432,000.00
M3 11 5 3,428.00 $327.03 $1,121,050.00
Unit Sub Total M3 27 24,448.50 $549.87  $13,443,472.50
Item Code 510051 Total No. of Proj. 27 Total Amount $13,443,472.50
510053 STRUCTURAL CONCRETE, BRIDGE M3 1 6 1,769.00 $1,022.62 $1,809,009.00
M3 2 5 2,901.50 $971.27 $2,818,135.00
M3 3 1 3.00 $2,000.00 $6,000.00
M3 4 5 19,241.00 $697.73  $13,425,078.00
M3 6 4 2,115.00 $893.88 $1,890,560.00
M3 7 7 12,157.00 $755.04 $9,179,080.00
M3 8 3 52,485.40 $446.34  $23,426,570.00
M3 10 3 4,586.00 $737.21 $3,380,840.00
M3 11 6 36,489.00 $573.48  $20,925,690.00
Unit Sub Total M3 40 131,746.90 $583.40  $76,860,962.00
Item Code 510053 Total No. of Proj. 40 Total Amount $76,860,962.00
510059 STRUCTURE CONCRETE, RETAINING WALL M3 7 3 3,334.00 $410.20 $1,367,600.00
(SOUND WALL)
Unit Sub Total M3 3 3,334.00 $410.20 $1,367,600.00
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Item Code 510059 Total No. of Proj. 3 Total Amount  $1,367,600.00
510060 STRUCTURAL CONCRETE, RETAINING WALL M3 1 2 56.00 $723.21 $40,500.00
M3 4 3 6,857.00 $407.19 $2,792,100.00
M3 5 1 20.00 $1,530.00 $30,600.00
M3 6 2 2,318.00 $416.18 $964,700.00
M3 7 6 42,875.00 $248.15  $10,639,246.00
M3 8 3 25,487.40 $340.61 $8,681,190.00
M3 11 4 5,894.00 $531.57 $3,133,050.00
Unit Sub Total M3 21 83,507.40 $314.72  $26,281,386.00
Item Code 510060 Total No. of Proj. 21 Total Amount $26,281,386.00
510069 STRUCTURE CONCRETE (PUMPING PLANT) M3 8 1 200.00 $700.00 $140,000.00
Unit Sub Total M3 1 200.00 $700.00 $140,000.00
Item Code 510069 Total No. of Proj. 1 Total Amount $140,000.00
510072 STRUCTURAL CONCRETE, BARRIER SLAB M3 4 2 960.00 $460.68 $442,250.00
M3 5 1 352.00 $960.00 $337,920.00
M3 7 1 193.00 $748.00 $144,364.00
M3 8 1 1,120.00 $300.00 $336,000.00
M3 11 1 1,173.00 $350.00 $410,550.00
Unit Sub Total M3 6 3,798.00 $439.99 $1,671,084.00
Item Code 510072 Total No. of Proj. 6 Total Amount  $1,671,084.00
510080 STRUCTURAL CONCRETE, APPROACH SLAB M3 4 1 10.00 $800.00 $8,000.00
Unit Sub Total M3 1 10.00 $800.00 $8,000.00
Item Code 510080 Total No. of Proj. 1 Total Amount $8,000.00
510085 STRUCTURAL CONCRETE, APPROACH SLAB M3 1 1 17.00 $1,000.00 $17,000.00
(TYPE EQ)
M3 2 1 26.00 $850.00 $22,100.00
M3 7 1 39.00 $800.00 $31,200.00
M3 11 2 94.00 $568.09 $53,400.00
Unit Sub Total M3 5 176.00 $702.84 $123,700.00
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Item Code 510085 Total No. of Proj. 5 Total Amount $123,700.00
510086 STRUCTURAL CONCRETE, APPROACH SLAB M3 2 1 40.00 $800.00 $32,000.00
(TYPE N)
M3 4 3 1,524.00 $638.40 $972,920.00
M3 6 1 171.00 $650.00 $111,150.00
M3 7 2 1,456.00 $507.21 $738,500.00
M3 8 1 2,270.00 $480.00 $1,089,600.00
M3 10 1 135.00 $700.00 $94,500.00
M3 11 4 1,802.00 $548.67 $988,710.00
Unit Sub Total M3 13 7,398.00 $544.39 $4,027,380.00
Item Code 510086 Total No. of Proj. 13 Total Amount  $4,027,380.00
510087 STRUCTURAL CONCRETE, APPROACH SLAB M3 2 2 773.00 $1,032.86 $798,400.00
(TYPE R)
M3 3 3 2,278.00 $1,508.78 $3,437,000.00
M3 4 3 447.00 $1,413.87 $632,000.00
M3 6 1 31.10 $1,500.00 $46,650.00
M3 7 9 2,293.60 $868.85 $1,992,800.00
M3 8 1 860.00 $800.00 $688,000.00
M3 11 1 21.00 $500.00 $10,500.00
M3 12 2 294.00 $1,142.76 $335,970.00
Unit Sub Total M3 22 6,997.70 $1,134.85 $7,941,320.00
Item Code 510087 Total No. of Proj. 22 Total Amount  $7,941,320.00
510102 CLASS A CONCRETE (STRUCTURE) M3 8 1 3,810.00 $380.00 $1,447,800.00
Unit Sub Total M3 1 3,810.00 $380.00 $1,447,800.00
Item Code 510102 Total No. of Proj. 1 Total Amount  $1,447,800.00
510126 CLASS 2 CONCRETE (MINOR STRUCTURE) M3 11 2 82.00 $1,285.37 $105,400.00
Unit Sub Total M3 2 82.00 $1,285.37 $105,400.00
Item Code 510126 Total No. of Proj. 2 Total Amount $105,400.00
510127 CLASS 2 CONCRETE (STRUCTURE) M3 11 1 215.00 $525.00 $112,875.00
Unit Sub Total M3 1 215.00 $525.00 $112,875.00
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Item Code 510127 Total No. of Proj. 1 Total Amount $112,875.00
510129 CLASS 2 CONCRETE (BOX CULVERT) M3 4 2 156.00 $959.49 $149,680.00
M3 5 1 4.00 $1,560.00 $6,240.00
M3 11 1 401.00 $650.00 $260,650.00
Unit Sub Total M3 4 561.00 $742.55 $416,570.00
Item Code 510129 Total No. of Proj. 4 Total Amount $416,570.00
510133 CLASS 2 CONCRETE (RETAINING WALL) M3 2 1 30.00 $1,200.00 $36,000.00
M3 11 2 2,542.00 $440.20 $1,118,990.00
Unit Sub Total M3 3 2,572.00 $449.06 $1,154,990.00
Item Code 510133 Total No. of Proj. 3 Total Amount  $1,154,990.00
510137 CLASS 2 CONCRETE (JUNCTION BOX) M3 11 1 1.00 $5,775.00 $5,775.00
Unit Sub Total M3 1 1.00 $5,775.00 $5,775.00
Item Code 510137 Total No. of Proj. 1 Total Amount $5,775.00
510138 CLASS 2 CONCRETE (WINGWALLS) M3 4 1 19.00 $1,200.00 $22,800.00
Unit Sub Total M3 1 19.00 $1,200.00 $22,800.00
Item Code 510138 Total No. of Proj. 1 Total Amount $22,800.00
510220 CLASS 3 CONCRETE (BACKFILL) M3 8 1 400.00 $180.00 $72,000.00
M3 11 1 113.00 $200.00 $22,600.00
Unit Sub Total M3 2 513.00 $184.41 $94,600.00
Item Code 510220 Total No. of Proj. 2 Total Amount $94,600.00
510314 CLASS 4 CONCRETE (BACKFILL) M3 3 1 9.00 $200.00 $1,800.00
M3 5 1 5.00 $222.00 $1,110.00
M3 10 1 31.00 $300.00 $9,300.00
M3 12 1 150.00 $175.00 $26,250.00
Unit Sub Total M3 4 195.00 $197.23 $38,460.00
Item Code 510314 Total No. of Proj. 4 Total Amount $38,460.00
510408 CLASS 1 CONCRETE (RETAINING WALL) M3 2 1 360.00 $535.00 $192,600.00
M3 10 1 160.00 $780.00 $124,800.00
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510408 CLASS 1 CONCRETE (RETAINING WALL) M3 11 2 10,211.00 $415.39 $4,241,500.00
Unit Sub Total M3 4 10,731.00 $424.83 $4,558,900.00
Item Code 510408 Total No. of Proj. 4 Total Amount  $4,558,900.00
510409 CLASS 1 CONCRETE (MINOR STRUCTURE) M3 9 1 17.00 $3,000.00 $51,000.00
M3 10 1 85.00 $1,500.00 $127,500.00
M3 11 1 5.40 $650.00 $3,510.00
Unit Sub Total M3 3 107.40 $1,694.69 $182,010.00
Item Code 510409 Total No. of Proj. 3 Total Amount $182,010.00
510410 CLASS 1 CONCRETE (STRUCTURE) M3 4 1 160.00 $375.00 $60,000.00
Unit Sub Total M3 1 160.00 $375.00 $60,000.00
Item Code 510410 Total No. of Proj. 1 Total Amount $60,000.00
510413 CLASS 1 CONCRETE (BOX CULVERT) M3 4 1 1,484.00 $450.00 $667,800.00
M3 5 1 10.00 $5,000.00 $50,000.00
M3 7 2 221.50 $699.21 $154,875.00
M3 10 1 237.00 $550.00 $130,350.00
Unit Sub Total M3 5 1,952.50 $513.71 $1,003,025.00
Item Code 510413 Total No. of Proj. 5 Total Amount  $1,003,025.00
510414 CLASS 1 CONCRETE (BACKFILL) M3 4 1 170.00 $300.00 $51,000.00
Unit Sub Total M3 1 170.00 $300.00 $51,000.00
Iltem Code 510414 Total No. of Proj. 1 Total Amount $51,000.00
510501 MINOR CONCRETE M3 6 1 29.00 $1,100.00 $31,900.00
M3 7 2 40.70 $476.66 $19,400.00
M3 11 1 50.00 $250.00 $12,500.00
Unit Sub Total M3 4 119.70 $533.00 $63,800.00
Item Code 510501 Total No. of Proj. 4 Total Amount $63,800.00
510502 MINOR CONCRETE (MINOR STRUCTURE) M2 8 1 13.00 $900.00 $11,700.00
Unit Sub Total M2 1 13.00 $900.00 $11,700.00
510502 MINOR CONCRETE (MINOR STRUCTURE) M3 1 11 137.00 $1,141.31 $156,360.00
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510502 MINOR CONCRETE (MINOR STRUCTURE) M3 2 13 178.10 $1,643.07 $292,630.00
M3 3 6 373.80 $1,823.26 $681,535.42
M3 4 17 934.00 $1,193.12 $1,114,377.89
M3 5 17 356.80 $1,819.32 $649,134.56
M3 6 9 49.00 $1,914.69 $93,820.00
M3 7 16 1,043.00 $1,548.13 $1,614,703.80
M3 8 7 1,537.10 $915.87 $1,407,790.00
M3 9 1 56.00 $2,000.00 $112,000.00
M3 10 10 233.50 $1,637.77 $382,420.00
M3 11 13 1,152.40 $1,516.03 $1,747,076.00
M3 12 7 158.80 $1,621.41 $257,480.00
Unit Sub Total M3 127 6,209.50 $1,370.37 $8,509,327.67
Item Code 510502 Total No. of Proj. 128 Total Amount  $8,521,027.67
510508 MINOR CONCRETE (CONCRETE BASE) M3 1 1 2.20 $2,000.00 $4,400.00
Unit Sub Total M3 1 2.20 $2,000.00 $4,400.00
Item Code 510508 Total No. of Proj. 1 Total Amount $4,400.00
510509 MINOR CONCRETE (MEDIAN PAVING) M3 4 1 103.00 $400.00 $41,200.00
Unit Sub Total M3 1 103.00 $400.00 $41,200.00
Item Code 510509 Total No. of Proj. 1 Total Amount $41,200.00
510510 MINOR CONCRETE (INVERT PAVING) M3 1 1 1.00 $4,000.00 $4,000.00
Unit Sub Total M3 1 1.00 $4,000.00 $4,000.00
Item Code 510510 Total No. of Proj. 1 Total Amount $4,000.00
510515 MINOR CONCRETE (FOOTING) M3 7 1 96.00 $500.00 $48,000.00
Unit Sub Total M3 1 96.00 $500.00 $48,000.00
Item Code 510515 Total No. of Proj. 1 Total Amount $48,000.00
510524 MINOR CONCRETE (SOUND WALL) M3 4 1 330.00 $1,350.00 $445,500.00
M3 7 3 316.00 $1,015.11 $320,774.00
Unit Sub Total M3 4 646.00 $1,186.18 $766,274.00
Item Code 510524 Total No. of Proj. 4 Total Amount $766,274.00
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510526 MINOR CONCRETE (BACKFILL) M3 1 3 27.30 $195.79 $5,345.00
M3 2 5 668.00 $247.00 $164,995.00
M3 4 7 332.00 $188.70 $62,650.00
M3 5 4 62.20 $158.71 $9,872.00
M3 6 3 84.90 $209.42 $17,780.00
M3 7 1 0.30 $500.00 $150.00
M3 9 1 320.00 $125.00 $40,000.00
M3 10 1 66.00 $300.00 $19,800.00
M3 11 1 10.00 $437.00 $4,370.00
M3 12 1 3.50 $500.00 $1,750.00
Unit Sub Total M3 27 1,574.20 $207.54 $326,712.00
Item Code 510526 Total No. of Proj. 27 Total Amount $326,712.00
510535 MINOR CONCRETE (HEADWALL) M3 1 1 5.80 $1,850.00 $10,730.00
M3 4 1 7.00 $1,674.00 $11,718.00
M3 8 1 1.00 $1,500.00 $1,500.00
Unit Sub Total M3 3 13.80 $1,735.36 $23,948.00
Item Code 510535 Total No. of Proj. 3 Total Amount $23,948.00
510800 PAVING NOTCH EXTENSION M3 2 1 17.00 $2,750.00 $46,750.00
M3 3 4 68.50 $4,233.58 $290,000.00
M3 4 2 7.40 $6,527.03 $48,300.00
M3 7 9 71.30 $5,317.06 $379,106.16
M3 8 1 11.00 $8,700.00 $95,700.00
M3 12 2 7.30 $6,698.63 $48,900.00
Unit Sub Total M3 19 182.50 $4,979.49 $908,756.16
Item Code 510800 Total No. of Proj. 19 Total Amount $908,756.16
511035 ARCHITECTURAL TREATMENT M 4 1 130.00 $120.00 $15,600.00
Unit Sub Total M 1 130.00 $120.00 $15,600.00
511035 ARCHITECTURAL TREATMENT M2 2 2 544.00 $155.77 $84,740.00
M2 4 1 331.00 $70.00 $23,170.00
M2 7 1 13,100.00 $42.00 $550,200.00
M2 9 1 48.00 $1,000.00 $48,000.00
M2 11 1 748.00 $215.00 $160,820.00
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Unit Sub Total M2 6 14,771.00 $58.69 $866,930.00
Item Code 511035 Total No. of Proj. 7 Total Amount $882,530.00
511036 ARCHITECTURAL SURFACE (BARRIER) M2 11 2 2,497.00 $18.02 $45,000.00
Unit Sub Total M2 2 2,497.00 $18.02 $45,000.00
Item Code 511036 Total No. of Proj. 2 Total Amount $45,000.00
511047 ANTI-GRAFFITI COATING M2 11 1 780.00 $15.00 $11,700.00
Unit Sub Total M2 1 780.00 $15.00 $11,700.00
Item Code 511047 Total No. of Proj. 1 Total Amount $11,700.00
511048 APPLY ANTI-GRAFFITI COATING M2 2 2 545.00 $21.45 $11,690.00
Unit Sub Total M2 2 545.00 $21.45 $11,690.00
Item Code 511048 Total No. of Proj. 2 Total Amount $11,690.00
511051 PLASTER FINISH M2 8 1 83.00 $190.00 $15,770.00
Unit Sub Total M2 1 83.00 $190.00 $15,770.00
Item Code 511051 Total No. of Proj. 1 Total Amount $15,770.00
511063 FRACTURED FIN TEXTURE M2 4 2 5,682.00 $56.78 $322,600.00
Unit Sub Total M2 2 5,682.00 $56.78 $322,600.00
Item Code 511063 Total No. of Proj. 2 Total Amount $322,600.00
511064 FRACTURED RIB TEXTURE M2 7 1 220.00 $10.00 $2,200.00
M2 8 1 10,540.00 $75.00 $790,500.00
M2 11 2 265.00 $184.72 $48,950.00
Unit Sub Total M2 4 11,025.00 $76.34 $841,650.00
Item Code 511064 Total No. of Proj. 4 Total Amount $841,650.00
511070 RIPPED TEXTURE (REINFORCING BAR) M2 6 2 2,917.00 $40.07 $116,880.00
Unit Sub Total M2 2 2,917.00 $40.07 $116,880.00
Item Code 511070 Total No. of Proj. 2 Total Amount $116,880.00
511106 DRILL AND BOND DOWEL M 1 4 717.00 $46.86 $33,600.00

Page 136



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
511106 DRILL AND BOND DOWEL M 2 1 42.00 $120.00 $5,040.00
M 3 1 48.00 $90.00 $4,320.00
M 4 3 464.00 $91.16 $42,300.00
M 6 1 47.00 $80.00 $3,760.00
M 7 4 2,868.00 $48.80 $139,962.00
M 8 1 600.00 $65.00 $39,000.00
M 11 4 335.00 $101.57 $34,025.00
M 12 1 51.00 $204.00 $10,404.00
Unit Sub Total M 20 5,172.00 $60.40 $312,411.00
Item Code 511106 Total No. of Proj. 20 Total Amount $312,411.00
511118 CLEAN EXPANSION JOINT M 1 4 504.40 $60.82 $30,680.00
M 2 1 26.00 $50.00 $1,300.00
M 3 3 285.00 $91.09 $25,960.00
M 4 6 1,556.00 $67.75 $105,426.60
M 7 8 4,422.00 $67.88 $300,145.00
M 8 2 595.00 $41.50 $24,690.00
M 10 3 475.00 $57.79 $27,450.00
M 11 1 381.00 $43.00 $16,383.00
M 12 2 284.00 $43.17 $12,260.00
Unit Sub Total M 30 8,528.40 $63.82 $544,294.60
Item Code 511118 Total No. of Proj. 30 Total Amount $544,294.60
511124 RAPID SETTING CONCRETE (PATCH) M3 10 1 36.00 $1,750.00 $63,000.00
Unit Sub Total M3 1 36.00 $1,750.00 $63,000.00
Item Code 511124 Total No. of Proj. 1 Total Amount $63,000.00
512229 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 1.00 $7,000.00 $7,000.00
GIRDER (5 M - 10 M)
EA 8 1 39.00 $5,200.00 $202,800.00
Unit Sub Total EA 2 40.00 $5,245.00 $209,800.00
Iltem Code 512229 Total No. of Proj. 2 Total Amount $209,800.00
512230 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 6.00 $8,000.00 $48,000.00
GIRDER (10 M - 15 M)
EA 8 1 51.00 $6,600.00 $336,600.00
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512230 FURNISH PRECAST PRESTRESSED CONCRETE EA 11 1 4.00 $9,000.00 $36,000.00
GIRDER (10 M - 15 M)
Unit Sub Total EA 3 61.00 $6,895.08 $420,600.00
Item Code 512230 Total No. of Proj. 3 Total Amount $420,600.00
512231 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 13.00 $8,000.00 $104,000.00
GIRDER (15 M - 20 M)
EA 7 1 2.00 $23,000.00 $46,000.00
EA 8 1 65.00 $7,600.00 $494,000.00
EA 11 1 8.00 $11,000.00 $88,000.00
Unit Sub Total EA 4 88.00 $8,318.18 $732,000.00
Item Code 512231 Total No. of Proj. 4 Total Amount $732,000.00
512232 FURNISH PRECAST PRESTRESSED CONCRETE EA 1 1 2.00 $16,000.00 $32,000.00
GIRDER (20 M - 25 M)
EA 4 2 35.00 $9,780.00 $342,300.00
EA 7 1 24.00 $9,000.00 $216,000.00
EA 8 1 72.00 $7,700.00 $554,400.00
Unit Sub Total EA 5 133.00 $8,606.77 $1,144,700.00
Item Code 512232 Total No. of Proj. 5 Total Amount  $1,144,700.00
512233 FURNISH PRECAST PRESTRESSED CONCRETE EA 4 1 12.00 $12,000.00 $144,000.00
GIRDER (25 M - 30 M)
EA 8 1 7.00 $9,500.00 $66,500.00
EA 11 1 4.00 $15,000.00 $60,000.00
Unit Sub Total EA 3 23.00 $11,760.87 $270,500.00
Item Code 512233 Total No. of Proj. 3 Total Amount $270,500.00
512234 FURNISH PRECAST PRESTRESSED CONCRETE EA 8 1 7.00 $14,000.00 $98,000.00
GIRDER (30 M - 35 M)
EA 11 2 45.00 $18,833.33 $847,500.00
Unit Sub Total EA 3 52.00 $18,182.69 $945,500.00
Iltem Code 512234 Total No. of Proj. 3 Total Amount $945,500.00
512241 FURNISH PRECAST PRESTRESSED CONCRETE EA 2 1 2.00 $45,250.00 $90,500.00
BOX GIRDER (25 M - 30 M)
Unit Sub Total EA 1 2.00 $45,250.00 $90,500.00
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Iltem Code 512241 Total No. of Proj. 1 Total Amount $90,500.00
512256 FURNISH PRECAST PRESTRESSED CONCRETE EA 1 1 5.00 $30,000.00 $150,000.00
BULB-TEE GIRDER (35 M-40 M)
Unit Sub Total EA 1 5.00 $30,000.00 $150,000.00
Item Code 512256 Total No. of Proj. 1 Total Amount $150,000.00
512401 ERECT PRECAST CONCRETE GIRDER EA 4 1 61.00 $1,200.00 $73,200.00
EA 7 1 24.00 $1,710.00 $41,040.00
Unit Sub Total EA 2 85.00 $1,344.00 $114,240.00
Item Code 512401 Total No. of Proj. 2 Total Amount $114,240.00
512500 ERECT PRECAST PRESTRESSED CONCRETE EA 1 2 7.00 $4,000.00 $28,000.00
GIRDER
EA 4 1 6.00 $1,500.00 $9,000.00
EA 7 1 2.00 $4,000.00 $8,000.00
EA 8 1 241.00 $1,400.00 $337,400.00
EA 11 2 61.00 $3,319.67 $202,500.00
Unit Sub Total EA 7 317.00 $1,845.11 $584,900.00
Item Code 512500 Total No. of Proj. 7 Total Amount $584,900.00
512502 ERECT PRECAST PRESTRESSED CONCRETE EA 2 1 2.00 $2,000.00 $4,000.00
BOX GIRDER
Unit Sub Total EA 1 2.00 $2,000.00 $4,000.00
Item Code 512502 Total No. of Proj. 1 Total Amount $4,000.00
513551 RETAINING WALL STEM (TYPE 6) M2 7 1 3.00 $2,000.00 $6,000.00
M2 8 1 120.00 $150.00 $18,000.00
Unit Sub Total M2 2 123.00 $195.12 $24,000.00
Item Code 513551 Total No. of Proj. 2 Total Amount $24,000.00
513552 RETAINING WALL (SPECIAL) M 2 1 16.00 $260.00 $4,160.00
Unit Sub Total M 1 16.00 $260.00 $4,160.00
Item Code 513552 Total No. of Proj. 1 Total Amount $4,160.00
513601 REINFORCED CONCRETE CRIB WALL (TYPE A) M2 3 1 90.00 $135.00 $12,150.00
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Unit Sub Total M2 1 90.00 $135.00 $12,150.00
Item Code 513601 Total No. of Proj. 1 Total Amount $12,150.00
513602 REINFORCED CONCRETE CRIB WALL (TYPE B) M2 1 1 11.00 $800.00 $8,800.00
Unit Sub Total M2 1 11.00 $800.00 $8,800.00
Item Code 513602 Total No. of Proj. 1 Total Amount $8,800.00
513603 REINFORCED CONCRETE CRIB WALL (TYPE C) M2 1 1 112.00 $800.00 $89,600.00
Unit Sub Total M2 1 112.00 $800.00 $89,600.00
Item Code 513603 Total No. of Proj. 1 Total Amount $89,600.00
513604 REINFORCED CONCRETE CRIB WALL (TYPE D) M2 1 1 340.00 $800.00 $272,000.00
Unit Sub Total M2 1 340.00 $800.00 $272,000.00
Item Code 513604 Total No. of Proj. 1 Total Amount $272,000.00
515020 REFINISH BRIDGE DECK M2 2 1 252.00 $100.00 $25,200.00
M2 4 2 724.00 $75.93 $54,975.00
M2 6 1 53.00 $250.00 $13,250.00
M2 7 4 690.00 $202.55 $139,760.00
M2 8 1 21.00 $200.00 $4,200.00
Unit Sub Total M2 9 1,740.00 $136.43 $237,385.00
Item Code 515020 Total No. of Proj. 9 Total Amount $237,385.00
515041 FURNISH POLYESTER CONCRETE OVERLAY M3 1 1 25.00 $2,000.00 $50,000.00
M3 2 5 417.70 $1,616.11 $675,050.00
M3 3 5 393.80 $1,632.17 $642,750.00
M3 8 2 44.00 $1,661.36 $73,100.00
M3 10 1 76.00 $1,250.00 $95,000.00
M3 11 1 112.00 $2,700.00 $302,400.00
M3 12 1 69.00 $1,400.00 $96,600.00
Unit Sub Total M3 16 1,137.50 $1,701.01 $1,934,900.00
Iltem Code 515041 Total No. of Proj. 16 Total Amount  $1,934,900.00
515042 PLACE POLYESTER CONCRETE OVERLAY M2 1 1 836.00 $47.00 $39,292.00
M2 2 5 13,826.00 $41.49 $573,575.00
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515042 PLACE POLYESTER CONCRETE OVERLAY M2 3 5 16,015.00 $40.91 $655,186.00
M2 8 2 1,802.00 $40.84 $73,585.00
M2 10 1 1,268.00 $62.50 $79,250.00
M2 11 1 4,490.00 $22.00 $98,780.00
M2 12 1 1,115.00 $80.00 $89,200.00
Unit Sub Total M2 16 39,352.00 $40.88 $1,608,868.00
Iltem Code 515042 Total No. of Proj. 16 Total Amount  $1,608,868.00
515072 CORE CONCRETE (0 - 50 MM) M 11 1 50.00 $400.00 $20,000.00
Unit Sub Total M 1 50.00 $400.00 $20,000.00
Item Code 515072 Total No. of Proj. 1 Total Amount $20,000.00
515073 CORE CONCRETE (51 MM - 100 MM) EA 7 1 3.00 $245.28 $735.84
Unit Sub Total EA 1 3.00 $245.28 $735.84
Item Code 515073 Total No. of Proj. 1 Total Amount $735.84
515074 CORE CONCRETE (101 MM - 150 MM) M 7 1 2.00 $850.00 $1,700.00
11 1 4.00 $500.00 $2,000.00
Unit Sub Total M 2 6.00 $616.67 $3,700.00
Item Code 515074 Total No. of Proj. 2 Total Amount $3,700.00
515075 CORE CONCRETE (151 MM - 200 MM) M 4 1 1.50 $300.00 $450.00
11 1 11.00 $500.00 $5,500.00
Unit Sub Total M 2 12.50 $476.00 $5,950.00
Item Code 515075 Total No. of Proj. 2 Total Amount $5,950.00
515076 CORE CONCRETE (201 MM - 250 MM) M 4 1 4.00 $500.00 $2,000.00
Unit Sub Total M 1 4.00 $500.00 $2,000.00
Item Code 515076 Total No. of Proj. 1 Total Amount $2,000.00
515077 CORE CONCRETE (251 MM - 300 MM) M 4 1 9.00 $550.00 $4,950.00
Unit Sub Total M 1 9.00 $550.00 $4,950.00
Item Code 515077 Total No. of Proj. 1 Total Amount $4,950.00
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517960 SOUND WALL (RETAINING WALL) M2 7 1 1,297.00 $145.00 $188,065.00
Unit Sub Total M2 1 1,297.00 $145.00 $188,065.00
Item Code 517960 Total No. of Proj. 1 Total Amount $188,065.00
517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 4 1 1,690.00 $175.00 $295,750.00
M2 7 2 4,177.20 $142.55 $595,480.00
M2 8 1 12,034.00 $130.00 $1,564,420.00
Unit Sub Total M2 4 17,901.20 $137.18 $2,455,650.00
Iltem Code 517961 Total No. of Proj. 4 Total Amount  $2,455,650.00
517992 SOUND WALL (PRECAST CONCRETE PANEL) M2 7 1 870.00 $140.00 $121,800.00
Unit Sub Total M2 1 870.00 $140.00 $121,800.00
Item Code 517992 Total No. of Proj. 1 Total Amount $121,800.00
518002 SOUND WALL (MASONRY BLOCK) M2 4 3 8,506.00 $183.93 $1,564,550.00
M2 7 5 37,620.30 $158.54 $5,964,458.00
M2 8 1 420.00 $115.00 $48,300.00
Unit Sub Total M2 9 46,546.30 $162.79 $7,577,308.00
Item Code 518002 Total No. of Proj. 9 Total Amount  $7,577,308.00
518042 REPLACE BEARING EA 1 1 126.00 $2,100.00 $264,600.00
Unit Sub Total EA 1 126.00 $2,100.00 $264,600.00
Item Code 518042 Total No. of Proj. 1 Total Amount $264,600.00
518050 PTFE BEARING EA 4 1 14.00 $3,000.00 $42,000.00
EA 7 1 4.00 $2,900.00 $11,600.00
Unit Sub Total EA 2 18.00 $2,977.78 $53,600.00
Item Code 518050 Total No. of Proj. 2 Total Amount $53,600.00
518051 PTFE SPHERICAL BEARING EA 8 1 18.00 $5,500.00 $99,000.00
Unit Sub Total EA 1 18.00 $5,500.00 $99,000.00
Item Code 518051 Total No. of Proj. 1 Total Amount $99,000.00
518201 MASONRY BLOCK WALL M2 7 2 963.00 $165.05 $158,940.00
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518201 MASONRY BLOCK WALL M2 8 1 110.00 $125.00 $13,750.00
Unit Sub Total M2 3 1,073.00 $160.94 $172,690.00
Item Code 518201 Total No. of Proj. 3 Total Amount $172,690.00
519050 EXPANSION DAM M3 4 1 3.00 $16,250.00 $48,750.00
M3 8 1 0.50 $50,000.00 $25,000.00
Unit Sub Total M3 2 3.50 $21,071.43 $73,750.00
Item Code 519050 Total No. of Proj. 2 Total Amount $73,750.00
519080 JOINT SEAL M 2 1 174.00 $275.00 $47,850.00
Unit Sub Total M 1 174.00 $275.00 $47,850.00
Item Code 519080 Total No. of Proj. 1 Total Amount $47,850.00
519085 JOINT SEAL (TYPE B-MR 1%) M 12 1 100.00 $100.00 $10,000.00
Unit Sub Total M 1 100.00 $100.00 $10,000.00
Item Code 519085 Total No. of Proj. 1 Total Amount $10,000.00
519101 JOINT SEAL (TYPE A) M 4 3 830.00 $84.94 $70,500.00
7 1 130.00 $100.00 $13,000.00
Unit Sub Total M 4 960.00 $86.98 $83,500.00
Iltem Code 519101 Total No. of Proj. 4 Total Amount $83,500.00
519102 JOINT SEAL (TYPE AL) M 2 1 54.00 $85.00 $4,590.00
M 4 1 275.00 $50.00 $13,750.00
M 7 1 65.00 $50.00 $3,250.00
M 12 1 76.00 $75.00 $5,700.00
Unit Sub Total M 4 470.00 $58.06 $27,290.00
Item Code 519102 Total No. of Proj. 4 Total Amount $27,290.00
519110 JOINT SEAL (TYPE A MODIFIED) M 2 1 26.00 $120.00 $3,120.00
Unit Sub Total M 1 26.00 $120.00 $3,120.00
Item Code 519110 Total No. of Proj. 1 Total Amount $3,120.00
519117 JOINT SEAL (MR 30 MM) M 1 2 43.00 $324.42 $13,950.00
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519117 JOINT SEAL (MR 30 MM) M 2 2 180.00 $162.73 $29,292.00
M 3 1 212.00 $130.00 $27,560.00
M 4 4 559.00 $123.51 $69,040.00
M 6 1 6.00 $210.00 $1,260.00
M 7 9 1,386.00 $96.52 $133,770.00
M 8 3 541.00 $113.22 $61,250.00
M 11 4 542.00 $122.44 $66,361.00
M 12 1 86.00 $125.00 $10,750.00
Unit Sub Total M 27 3,555.00 $116.24 $413,233.00
Item Code 519117 Total No. of Proj. 27 Total Amount $413,233.00
519120 JOINT SEAL (MR 15 MM) M 1 5 382.00 $87.23 $33,320.00
M 2 3 365.00 $116.77 $42,620.00
M 3 2 757.00 $88.19 $66,760.00
M 4 3 221.90 $164.49 $36,500.00
M 7 6 3,240.00 $69.43 $224,940.00
M 8 2 338.00 $75.96 $25,675.00
M 10 1 140.00 $70.00 $9,800.00
M 11 1 172.00 $115.00 $19,780.00
M 12 2 153.00 $75.00 $11,475.00
Unit Sub Total M 25 5,768.90 $81.62 $470,870.00
Item Code 519120 Total No. of Proj. 25 Total Amount $470,870.00
519121 JOINT SEAL (TYPE B - MR 30 MM) M 3 1 138.00 $150.00 $20,700.00
4 1 60.00 $90.00 $5,400.00
7 1 42.00 $150.00 $6,300.00
Unit Sub Total M 3 240.00 $135.00 $32,400.00
Item Code 519121 Total No. of Proj. 3 Total Amount $32,400.00
519122 JOINT SEAL (TYPE B - MR 40 MM) M 4 1 30.00 $150.00 $4,500.00
Unit Sub Total M 1 30.00 $150.00 $4,500.00
Item Code 519122 Total No. of Proj. 1 Total Amount $4,500.00
519123 JOINT SEAL (TYPE B - MR 50 MM) M 6 1 21.00 $310.00 $6,510.00
Unit Sub Total M 1 21.00 $310.00 $6,510.00
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Iltem Code 519123 Total No. of Proj. 1 Total Amount $6,510.00
519124 JOINT SEAL ASSEMBLY (MR 60 MM) M 8 1 88.00 $700.00 $61,600.00
M 10 1 17.00 $1,250.00 $21,250.00
Unit Sub Total M 2 105.00 $789.05 $82,850.00
Iltem Code 519124 Total No. of Proj. 2 Total Amount $82,850.00
519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 7 1 10.00 $618.00 $6,180.00
M 8 1 14.00 $410.00 $5,740.00
M 10 1 67.00 $1,250.00 $83,750.00
M 11 3 79.00 $586.08 $46,300.00
Unit Sub Total M 6 170.00 $835.12 $141,970.00
Item Code 519125 Total No. of Proj. 6 Total Amount $141,970.00
519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 6 1 6.00 $775.00 $4,650.00
M 8 2 175.00 $487.29 $85,275.00
M 10 1 28.00 $1,250.00 $35,000.00
M 11 2 81.00 $491.36 $39,800.00
Unit Sub Total M 6 290.00 $568.02 $164,725.00
Item Code 519126 Total No. of Proj. 6 Total Amount $164,725.00
519127 JOINT SEAL ASSEMBLY (MR 90 MM) M 4 2 60.00 $613.00 $36,780.00
7 1 10.00 $618.00 $6,180.00
Unit Sub Total M 3 70.00 $613.71 $42,960.00
Item Code 519127 Total No. of Proj. 3 Total Amount $42,960.00
519128 JOINT SEAL ASSEMBLY (MR 100 MM) M 4 1 30.00 $615.00 $18,450.00
7 1 16.00 $1,650.00 $26,400.00
11 2 161.00 $459.63 $74,000.00
Unit Sub Total M 4 207.00 $574.15 $118,850.00
Iltem Code 519128 Total No. of Proj. 4 Total Amount $118,850.00
519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) M 4 1 19.00 $1,200.00 $22,800.00
7 1 10.00 $618.00 $6,180.00
8 1 63.00 $1,500.00 $94,500.00
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519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) M 10 1 50.00 $1,700.00 $85,000.00
11 2 158.00 $1,282.28 $202,600.00
Unit Sub Total M 6 300.00 $1,370.27 $411,080.00
Item Code 519129 Total No. of Proj. 6 Total Amount $411,080.00
519130 JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM) 4 1 19.00 $1,500.00 $28,500.00
8 1 14.00 $2,100.00 $29,400.00
Unit Sub Total M 2 33.00 $1,754.55 $57,900.00
Item Code 519130 Total No. of Proj. 2 Total Amount $57,900.00
519131 JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM) M 8 1 110.00 $3,000.00 $330,000.00
Unit Sub Total M 1 110.00 $3,000.00 $330,000.00
Item Code 519131 Total No. of Proj 1 Total Amount $330,000.00
519133 JOINT SEAL (ASPHALTIC PLUG) M 3 1 102.00 $350.00 $35,700.00
Unit Sub Total M 1 102.00 $350.00 $35,700.00
Item Code 519133 Total No. of Proj. 1 Total Amount $35,700.00
519142 JOINT SEAL (MR 40 MM) M 1 4 148.40 $152.16 $22,580.00
M 3 1 56.00 $175.00 $9,800.00
M 4 2 163.00 $139.42 $22,725.00
M 7 4 223.00 $211.03 $47,060.00
M 8 2 280.00 $163.04 $45,650.00
M 10 1 25.00 $255.00 $6,375.00
M 11 3 99.00 $193.69 $19,175.00
Unit Sub Total M 17 994.40 $174.34 $173,365.00
Iltem Code 519142 Total No. of Proj. 17 Total Amount $173,365.00
519144  JOINT SEAL (MR 50 MM) M 1 1 10.00 $369.00 $3,690.00
M 2 2 76.00 $175.66 $13,350.00
M 4 2 90.00 $250.00 $22,500.00
M 7 3 174.00 $229.08 $39,860.00
M 8 1 615.00 $175.00 $107,625.00
M 10 1 20.00 $185.00 $3,700.00
M 11 2 36.00 $327.78 $11,800.00
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519144  JOINT SEAL (MR 50 MM) M 12 1 25.00 $250.00 $6,250.00
Unit Sub Total M 13 1,046.00 $199.59 $208,775.00
Item Code 519144 Total No. of Proj. 13 Total Amount $208,775.00
520101 BAR REINFORCING STEEL KG 1 2 6,140.00 $3.35 $20,581.20
KG 3 1 7,030.00 $3.50 $24,605.00
KG 4 2 15,830.00 $2.61 $41,380.00
KG 7 1 62,400.00 $1.94 $121,056.00
KG 8 1 272,275.00 $1.20 $326,730.00
KG 11 2 261,098.00 $2.15 $561,876.00
Unit Sub Total KG 9  624,773.00 $1.75 $1,096,228.20
Item Code 520101 Total No. of Proj. 9 Total Amount  $1,096,228.20
520102 BAR REINFORCING STEEL (BRIDGE) KG 1 6 353,150.00 $2.53 $892,469.50
KG 2 5 407,095.00 $2.18 $886,954.00
KG 4 5 6,042,780.00 $1.68 $10,152,330.00
KG 6 4 413,668.00 $1.88 $776,674.28
KG 7 6 2,655,212.00 $2.33 $6,178,371.10
KG 8 3 9,445,240.00 $1.32 $12,475,372.00
KG 10 2 616,650.00 $1.29 $798,100.00
KG 11 6 7,645,600.00 $1.88  $14,348,283.00
Unit Sub Total KG 37 27,579,395.00 $1.69  $46,508,553.88
Item Code 520102 Total No. of Proj. 37 Total Amount $46,508,553.88
520103 BAR REINFORCING STEEL (RETAINING WALL) KG 1 2 4,115.00 $3.53 $14,545.00
KG 2 2 18,290.00 $2.42 $44,320.00
KG 4 3 472,396.00 $2.10 $991,060.00
KG 5 1 1,150.00 $6.00 $6,900.00
KG 6 2 156,992.00 $1.81 $284,361.00
KG 7 8 3,243,605.00 $2.42 $7,850,133.35
KG 8 3  2,113,663.00 $1.45 $3,074,242.95
KG 10 1 8,630.00 $1.80 $15,534.00
KG 11 6 512,862.00 $2.70 $1,384,157.75
Unit Sub Total KG 28 6,531,703.00 $2.09  $13,665,254.05
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Item Code 520103 Total No. of Proj. 28 Total Amount $13,665,254.05
520106 BAR REINFORCING STEEL (EPOXY COATED) KG 2 1 16,800.00 $3.00 $50,400.00
KG 3 1 520.00 $5.00 $2,600.00
Unit Sub Total KG 2 17,320.00 $3.06 $53,000.00
Item Code 520106 Total No. of Proj. 2 Total Amount $53,000.00
520107 BAR REINFORCING STEEL (BOX CULVERT) KG 4 3 260,034.00 $1.69 $439,759.80
KG 5 1 863.00 $6.00 $5,178.00
KG 7 2 34,145.00 $2.54 $86,892.50
KG 10 1 36,900.00 $1.30 $47,970.00
KG 11 1 40,230.00 $1.20 $48,276.00
Unit Sub Total KG 8 372,172.00 $1.69 $628,076.30
Item Code 520107 Total No. of Proj. 8 Total Amount $628,076.30
520110 BAR REINFORCING STEEL (EPOXY COATED) KG 2 2 105,575.00 $2.32 $245,090.00
(BRIDGE)
KG 4 1 801,000.00 $2.60 $2,082,600.00
KG 7 1 6,200.00 $2.20 $13,640.00
KG 10 1 290,300.00 $1.50 $435,450.00
Unit Sub Total KG 5 1,203,075.00 $2.31 $2,776,780.00
Item Code 520110 Total No. of Proj. 5 Total Amount  $2,776,780.00
520113 BAR REINFORCING STEEL (PUMPING PLANT) KG 8 1 29,500.00 $1.20 $35,400.00
Unit Sub Total KG 1 29,500.00 $1.20 $35,400.00
Item Code 520113 Total No. of Proj. 1 Total Amount $35,400.00
520120 HEADED BAR REINFORCEMENT EA 1 1 10.00 $50.00 $500.00
EA 4 1 3,020.00 $44.00 $132,880.00
EA 7 1 121.00 $20.00 $2,420.00
EA 11 4 17,898.00 $9.87 $176,620.00
Unit Sub Total EA 7 21,049.00 $14.84 $312,420.00
Iltem Code 520120 Total No. of Proj. 7 Total Amount $312,420.00
530100 SHOTCRETE M3 8 1 1,903.00 $425.00 $808,775.00
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530100 SHOTCRETE M3 11 3 1,251.00 $405.76 $507,600.00
Unit Sub Total M3 4 3,154.00 $417.37 $1,316,375.00
Item Code 530100 Total No. of Proj. 4 Total Amount  $1,316,375.00
540101 ASPHALT MEMBRANE WATERPROOFING M2 7 1 3.00 $150.00 $450.00
M2 8 1 41.00 $80.00 $3,280.00
M2 11 1 3.00 $100.00 $300.00
Unit Sub Total M2 3 47.00 $85.74 $4,030.00
Item Code 540101 Total No. of Proj. 3 Total Amount $4,030.00
540102 TREAT BRIDGE DECK M2 1 4 15,223.00 $4.57 $69,537.80
M2 3 2 7,372.00 $3.29 $24,238.00
M2 4 6 64,195.00 $2.94 $188,512.00
M2 5 1 9,847.00 $2.40 $23,632.80
M2 6 1 8,500.00 $2.10 $17,850.00
M2 7 5 70,650.00 $3.52 $248,470.00
M2 8 4 43,702.00 $3.61 $157,785.50
M2 10 3 66,800.00 $2.77 $185,150.00
M2 11 2 5,190.00 $4.87 $25,250.00
M2 12 2 11,680.00 $2.52 $29,480.00
Unit Sub Total M2 30 303,159.00 $3.20 $969,906.10
Item Code 540102 Total No. of Proj. 30 Total Amount $969,906.10
540103 MEMBRANE WATERPROOFING M2 7 1 61.00 $30.00 $1,830.00
Unit Sub Total M2 1 61.00 $30.00 $1,830.00
Item Code 540103 Total No. of Proj. 1 Total Amount $1,830.00
540108 FURNISH BRIDGE DECK TREATMENT MATERIAL L 7 2 17,900.00 $15.04 $269,200.00
Unit Sub Total L 2 17,900.00 $15.04 $269,200.00
Item Code 540108 Total No. of Proj. 2 Total Amount $269,200.00
540109 FURNISH BRIDGE DECK TREATMENT MATERIAL L 1 4 6,084.00 $18.94 $115,246.00
(LOW ODOR)
L 3 2 2,950.00 $16.31 $48,125.00
L 4 6 30,856.00 $14.05 $433,617.50
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540109 FURNISH BRIDGE DECK TREATMENT MATERIAL L 5 1 4,980.00 $12.50 $62,250.00
(LOW ODOR)
L 6 1 3,400.00 $16.25 $55,250.00
L 7 3 18,683.00 $14.46 $270,168.00
L 8 4 17,564.00 $22.73 $399,308.00
L 10 3 34,910.00 $13.05 $455,682.50
L 11 2 2,070.00 $18.10 $37,470.00
L 12 2 7,010.00 $17.43 $122,175.00
Unit Sub Total L 28 128,507.00 $15.56 $1,999,292.00
Item Code 540109 Total No. of Proj. 28 Total Amount  $1,999,292.00
550102 STRUCTURAL STEEL (BRIDGE) KG 2 1 4,230.00 $15.00 $63,450.00
KG 7 3 35,595.00 $10.73 $381,965.00
Unit Sub Total KG 4 39,825.00 $11.18 $445,415.00
Item Code 550102 Total No. of Proj. 4 Total Amount $445,415.00
550110 COLUMN CASING KG 11 1 2,400.00 $10.00 $24,000.00
Unit Sub Total KG 1 2,400.00 $10.00 $24,000.00
Item Code 550110 Total No. of Proj. 1 Total Amount $24,000.00
550203 FURNISH STRUCTURAL STEEL (BRIDGE) KG 1 1 80,000.00 $2.80 $224,000.00
KG 3 1 41,000.00 $8.00 $328,000.00
KG 4 1 3,960,000.00 $10.21  $40,431,600.00
KG 7 1 50,400.00 $5.90 $297,360.00
KG 10 1 33,500.00 $10.00 $335,000.00
Unit Sub Total KG 5 4,164,900.00 $9.99  $41,615,960.00
Item Code 550203 Total No. of Proj. 5 Total Amount $41,615,960.00
550204 ERECT STRUCTURAL STEEL (BRIDGE) KG 1 1 80,000.00 $1.50 $120,000.00
KG 3 1 41,000.00 $8.00 $328,000.00
KG 4 1 3,960,000.00 $2.00 $7,920,000.00
KG 7 1 50,400.00 $0.86 $43,344.00
KG 10 1 33,500.00 $16.50 $552,750.00
Unit Sub Total KG 5 4,164,900.00 $2.15 $8,964,094.00
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Item Code 550204 Total No. of Proj. 5 Total Amount  $8,964,094.00
560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED KG 3 1 5,800.00 $7.20 $41,760.00
WITH WALKWAY)
KG 4 2 2,684.00 $11.96 $32,100.00
KG 8 2 6,650.00 $6.66 $44,260.00
KG 11 4 14,581.00 $7.58 $110,567.00
Unit Sub Total KG 9 29,715.00 $7.70 $228,687.00
Item Code 560203 Total No. of Proj. 9 Total Amount $228,687.00
560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED KG 3 1 5,800.00 $3.75 $21,750.00
WITH WALKWAY)
KG 4 2 2,684.00 $6.45 $17,320.00
KG 8 2 6,650.00 $2.83 $18,790.00
KG 11 4 16,847.00 $2.84 $47,914.00
Unit Sub Total KG 9 31,981.00 $3.31 $105,774.00
Item Code 560204 Total No. of Proj. 9 Total Amount $105,774.00
560208 FURNISH SIGN STRUCTURE (TUBULAR) KG 6 2 19,539.00 $6.00 $117,234.00
KG 8 1 335,430.00 $4.60 $1,542,978.00
KG 11 3 99,784.00 $6.57 $655,488.00
Unit Sub Total KG 6 454,753.00 $5.09 $2,315,700.00
Item Code 560208 Total No. of Proj. 6 Total Amount  $2,315,700.00
560209 INSTALL SIGN STRUCTURE (TUBULAR) KG 6 2 19,539.00 $1.11 $21,640.00
KG 8 1 335,430.00 $0.63 $211,320.90
KG 11 3 99,784.00 $1.00 $99,784.00
Unit Sub Total KG 6 454,753.00 $0.73 $332,744.90
Item Code 560209 Total No. of Proj. 6 Total Amount $332,744.90
560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 7 1 1,300.00 $11.00 $14,300.00
KG 11 2 6,971.00 $6.85 $47,768.00
KG 12 1 4,289.00 $9.00 $38,601.00
Unit Sub Total KG 4 12,560.00 $8.02 $100,669.00
Item Code 560213 Total No. of Proj. 4 Total Amount $100,669.00
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560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) KG 7 1 1,300.00 $2.00 $2,600.00
KG 11 2 6,971.00 $2.00 $13,942.00
KG 12 1 4,289.00 $2.00 $8,578.00
Unit Sub Total KG 4 12,560.00 $2.00 $25,120.00
Item Code 560214 Total No. of Proj. 4 Total Amount $25,120.00
560218 FURNISH SIGN STRUCTURE (TRUSS) KG 1 1 10,336.00 $6.60 $68,217.60
KG 2 1 11,074.00 $9.50 $105,203.00
KG 3 2 88,274.00 $6.39 $563,981.00
KG 4 2 78,670.00 $7.58 $596,590.00
KG 7 3 234,780.00 $6.06 $1,423,770.00
KG 8 3 115,910.00 $5.18 $600,920.00
KG 10 1 15,400.00 $4.80 $73,920.00
KG 11 9 60,382.00 $6.79 $410,284.20
Unit Sub Total KG 22 614,826.00 $6.25 $3,842,885.80
Item Code 560218 Total No. of Proj. 22 Total Amount  $3,842,885.80
560219 INSTALL SIGN STRUCTURE (TRUSS) KG 1 1 10,336.00 $6.80 $70,284.80
KG 2 1 11,074.00 $1.00 $11,074.00
KG 3 2 88,274.00 $1.23 $108,876.20
KG 4 2 78,670.00 $1.00 $78,670.00
KG 7 3 242,780.00 $1.54 $372,840.00
KG 8 3 115,910.00 $0.88 $101,655.00
KG 10 1 15,400.00 $0.20 $3,080.00
KG 11 5 56,232.00 $1.08 $60,634.50
Unit Sub Total KG 18 618,676.00 $1.30 $807,114.50
Item Code 560219 Total No. of Proj. 18 Total Amount $807,114.50
560223 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED KG 12 1 671.00 $15.00 $10,065.00
WITHOUT WALKWAY)
Unit Sub Total KG 1 671.00 $15.00 $10,065.00
Item Code 560223 Total No. of Proj. 1 Total Amount $10,065.00
560224 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED KG 12 1 671.00 $3.00 $2,013.00
WITHOUT WALKWAY)
Unit Sub Total KG 1 671.00 $3.00 $2,013.00
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Iltem Code 560224 Total No. of Proj. 1 Total Amount $2,013.00

561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE M 3 2 144.00 $1,541.67 $222,000.00
PILE (SIGN FOUNDATION)

M 4 1 9.00 $10.00 $90.00

M 7 1 33.00 $1,200.00 $39,600.00

M 8 1 13.00 $1,600.00 $20,800.00

M 11 1 23.00 $650.00 $14,950.00

Unit Sub Total M 6 222.00 $1,339.82 $297,440.00

Item Code 561008 Total No. of Proj. 6 Total Amount $297,440.00

561009 920 MM CAST-IN-DRILLED-HOLE CONCRETE M 1 1 14.00 $2,050.00 $28,700.00
PILE (SIGN FOUNDATION)

M 3 2 25.00 $1,260.00 $31,500.00

M 4 3 97.50 $1,146.67 $111,800.00

M 7 3 114.00 $1,490.35 $169,900.00

M 8 3 724.00 $1,251.41 $906,020.00

M 11 4 104.00 $1,112.98 $115,750.00

M 12 1 8.00 $900.00 $7,200.00

Unit Sub Total M 17 1,086.50 $1,261.73 $1,370,870.00

Item Code 561009 Total No. of Proj. 17 Total Amount  $1,370,870.00

561010 1070 MM CAST-IN-DRILLED-HOLE CONCRETE M 3 1 7.00 $1,700.00 $11,900.00
PILE (SIGN FOUNDATION)

6 2 28.00 $1,550.00 $43,400.00

8 1 30.00 $1,500.00 $45,000.00

11 3 159.00 $1,766.04 $280,800.00

Unit Sub Total M 7 224.00 $1,701.34 $381,100.00

Item Code 561010 Total No. of Proj. 7 Total Amount $381,100.00

561012 1220 MM CAST-IN-DRILLED-HOLE CONCRETE M 2 1 15.00 $3,290.00 $49,350.00
PILE (SIGN FOUNDATION)

M 11 1 11.00 $2,500.00 $27,500.00

Unit Sub Total M 2 26.00 $2,955.77 $76,850.00

Item Code 561012 Total No. of Proj. 2 Total Amount $76,850.00

562002 METAL (BARRIER MOUNTED SIGN) KG 4 2 1,470.00 $23.55 $34,620.00
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562002 METAL (BARRIER MOUNTED SIGN) KG 7 2 4,290.00 $13.98 $59,985.00
KG 8 2 6,020.00 $13.27 $79,870.00
KG 12 2 312.00 $21.58 $6,734.00
Unit Sub Total KG 8 12,092.00 $14.99 $181,209.00
Item Code 562002 Total No. of Proj. 8 Total Amount $181,209.00
562004 METAL (RAIL MOUNTED SIGN) KG 4 2 990.00 $15.33 $15,180.00
KG 11 1 290.00 $21.00 $6,090.00
Unit Sub Total KG 3 1,280.00 $16.62 $21,270.00
Item Code 562004 Total No. of Proj. 3 Total Amount $21,270.00
562007 ROADSIDE SIGN (METAL POST) EA 2 1 2.00 $400.00 $800.00
EA 7 1 76.00 $200.00 $15,200.00
Unit Sub Total EA 2 78.00 $205.13 $16,000.00
Item Code 562007 Total No. of Proj. 2 Total Amount $16,000.00
566011 ROADSIDE SIGN - ONE POST EA 1 6 26.00 $357.50 $9,295.00
EA 2 11 137.00 $257.33 $35,254.00
EA 3 5 82.00 $192.27 $15,766.00
EA 4 10 125.00 $231.40 $28,925.00
EA 5 6 50.00 $248.76 $12,438.00
EA 6 11 45.00 $255.84 $11,513.00
EA 7 6 128.00 $314.45 $40,250.00
EA 8 10 419.00 $242.01 $101,402.00
EA 9 1 18.00 $185.00 $3,330.00
EA 10 14 147.00 $198.47 $29,175.00
EA 11 12 226.00 $390.65 $88,287.20
EA 12 13 178.00 $257.55 $45,844.14
Unit Sub Total EA 105 1,581.00 $266.59 $421,479.34
Item Code 566011 Total No. of Proj. 105 Total Amount $421,479.34
566012 ROADSIDE SIGN - TWO POST EA 1 2 3.00 $633.33 $1,900.00
EA 2 4 26.00 $338.46 $8,800.00
EA 3 2 84.00 $418.69 $35,170.00
EA 4 4 19.00 $396.32 $7,530.00
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566012 ROADSIDE SIGN - TWO POST EA 5 1 2.00 $250.00 $500.00
EA 6 3 10.00 $324.00 $3,240.00
EA 7 4 53.00 $706.79 $37,460.00
EA 8 5 64.00 $617.14 $39,497.00
EA 9 1 3.00 $240.00 $720.00
EA 10 7 30.00 $373.00 $11,190.00
EA 11 11 83.00 $945.92 $78,511.40
EA 12 3 6.00 $400.00 $2,400.00
Unit Sub Total EA a7 383.00 $592.48 $226,918.40
Item Code 566012 Total No. of Proj. a7 Total Amount $226,918.40
566013 ROADSIDE SIGN (STRAP AND SADDLE BRACKET EA 12 5 17.00 $125.23 $2,128.98
METHOD)
Unit Sub Total EA 5 17.00 $125.23 $2,128.98
Item Code 566013 Total No. of Proj. 5 Total Amount $2,128.98
568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 1 1 26.00 $250.00 $6,500.00
METHOD)
EA 2 1 37.00 $286.00 $10,582.00
EA 3 3 163.00 $89.94 $14,660.00
EA 4 4 17.00 $141.18 $2,400.00
EA 6 2 14.00 $75.00 $1,050.00
EA 7 4 138.00 $143.48 $19,800.00
EA 8 1 11.00 $115.00 $1,265.00
EA 9 1 4.00 $85.00 $340.00
EA 10 5 12.00 $122.92 $1,475.00
EA 11 9 48.00 $195.54 $9,386.00
EA 12 3 6.00 $126.67 $760.00
Unit Sub Total EA 34 476.00 $143.32 $68,218.00
Item Code 568001 Total No. of Proj. 34 Total Amount $68,218.00
568007 INSTALL SIGN OVERLAY EA 7 1 3.00 $150.00 $450.00
EA 8 2 4.00 $1,650.00 $6,600.00
Unit Sub Total EA 3 7.00 $1,007.14 $7,050.00
568007 INSTALL SIGN OVERLAY M2 2 1 7.00 $390.00 $2,730.00
M2 4 1 2.00 $750.00 $1,500.00
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568007 INSTALL SIGN OVERLAY M2 11 1 1.00 $1,050.00 $1,050.00
M2 12 1 7.00 $200.00 $1,400.00
Unit Sub Total M2 4 17.00 $392.94 $6,680.00
Item Code 568007 Total No. of Proj. 7 Total Amount $13,730.00
568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 4 1 4.00 $150.00 $600.00
EA 7 1 12.00 $500.00 $6,000.00
EA 9 1 6.00 $120.00 $720.00
EA 11 5 28.00 $437.79 $12,258.00
Unit Sub Total EA 8 50.00 $391.56 $19,578.00
Item Code 568015 Total No. of Proj. 8 Total Amount $19,578.00
568016 INSTALL SIGN PANEL ON EXISTING FRAME EA 6 1 1.00 $53.00 $53.00
Unit Sub Total EA 1 1.00 $53.00 $53.00
568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 2 1 12.00 $550.00 $6,600.00
M2 3 1 61.00 $100.00 $6,100.00
M2 4 2 36.00 $151.11 $5,440.00
M2 5 1 11.00 $282.00 $3,102.00
M2 6 1 6.00 $100.00 $600.00
M2 7 3 160.00 $149.88 $23,980.00
M2 8 1 70.00 $90.00 $6,300.00
M2 11 3 267.00 $93.84 $25,054.00
M2 12 2 6.40 $200.00 $1,280.00
Unit Sub Total M2 15 629.40 $124.65 $78,456.00
Item Code 568016 Total No. of Proj. 16 Total Amount $78,509.00
568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING EA 2 4 98.00 $468.67 $45,930.00
POST
EA 5 1 8.00 $125.00 $1,000.00
EA 8 6 18.00 $130.56 $2,350.00
EA 11 9 121.00 $227.81 $27,565.60
EA 12 3 7.00 $101.43 $710.00
Unit Sub Total EA 23 252.00 $307.76 $77,555.60
Item Code 568017 Total No. of Proj. 23 Total Amount $77,555.60
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568020 INSTALL SIGN PANEL ON EXISTING STRUCTURE M2 12 1 220.00 $70.00 $15,400.00
Unit Sub Total M2 1 220.00 $70.00 $15,400.00
Item Code 568020 Total No. of Proj. 1 Total Amount $15,400.00
568021 INSTALL FRAMED SIGN PANEL EA 4 1 13.00 $1,000.00 $13,000.00
Unit Sub Total EA 1 13.00 $1,000.00 $13,000.00
Item Code 568021 Total No. of Proj. 1 Total Amount $13,000.00
568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD EA 1 1 1.00 $2,000.00 $2,000.00
BOX POST)
EA 2 1 3.00 $2,800.00 $8,400.00
EA 4 1 1.00 $1,000.00 $1,000.00
EA 5 1 22.00 $2,052.00 $45,144.00
EA 6 1 3.00 $1,800.00 $5,400.00
EA 7 1 2.00 $5,000.00 $10,000.00
EA 11 2 18.00 $933.33 $16,800.00
Unit Sub Total EA 8 50.00 $1,774.88 $88,744.00
Item Code 568023 Total No. of Proj. 8 Total Amount $88,744.00
575004 TIMBER LAGGING M3 4 1 6.00 $2,000.00 $12,000.00
Unit Sub Total M3 1 6.00 $2,000.00 $12,000.00
Item Code 575004 Total No. of Proj. 1 Total Amount $12,000.00
590106 CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) LS 5 1 $82,980.00
Unit Sub Total LS 1 $82,980.00
Item Code 590106 Total No. of Proj. 1 Total Amount $82,980.00
590111 PAINT STRUCTURAL STEEL (EXISTING BRIDGE) LS 5 1 $370,413.00
LS 7 1 $2,000.00
Unit Sub Total LS 2 $372,413.00
Item Code 590111 Total No. of Proj. 2 Total Amount $372,413.00
590115 CLEAN AND PAINT STRUCTURAL STEEL LS 1 1 $45,000.00
LS 3 1 $75,000.00
LS 4 1 $40,000.00
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590115 CLEAN AND PAINT STRUCTURAL STEEL LS 7 2 $166,000.00
LS 10 1 $100,000.00
Unit Sub Total LS 6 $426,000.00
Item Code 590115 Total No. of Proj. 6 Total Amount $426,000.00
590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT M2 1 1 15.00 $2,000.00 $30,000.00
M2 5 1 905.00 $168.99 $152,938.03
M2 7 3 347.20 $721.77 $250,600.00
M2 10 1 230.00 $1,600.00 $368,000.00
Unit Sub Total M2 6 1,497.20 $535.36 $801,538.03
Item Code 590135 Total No. of Proj. 6 Total Amount $801,538.03
590229 CLEAN AND PAINT BRIDGE RAILING LS 7 1 $15,000.00
Unit Sub Total LS 1 $15,000.00
Item Code 590229 Total No. of Proj. 1 Total Amount $15,000.00
590301 WORK AREA MONITORING LS 1 1 $8,000.00
LS 2 1 $15,500.00
LS 3 1 $5,000.00
LS 5 1 $2,500.00
LS 7 2 $42,000.00
LS 10 1 $20,000.00
Unit Sub Total LS 7 $93,000.00
Item Code 590301 Total No. of Proj. 7 Total Amount $93,000.00
597401 PAINT CURB (2-COAT) M 2 1 32.00 $10.00 $320.00
M 5 2 310.00 $7.48 $2,318.00
M 9 1 900.00 $2.40 $2,160.00
M 11 1 20.00 $37.25 $745.00
Unit Sub Total M 5 1,262.00 $4.39 $5,543.00
597401 PAINT CURB (2-COAT) M2 11 2 623.00 $6.57 $4,090.00
M2 12 1 0.50 $108.00 $54.00
Unit Sub Total M2 3 623.50 $6.65 $4,144.00
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Item Code 597401 Total No. of Proj. 8 Total Amount $9,687.00
597600 PREPARE AND PAINT CONCRETE M2 4 1 400.00 $32.00 $12,800.00
M2 8 1 9,939.00 $21.50 $213,688.50
M2 11 1 1,330.00 $20.00 $26,600.00
Unit Sub Total M2 3 11,669.00 $21.69 $253,088.50
Item Code 597600 Total No. of Proj. 3 Total Amount $253,088.50
597601 PREPARE AND STAIN CONCRETE M2 1 1 60.00 $100.00 $6,000.00
M2 11 2 2,764.00 $28.57 $78,962.00
Unit Sub Total M2 3 2,824.00 $30.09 $84,962.00
Item Code 597601 Total No. of Proj. 3 Total Amount $84,962.00
620901 150 MM ALTERNATIVE PIPE CULVERT M 11 1 66.00 $110.00 $7,260.00
12 1 9.00 $135.00 $1,215.00
Unit Sub Total M 2 75.00 $113.00 $8,475.00
Item Code 620901 Total No. of Proj. 2 Total Amount $8,475.00
620904 300 MM ALTERNATIVE PIPE CULVERT M 1 1 43.00 $475.00 $20,425.00
M 2 3 133.00 $154.89 $20,600.00
M 4 2 12.00 $500.00 $6,000.00
M 10 2 59.00 $72.41 $4,272.00
M 11 1 40.00 $250.00 $10,000.00
Unit Sub Total M 9 287.00 $213.58 $61,297.00
Item Code 620904 Total No. of Proj. 9 Total Amount $61,297.00
620905 300 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 130.00 $120.00 $15,600.00
Unit Sub Total M 1 130.00 $120.00 $15,600.00
Item Code 620905 Total No. of Proj. 1 Total Amount $15,600.00
620908 375 MM ALTERNATIVE PIPE CULVERT M 4 1 2.00 $388.00 $776.00
Unit Sub Total M 1 2.00 $388.00 $776.00
Item Code 620908 Total No. of Proj. 1 Total Amount $776.00
620909 450 MM ALTERNATIVE PIPE CULVERT M 1 2 59.00 $728.05 $42,955.00
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620909 450 MM ALTERNATIVE PIPE CULVERT M 2 5 515.00 $356.50 $183,600.00
M 3 1 9.00 $470.00 $4,230.00
M 4 6 2,139.00 $203.06 $434,356.00
M 5 2 19.50 $217.69 $4,245.00
M 6 2 116.00 $257.93 $29,920.00
M 8 1 980.00 $160.00 $156,800.00
M 9 1 700.00 $190.00 $133,000.00
M 10 3 108.00 $171.02 $18,470.00
M 11 3 378.00 $307.66 $116,295.00
M 12 2 45.00 $235.56 $10,600.00
Unit Sub Total M 28 5,068.50 $223.83 $1,134,471.00
Item Code 620909 Total No. of Proj. 28 Total Amount  $1,134,471.00
620910 450 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 2,930.00 $150.00 $439,500.00
Unit Sub Total M 1 2,930.00 $150.00 $439,500.00
Item Code 620910 Total No. of Proj. 1 Total Amount $439,500.00
620913 600 MM ALTERNATIVE PIPE CULVERT M 1 4 702.00 $435.11 $305,450.00
M 2 7 1,544.00 $266.12 $410,892.00
M 3 1 220.00 $470.00 $103,400.00
M 4 3 550.00 $315.89 $173,740.00
M 5 3 499.00 $204.69 $102,140.00
M 8 2 481.00 $197.19 $94,850.00
M 9 1 430.00 $215.00 $92,450.00
M 10 2 752.00 $165.77 $124,660.00
M 11 5 1,555.00 $205.59 $319,700.00
M 12 2 109.00 $282.48 $30,790.00
Unit Sub Total M 30 6,842.00 $256.95 $1,758,072.00
Item Code 620913 Total No. of Proj. 30 Total Amount  $1,758,072.00
620914 600 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 660.00 $175.00 $115,500.00
8 1 32.00 $250.00 $8,000.00
Unit Sub Total M 2 692.00 $178.47 $123,500.00
Item Code 620914 Total No. of Proj. 2 Total Amount $123,500.00
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620915 600 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 660.00 $200.00 $132,000.00
Unit Sub Total M 1 660.00 $200.00 $132,000.00
Item Code 620915 Total No. of Proj. 1 Total Amount $132,000.00
620919 750 MM ALTERNATIVE PIPE CULVERT M 1 1 17.00 $1,000.00 $17,000.00
M 8 1 780.00 $210.00 $163,800.00
M 10 1 730.00 $180.00 $131,400.00
M 11 2 310.00 $241.61 $74,900.00
Unit Sub Total M 5 1,837.00 $210.72 $387,100.00
Item Code 620919 Total No. of Proj. 5 Total Amount $387,100.00
620920 750 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 1 370.00 $275.00 $101,750.00
Unit Sub Total M 1 370.00 $275.00 $101,750.00
Iltem Code 620920 Total No. of Proj. 1 Total Amount $101,750.00
620924 900 MM ALTERNATIVE PIPE CULVERT M 1 1 28.00 $620.00 $17,360.00
M 2 2 153.00 $407.25 $62,310.00
M 4 1 52.00 $160.00 $8,320.00
M 10 1 240.00 $230.00 $55,200.00
M 11 1 17.00 $400.00 $6,800.00
M 12 1 8.00 $410.00 $3,280.00
Unit Sub Total M 7 498.00 $307.77 $153,270.00
Item Code 620924 Total No. of Proj. 7 Total Amount $153,270.00
620926 900 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 490.00 $370.00 $181,300.00
Unit Sub Total M 1 490.00 $370.00 $181,300.00
Iltem Code 620926 Total No. of Proj. 1 Total Amount $181,300.00
620930 1050 MM ALTERNATIVE PIPE CULVERT M 1 1 32.00 $475.00 $15,200.00
M 2 2 96.00 $356.50 $34,224.00
M 8 1 29.00 $350.00 $10,150.00
M 10 1 410.00 $240.00 $98,400.00
M 11 1 10.00 $350.00 $3,500.00
Unit Sub Total M 6 577.00 $279.85 $161,474.00
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Item Code 620930 Total No. of Proj. 6 Total Amount $161,474.00
620932 1050 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 1 530.00 $325.00 $172,250.00
Unit Sub Total M 1 530.00 $325.00 $172,250.00
Item Code 620932 Total No. of Proj. 1 Total Amount $172,250.00
620933 1200 MM ALTERNATIVE PIPE CULVERT M 2 1 240.00 $310.00 $74,400.00
Unit Sub Total M 1 240.00 $310.00 $74,400.00
Item Code 620933 Total No. of Proj. 1 Total Amount $74,400.00
625391 875 MM X 600 MM ALTERNATIVE PIPE ARCH M 2 1 130.00 $290.00 $37,700.00
CULVERT
Unit Sub Total M 1 130.00 $290.00 $37,700.00
Item Code 625391 Total No. of Proj. 1 Total Amount $37,700.00
641132 300 MM PLASTIC PIPE M 3 1 10.00 $221.00 $2,210.00
M 7 1 110.00 $127.00 $13,970.00
M 11 1 45.00 $310.00 $13,950.00
M 12 1 24.00 $50.00 $1,200.00
Unit Sub Total M 4 189.00 $165.77 $31,330.00
Item Code 641132 Total No. of Proj. 4 Total Amount $31,330.00
641134 450 MM PLASTIC PIPE M 1 1 53.00 $150.00 $7,950.00
M 3 1 81.00 $282.00 $22,842.00
M 4 1 29.00 $185.00 $5,365.00
M 5 1 22.00 $400.00 $8,800.00
Unit Sub Total M 4 185.00 $243.01 $44,957.00
Item Code 641134 Total No. of Proj. 4 Total Amount $44,957.00
641136 600 MM PLASTIC PIPE M 1 1 18.00 $235.00 $4,230.00
M 3 1 41.00 $308.00 $12,628.00
M 4 1 7.00 $200.00 $1,400.00
M 5 1 440.00 $210.00 $92,400.00
M 12 1 50.00 $80.00 $4,000.00
Unit Sub Total M 5 556.00 $206.22 $114,658.00
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Iltem Code 641136 Total No. of Proj. 5 Total Amount $114,658.00
641138 750 MM PLASTIC PIPE M 12 1 7.00 $200.00 $1,400.00
Unit Sub Total M 1 7.00 $200.00 $1,400.00
Item Code 641138 Total No. of Proj. 1 Total Amount $1,400.00
641141 1050 MM PLASTIC PIPE M 4 1 42.00 $770.00 $32,340.00
Unit Sub Total M 1 42.00 $770.00 $32,340.00
Item Code 641141 Total No. of Proj. 1 Total Amount $32,340.00
650067 300 MM REINFORCED CONCRETE PIPE M 2 1 33.00 $150.00 $4,950.00
M 3 1 41.00 $310.93 $12,748.13
M 4 1 86.00 $175.00 $15,050.00
M 5 1 1.70 $250.00 $425.00
M 7 1 1.00 $885.00 $885.00
M 8 1 110.00 $175.00 $19,250.00
Unit Sub Total M 6 272.70 $195.48 $53,308.13
Item Code 650067 Total No. of Proj. 6 Total Amount $53,308.13
650068 375 MM REINFORCED CONCRETE PIPE 4 1 8.50 $401.00 $3,408.50
6 1 11.00 $220.00 $2,420.00
7 2 48.00 $591.88 $28,410.00
Unit Sub Total M 4 67.50 $507.24 $34,238.50
Item Code 650068 Total No. of Proj. 4 Total Amount $34,238.50
650069 450 MM REINFORCED CONCRETE PIPE M 1 2 4.60 $473.91 $2,180.00
M 2 1 38.00 $510.00 $19,380.00
M 4 6 312.00 $228.48 $71,285.00
M 5 3 910.20 $311.52 $283,542.00
M 6 2 8.30 $309.40 $2,568.00
M 7 4 941.00 $237.65 $223,625.00
M 8 2 5,126.00 $126.48 $648,350.00
M 10 2 760.00 $205.79 $156,400.00
M 11 6 737.00 $313.17 $230,804.00
M 12 3 185.00 $225.95 $41,800.00
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Unit Sub Total M 31 9,022.10 $186.20 $1,679,934.00
Item Code 650069 Total No. of Proj. 31 Total Amount  $1,679,934.00
650075 600 MM REINFORCED CONCRETE PIPE M 4 3 14.00 $587.86 $8,230.00
M 5 3 1,330.00 $150.20 $199,770.00
M 6 1 1.20 $840.00 $1,008.00
M 7 7 3,148.00 $260.68 $820,630.00
M 8 1 890.00 $170.00 $151,300.00
M 10 3 250.00 $284.96 $71,240.00
M 11 7 9,756.00 $194.67 $1,899,200.00
M 12 3 1,890.00 $280.21 $529,590.00
Unit Sub Total M 28 17,279.20 $213.03 $3,680,968.00
Item Code 650075 Total No. of Proj. 28 Total Amount  $3,680,968.00
650077 750 MM REINFORCED CONCRETE PIPE M 4 1 69.00 $350.00 $24,150.00
M 5 2 11.00 $491.53 $5,406.80
M 8 2 715.00 $190.77 $136,400.00
M 10 1 200.00 $250.00 $50,000.00
M 11 3 272.00 $341.54 $92,900.00
Unit Sub Total M 9 1,267.00 $243.77 $308,856.80
Item Code 650077 Total No. of Proj. 9 Total Amount $308,856.80
650078 825 MM REINFORCED CONCRETE PIPE M 7 1 13.00 $475.00 $6,175.00
Unit Sub Total M 1 13.00 $475.00 $6,175.00
Item Code 650078 Total No. of Proj. 1 Total Amount $6,175.00
650079 900 MM REINFORCED CONCRETE PIPE M 2 1 65.00 $350.00 $22,750.00
M 4 1 3.00 $525.00 $1,575.00
M 5 1 2.00 $910.00 $1,820.00
M 7 3 14.80 $979.73 $14,500.00
M 8 1 760.00 $240.00 $182,400.00
M 10 2 273.00 $320.00 $87,360.00
M 11 4 1,087.00 $322.82 $350,900.00
M 12 3 110.00 $400.00 $44,000.00
Unit Sub Total M 16 2,314.80 $304.69 $705,305.00
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Item Code 650079 Total No. of Proj. 16 Total Amount $705,305.00
650081 1050 MM REINFORCED CONCRETE PIPE 8 1 260.00 $295.00 $76,700.00
10 1 120.00 $400.00 $48,000.00
11 1 710.00 $330.00 $234,300.00
Unit Sub Total M 3 1,090.00 $329.36 $359,000.00
Item Code 650081 Total No. of Proj. 3 Total Amount $359,000.00
650084 1200 MM REINFORCED CONCRETE PIPE M 4 1 46.00 $1,685.00 $77,510.00
M 5 1 3.00 $900.00 $2,700.00
M 7 1 4.00 $730.00 $2,920.00
M 8 1 70.00 $340.00 $23,800.00
M 11 2 357.00 $687.27 $245,355.00
Unit Sub Total M 6 480.00 $733.93 $352,285.00
Item Code 650084 Total No. of Proj. 6 Total Amount $352,285.00
650085 1275 MM REINFORCED CONCRETE PIPE M 8 1 90.00 $420.00 $37,800.00
Unit Sub Total M 1 90.00 $420.00 $37,800.00
Item Code 650085 Total No. of Proj. 1 Total Amount $37,800.00
650086 1350 MM REINFORCED CONCRETE PIPE 7 1 110.00 $420.00 $46,200.00
8 1 90.00 $395.00 $35,550.00
Unit Sub Total M 2 200.00 $408.75 $81,750.00
Item Code 650086 Total No. of Proj. 2 Total Amount $81,750.00
650092 1800 MM REINFORCED CONCRETE PIPE M 8 1 200.00 $545.00 $109,000.00
Unit Sub Total M 1 200.00 $545.00 $109,000.00
Item Code 650092 Total No. of Proj. 1 Total Amount $109,000.00
650127 450 MM REINFORCED CONCRETE PIPE (RUBBER M 10 1 72.00 $270.00 $19,440.00
GASKET JOINT)
Unit Sub Total M 1 72.00 $270.00 $19,440.00
Item Code 650127 Total No. of Proj. 1 Total Amount $19,440.00
650128 600 MM REINFORCED CONCRETE PIPE (RUBBER M 10 2 1,390.00 $268.99 $373,900.00

GASKET JOINT)
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Unit Sub Total M 2 1,390.00 $268.99 $373,900.00
Item Code 650128 Total No. of Proj. 2 Total Amount $373,900.00
650129 750 MM REINFORCED CONCRETE PIPE (RUBBER M 10 1 65.00 $350.00 $22,750.00
GASKET JOINT)
Unit Sub Total M 1 65.00 $350.00 $22,750.00
Item Code 650129 Total No. of Proj. 1 Total Amount $22,750.00
650130 900 MM REINFORCED CONCRETE PIPE (RUBBER M 10 1 34.00 $300.00 $10,200.00
GASKET JOINT)
Unit Sub Total M 1 34.00 $300.00 $10,200.00
Item Code 650130 Total No. of Proj. 1 Total Amount $10,200.00
650595 2100 MM REINFORCED CONCRETE PIPE (CLASS M 8 1 140.00 $7,200.00 $1,008,000.00
V SPECIAL)
Unit Sub Total M 1 140.00 $7,200.00 $1,008,000.00
Item Code 650595 Total No. of Proj. 1 Total Amount  $1,008,000.00
652359 450 MM REINFORCED CONCRETE PIPE (CLASS M 11 1 13.00 $1,545.00 $20,085.00
IIl, RUBBER GASKET JOINT)
Unit Sub Total M 1 13.00 $1,545.00 $20,085.00
Item Code 652359 Total No. of Proj. 1 Total Amount $20,085.00
652361 600 MM REINFORCED CONCRETE PIPE (CLASS M 11 1 8.00 $2,060.00 $16,480.00
IIl, RUBBER GASKET JOINT)
Unit Sub Total M 1 8.00 $2,060.00 $16,480.00
Item Code 652361 Total No. of Proj. 1 Total Amount $16,480.00
652462 900 MM REINFORCED CONCRETE PIPE (CLASS M 10 1 25.00 $500.00 $12,500.00
IV, RUBBER GASKET JOINT)
Unit Sub Total M 1 25.00 $500.00 $12,500.00
Item Code 652462 Total No. of Proj. 1 Total Amount $12,500.00
652463 1050 MM REINFORCED CONCRETE PIPE (CLASS M 10 1 110.00 $550.00 $60,500.00
IV, RUBBER GASKET JOINT)
Unit Sub Total M 1 110.00 $550.00 $60,500.00
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Item Code 652463 Total No. of Proj. 1 Total Amount $60,500.00

655256 JACKED 600 MM REINFORCED CONCRETE PIPE M 4 1 140.00 $1,500.00 $210,000.00
(CLASS 1II)

Unit Sub Total M 1 140.00 $1,500.00 $210,000.00

Item Code 655256 Total No. of Proj. 1 Total Amount $210,000.00

655257 JACKED 750 MM REINFORCED CONCRETE PIPE M 4 1 43.00 $1,600.00 $68,800.00
(CLASS I

Unit Sub Total M 1 43.00 $1,600.00 $68,800.00

Item Code 655257 Total No. of Proj. 1 Total Amount $68,800.00

655258 JACKED 900 MM REINFORCED CONCRETE PIPE M 2 1 53.00 $825.00 $43,725.00
(CLASS I

Unit Sub Total M 1 53.00 $825.00 $43,725.00

Item Code 655258 Total No. of Proj. 1 Total Amount $43,725.00

655370 JACKED 1050 MM REINFORCED CONCRETE PIPE M 8 1 210.00 $3,500.00 $735,000.00
(CLASS 1II)

Unit Sub Total M 1 210.00 $3,500.00 $735,000.00

Item Code 655370 Total No. of Proj. 1 Total Amount $735,000.00

655373 JACKED 1500 MM REINFORCED CONCRETE PIPE M 8 1 140.00 $2,100.00 $294,000.00
(CLASS 1T

Unit Sub Total M 1 140.00 $2,100.00 $294,000.00

Item Code 655373 Total No. of Proj. 1 Total Amount $294,000.00

655458 JACKED 450 MM REINFORCED CONCRETE PIPE M 4 1 130.00 $1,750.00 $227,500.00
(CLASS IV)

Unit Sub Total M 1 130.00 $1,750.00 $227,500.00

Item Code 655458 Total No. of Proj. 1 Total Amount $227,500.00

655459 JACKED 600 MM REINFORCED CONCRETE PIPE M 4 1 160.00 $1,425.00 $228,000.00
(CLASS IV)

Unit Sub Total M 1 160.00 $1,425.00 $228,000.00

Item Code 655459 Total No. of Proj. 1 Total Amount $228,000.00
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655578 JACKED 1200 MM REINFORCED CONCRETE PIPE M 5 1 90.00 $2,284.00 $205,560.00
(CLASS V)
Unit Sub Total M 1 90.00 $2,284.00 $205,560.00
Item Code 655578 Total No. of Proj. 1 Total Amount $205,560.00
657214 365 MM X 575 MM OVAL SHAPED REINFORCED M 1 1 44.00 $400.00 $17,600.00
CONCRETE PIPE (CLASS 1)
2 1 66.00 $350.00 $23,100.00
4 1 90.00 $240.00 $21,600.00
5 1 8.00 $648.00 $5,184.00
Unit Sub Total M 4 208.00 $324.44 $67,484.00
Item Code 657214 Total No. of Proj. 4 Total Amount $67,484.00
664001 150 MM CORRUGATED STEEL PIPE (1.63 MM M 7 1 20.00 $201.00 $4,020.00
THICK)
M 10 1 28.00 $200.00 $5,600.00
Unit Sub Total M 2 48.00 $200.42 $9,620.00
Item Code 664001 Total No. of Proj. 2 Total Amount $9,620.00
664004 200 MM CORRUGATED STEEL PIPE (2.01 MM M 7 1 3.80 $500.00 $1,900.00
THICK)
Unit Sub Total M 1 3.80 $500.00 $1,900.00
Item Code 664004 Total No. of Proj. 1 Total Amount $1,900.00
664008 300 MM CORRUGATED STEEL PIPE M 11 1 5.00 $260.00 $1,300.00
Unit Sub Total M 1 5.00 $260.00 $1,300.00
Item Code 664008 Total No. of Proj. 1 Total Amount $1,300.00
664009 300 MM CORRUGATED STEEL PIPE (1.63 MM M 4 1 26.00 $250.00 $6,500.00
THICK)
5 1 3.00 $794.00 $2,382.00
9 1 47.00 $185.00 $8,695.00
Unit Sub Total M 3 76.00 $231.28 $17,577.00
Item Code 664009 Total No. of Proj. 3 Total Amount $17,577.00
664010 300 MM CORRUGATED STEEL PIPE (2.01 MM M 2 1 10.00 $350.00 $3,500.00
THICK)
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664010 300 MM CORRUGATED STEEL PIPE (2.01 MM M 3 1 52.00 $300.00 $15,600.00
THICK)

6 1 14.00 $740.00 $10,360.00

8 1 72.00 $100.00 $7,200.00

10 2 93.00 $219.35 $20,400.00

Unit Sub Total M 6 241.00 $236.76 $57,060.00

Item Code 664010 Total No. of Proj. 6 Total Amount $57,060.00

664014 450 MM CORRUGATED STEEL PIPE (1.63 MM M 1 1 5.00 $150.00 $750.00
THICK)

M 2 2 146.00 $319.18 $46,600.00

M 4 4 116.00 $233.88 $27,130.00

M 5 1 15.00 $150.00 $2,250.00

M 6 1 65.00 $270.00 $17,550.00

M 11 1 10.00 $190.00 $1,900.00

Unit Sub Total M 10 357.00 $269.41 $96,180.00

Iltem Code 664014 Total No. of Proj. 10 Total Amount $96,180.00

664015 450 MM CORRUGATED STEEL PIPE (2.01 MM M 1 1 9.00 $400.00 $3,600.00
THICK)

M 3 1 20.00 $310.00 $6,200.00

M 5 1 13.00 $334.88 $4,353.44

M 7 1 65.00 $260.00 $16,900.00

M 8 2 237.00 $128.95 $30,560.00

Unit Sub Total M 6 344.00 $179.11 $61,613.44

Item Code 664015 Total No. of Proj. 6 Total Amount $61,613.44

664016 450 MM CORRUGATED STEEL PIPE (2.77 MM M 2 2 184.00 $215.78 $39,704.00
THICK)

3 1 6.00 $1,400.00 $8,400.00

M 6 2 24.50 $309.80 $7,590.00

Unit Sub Total M 5 214.50 $259.65 $55,694.00

Item Code 664016 Total No. of Proj. 5 Total Amount $55,694.00

664019 600 MM CORRUGATED STEEL PIPE (1.63 MM M 2 2 19.00 $601.32 $11,425.00
THICK)

M 4 1 15.00 $320.00 $4,800.00
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664019 600 MM CORRUGATED STEEL PIPE (1.63 MM M 5 1 770.00 $140.00 $107,800.00
THICK)

7 1 140.00 $260.00 $36,400.00

M 8 1 3.00 $500.00 $1,500.00

Unit Sub Total M 6 947.00 $170.99 $161,925.00

Item Code 664019 Total No. of Proj. 6 Total Amount $161,925.00

664020 600 MM CORRUGATED STEEL PIPE (2.01 MM M 4 1 4.00 $748.00 $2,992.00
THICK)

5 2 23.40 $549.68 $12,862.45

8 1 130.00 $130.00 $16,900.00

10 1 74.00 $145.00 $10,730.00

Unit Sub Total M 5 231.40 $187.92 $43,484.45

Item Code 664020 Total No. of Proj. 5 Total Amount $43,484.45

664021 600 MM CORRUGATED STEEL PIPE (2.77 MM M 1 2 103.00 $510.73 $52,605.25
THICK)

M 2 2 43.00 $190.93 $8,210.00

6 2 12.00 $980.00 $11,760.00

12 1 25.00 $470.00 $11,750.00

Unit Sub Total M 7 183.00 $460.79 $84,325.25

Item Code 664021 Total No. of Proj. 7 Total Amount $84,325.25

664028 750 MM CORRUGATED STEEL PIPE (2.01 MM M 1 1 1.00 $1,175.00 $1,175.00
THICK)

5 1 300.00 $200.00 $60,000.00

8 1 20.00 $195.00 $3,900.00

9 1 35.00 $250.00 $8,750.00

Unit Sub Total M 4 356.00 $207.37 $73,825.00

Item Code 664028 Total No. of Proj. 4 Total Amount $73,825.00

664029 750 MM CORRUGATED STEEL PIPE (2.77 MM M 1 1 16.00 $1,230.00 $19,680.00
THICK)

2 1 36.00 $213.00 $7,668.00

3 1 6.00 $480.00 $2,880.00

Unit Sub Total M 3 58.00 $521.17 $30,228.00
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Item Code 664029 Total No. of Proj. 3 Total Amount $30,228.00

664030 750 MM CORRUGATED STEEL PIPE (3.51 MM M 10 1 25.00 $940.00 $23,500.00
THICK)

Unit Sub Total M 1 25.00 $940.00 $23,500.00

Item Code 664030 Total No. of Proj. 1 Total Amount $23,500.00

664032 900 MM CORRUGATED STEEL PIPE (1.63 MM M 2 1 1.00 $429.00 $429.00
THICK)

Unit Sub Total M 1 1.00 $429.00 $429.00

Item Code 664032 Total No. of Proj. 1 Total Amount $429.00

664033 900 MM CORRUGATED STEEL PIPE (2.01 MM M 1 1 20.00 $516.85 $10,337.00
THICK)

M 7 1 31.00 $260.00 $8,060.00

Unit Sub Total M 2 51.00 $360.73 $18,397.00

Item Code 664033 Total No. of Proj. 2 Total Amount $18,397.00

664034 900 MM CORRUGATED STEEL PIPE (2.77 MM M 4 1 2.00 $1,000.00 $2,000.00
THICK)

6 1 4.10 $400.00 $1,640.00

8 1 44.00 $1,275.00 $56,100.00

Unit Sub Total M 3 50.10 $1,192.42 $59,740.00

Item Code 664034 Total No. of Proj. 3 Total Amount $59,740.00

664035 900 MM CORRUGATED STEEL PIPE (3.51 MM M 5 1 1.60 $2,000.00 $3,200.00
THICK)

M 8 1 30.00 $250.00 $7,500.00

Unit Sub Total M 2 31.60 $338.61 $10,700.00

Item Code 664035 Total No. of Proj. 2 Total Amount $10,700.00

664036 900 MM CORRUGATED STEEL PIPE (4.27 MM M 2 1 8.00 $805.00 $6,440.00
THICK)

Unit Sub Total M 1 8.00 $805.00 $6,440.00

Item Code 664036 Total No. of Proj. 1 Total Amount $6,440.00

664040 1050 MM CORRUGATED STEEL PIPE (3.51 MM M 4 1 20.00 $580.00 $11,600.00
THICK)
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Unit Sub Total M 1 20.00 $580.00 $11,600.00
Item Code 664040 Total No. of Proj. 1 Total Amount $11,600.00
664043 1200 MM CORRUGATED STEEL PIPE (2.01 MM M 10 1 2.00 $570.00 $1,140.00
THICK)
Unit Sub Total M 1 2.00 $570.00 $1,140.00
Item Code 664043 Total No. of Proj. 1 Total Amount $1,140.00
664044 1200 MM CORRUGATED STEEL PIPE (2.77 MM M 3 1 39.00 $600.00 $23,400.00
THICK)
M 8 1 36.00 $700.00 $25,200.00
12 1 4.00 $1,900.00 $7,600.00
Unit Sub Total M 3 79.00 $711.39 $56,200.00
Item Code 664044 Total No. of Proj. 3 Total Amount $56,200.00
664059 1800 MM CORRUGATED STEEL PIPE (3.51 MM M 8 1 92.00 $420.00 $38,640.00
THICK)
Unit Sub Total M 1 92.00 $420.00 $38,640.00
Item Code 664059 Total No. of Proj. 1 Total Amount $38,640.00
664067 2400 MM CORRUGATED STEEL PIPE (4.27 MM M 10 1 11.00 $1,700.00 $18,700.00
THICK)
Unit Sub Total M 1 11.00 $1,700.00 $18,700.00
Item Code 664067 Total No. of Proj. 1 Total Amount $18,700.00
664073 450 MM BITUMINOUS COATED CORRUGATED M 11 1 14.00 $850.00 $11,900.00
STEEL PIPE (3.51 MM THICK)
Unit Sub Total M 1 14.00 $850.00 $11,900.00
Item Code 664073 Total No. of Proj. 1 Total Amount $11,900.00
664084 300 MM BITUMINOUS COATED CORRUGATED M 4 1 4.00 $575.00 $2,300.00
STEEL PIPE (1.63 MM THICK)
Unit Sub Total M 1 4.00 $575.00 $2,300.00
Item Code 664084 Total No. of Proj. 1 Total Amount $2,300.00
664085 300 MM BITUMINOUS COATED CORRUGATED M 3 1 14.00 $185.00 $2,590.00

STEEL PIPE (2.01 MM THICK)

Page 172



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL

CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT

Unit Sub Total M 1 14.00 $185.00 $2,590.00

Item Code 664085 Total No. of Proj. 1 Total Amount $2,590.00

664089 450 MM BITUMINOUS COATED CORRUGATED M 4 1 9.00 $625.00 $5,625.00
STEEL PIPE (1.63 MM THICK)

Unit Sub Total M 1 9.00 $625.00 $5,625.00

Item Code 664089 Total No. of Proj. 1 Total Amount $5,625.00

664091 450 MM BITUMINOUS COATED CORRUGATED M 1 1 28.00 $510.00 $14,280.00
STEEL PIPE (2.77 MM THICK)

Unit Sub Total M 1 28.00 $510.00 $14,280.00

Item Code 664091 Total No. of Proj. 1 Total Amount $14,280.00

664097 600 MM BITUMINOUS COATED CORRUGATED M 1 2 90.00 $448.06 $40,325.00
STEEL PIPE (2.77 MM THICK)

Unit Sub Total M 2 90.00 $448.06 $40,325.00

Item Code 664097 Total No. of Proj. 2 Total Amount $40,325.00

664112 900 MM BITUMINOUS COATED CORRUGATED M 11 1 15.00 $900.00 $13,500.00
STEEL PIPE (4.27 MM THICK)

Unit Sub Total M 1 15.00 $900.00 $13,500.00

Item Code 664112 Total No. of Proj. 1 Total Amount $13,500.00

664128 1500 MM BITUMINOUS COATED CORRUGATED M 7 1 180.00 $550.00 $99,000.00
STEEL PIPE (2.77 MM THICK)

Unit Sub Total M 1 180.00 $550.00 $99,000.00

Iltem Code 664128 Total No. of Proj. 1 Total Amount $99,000.00

664135 1800 MM BITUMINOUS COATED CORRUGATED M 1 1 130.00 $1,080.00 $140,400.00
STEEL PIPE (3.51 MM THICK)

Unit Sub Total M 1 130.00 $1,080.00 $140,400.00

Item Code 664135 Total No. of Proj. 1 Total Amount $140,400.00

664144 600 MM BITUMINOUS COATED CORRUGATED M 11 1 30.00 $675.00 $20,250.00
STEEL PIPE (4.27 MM THICK)

Unit Sub Total M 1 30.00 $675.00 $20,250.00
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Iltem Code 664144 Total No. of Proj. 1 Total Amount $20,250.00
665732 450 MM SLOTTED CORRUGATED STEEL PIPE M 4 1 880.00 $300.00 $264,000.00
(1.63 MM THICK)
M 7 1 35.00 $420.00 $14,700.00
Unit Sub Total M 2 915.00 $304.59 $278,700.00
Item Code 665732 Total No. of Proj. 2 Total Amount $278,700.00
665733 450 MM SLOTTED CORRUGATED STEEL PIPE M 4 1 400.00 $225.00 $90,000.00
(2.01 MM THICK)
7 1 650.00 $380.00 $247,000.00
M 8 1 190.00 $280.00 $53,200.00
Unit Sub Total M 3 1,240.00 $314.68 $390,200.00
Item Code 665733 Total No. of Proj. 3 Total Amount $390,200.00
665834 450 MM BITUMINOUS COATED SLOTTED M 11 1 15.00 $1,155.00 $17,325.00
CORRUGATED STEEL PIPE (2.77 MM THICK)
Unit Sub Total M 1 15.00 $1,155.00 $17,325.00
Item Code 665834 Total No. of Proj. 1 Total Amount $17,325.00
665839 600 MM BITUMINOUS COATED SLOTTED M 11 1 15.00 $1,365.00 $20,475.00
CORRUGATED STEEL PIPE (2.77 MM THICK)
Unit Sub Total M 1 15.00 $1,365.00 $20,475.00
Item Code 665839 Total No. of Proj. 1 Total Amount $20,475.00
667054 700 MM X 500 MM CORRUGATED STEEL PIPE M 9 1 50.00 $230.00 $11,500.00
ARCH (2.01 MM THICK)
Unit Sub Total M 1 50.00 $230.00 $11,500.00
Item Code 667054 Total No. of Proj. 1 Total Amount $11,500.00
667064 1225 MM X 825 MM CORRUGATED STEEL PIPE M 1 1 13.00 $785.00 $10,205.00
ARCH (2.77 MM THICK)
Unit Sub Total M 1 13.00 $785.00 $10,205.00
Item Code 667064 Total No. of Proj. 1 Total Amount $10,205.00
667067 1425 MM X 950 MM CORRUGATED STEEL PIPE M 2 1 8.00 $500.00 $4,000.00

ARCH (2.77 MM THICK)
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Unit Sub Total M 1 8.00 $500.00 $4,000.00
Item Code 667067 Total No. of Proj. 1 Total Amount $4,000.00
680256 80 MM PLASTIC PIPE M 4 1 190.00 $20.00 $3,800.00
Unit Sub Total M 1 190.00 $20.00 $3,800.00
Item Code 680256 Total No. of Proj 1 Total Amount $3,800.00
680259 80 MM SLOTTED PLASTIC PIPE M 4 1 594.00 $50.00 $29,700.00
Unit Sub Total M 1 594.00 $50.00 $29,700.00
Item Code 680259 Total No. of Proj 1 Total Amount $29,700.00
680272 100 MM PLASTIC PIPE UNDERDRAIN M 7 1 9.00 $192.00 $1,728.00
Unit Sub Total M 1 9.00 $192.00 $1,728.00
Item Code 680272 Total No. of Proj 1 Total Amount $1,728.00
680273 80 MM SLOTTED PLASTIC PIPE UNDERDRAIN M 2 1 180.00 $75.00 $13,500.00
Unit Sub Total M 1 180.00 $75.00 $13,500.00
Item Code 680273 Total No. of Proj. 1 Total Amount $13,500.00
680462 150 MM PERFORATED STEEL PIPE UNDERDRAIN M 9 1 54.00 $35.00 $1,890.00
(1.63 MM THICK)
Unit Sub Total M 1 54.00 $35.00 $1,890.00
Item Code 680462 Total No. of Proj. 1 Total Amount $1,890.00
680466 200 MM PERFORATED STEEL PIPE UNDERDRAIN M 3 1 69.00 $110.00 $7,590.00
(2.01 MM THICK)
Unit Sub Total M 1 69.00 $110.00 $7,590.00
Item Code 680466 Total No. of Proj. 1 Total Amount $7,590.00
680467 300 MM PERFORATED STEEL PIPE UNDERDRAIN M 2 1 120.00 $115.00 $13,800.00
Unit Sub Total M 1 120.00 $115.00 $13,800.00
Item Code 680467 Total No. of Proj. 1 Total Amount $13,800.00
680637 200 MM NON-PERFORATED STEEL PIPE M 2 1 10.00 $200.00 $2,000.00

UNDERDRAIN (2.01 MM THICK)
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680637 200 MM NON-PERFORATED STEEL PIPE M 3 1 54.00 $140.00 $7,560.00

UNDERDRAIN (2.01 MM THICK)

Unit Sub Total M 2 64.00 $149.38 $9,560.00

Item Code 680637 Total No. of Proj. 2 Total Amount $9,560.00

680931 150 MM PERFORATED PLASTIC PIPE M 4 1 75.00 $120.00 $9,000.00
UNDERDRAIN

7 1 130.00 $70.00 $9,100.00

12 1 250.00 $20.00 $5,000.00

Unit Sub Total M 3 455.00 $50.77 $23,100.00

Item Code 680931 Total No. of Proj. 3 Total Amount $23,100.00

680932 150 MM NON-PERFORATED PLASTIC PIPE M 7 1 4.00 $70.00 $280.00
UNDERDRAIN

Unit Sub Total M 1 4.00 $70.00 $280.00

Item Code 680932 Total No. of Proj. 1 Total Amount $280.00

680933 200 MM PERFORATED PLASTIC PIPE M 1 2 1,560.00 $87.73 $136,860.00
UNDERDRAIN

2 2 1,030.00 $62.89 $64,777.50

4 1 1,780.00 $65.00 $115,700.00

Unit Sub Total M 5 4,370.00 $72.62 $317,337.50

Item Code 680933 Total No. of Proj. 5 Total Amount $317,337.50

681066 150 MM PLASTIC PIPE M 4 1 5.00 $80.00 $400.00

M 6 1 29.00 $56.00 $1,624.00

M 7 1 57.00 $141.00 $8,037.00

M 9 1 33.00 $160.00 $5,280.00

M 11 1 10.00 $120.00 $1,200.00

Unit Sub Total M 5 134.00 $123.44 $16,541.00

Item Code 681066 Total No. of Proj. 5 Total Amount $16,541.00

681067 250 MM PERFORATED PLASTIC PIPE M 4 1 880.00 $125.00 $110,000.00
UNDERDRAIN

Unit Sub Total M 1 880.00 $125.00 $110,000.00

Item Code 681067 Total No. of Proj. 1 Total Amount $110,000.00

Page 176



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
681111 CLEANOUT ASSEMBLY (EDGE DRAIN) EA 7 1 1.00 $975.00 $975.00
Unit Sub Total EA 1 1.00 $975.00 $975.00
Item Code 681111 Total No. of Proj. 1 Total Amount $975.00
681132 GEOCOMPOSITE DRAIN M2 4 1 620.00 $40.00 $24,800.00
Unit Sub Total M2 1 620.00 $40.00 $24,800.00
Item Code 681132 Total No. of Proj. 1 Total Amount $24,800.00
681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 1 1 790.00 $20.00 $15,800.00
M 2 1 53.00 $100.00 $5,300.00
M 4 4 7,450.00 $28.10 $209,380.00
M 6 1 340.00 $30.00 $10,200.00
M 7 1 9,770.00 $38.00 $371,260.00
M 8 1 110.00 $120.00 $13,200.00
M 10 1 7,690.00 $25.00 $192,250.00
Unit Sub Total M 10 26,203.00 $31.19 $817,390.00
Iltem Code 681134 Total No. of Proj. 10 Total Amount $817,390.00
681135 100 MM PLASTIC PIPE (EDGE DRAIN) M 4 1 920.00 $50.00 $46,000.00
M 7 2 490.00 $46.12 $22,600.00
Unit Sub Total M 3 1,410.00 $48.65 $68,600.00
Item Code 681135 Total No. of Proj. 3 Total Amount $68,600.00
681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 1 1 110.00 $45.00 $4,950.00
M 4 2 253.00 $73.04 $18,480.00
M 6 1 58.00 $70.00 $4,060.00
M 7 1 920.00 $85.00 $78,200.00
M 10 1 1,030.00 $50.00 $51,500.00
Unit Sub Total M 6 2,371.00 $66.30 $157,190.00
Item Code 681137 Total No. of Proj. 6 Total Amount $157,190.00
681140 80 MM PLASTIC PIPE (APPROACH SLAB DRAIN M 4 1 140.00 $70.00 $9,800.00
OUTLET)
M 6 1 60.00 $35.00 $2,100.00
Unit Sub Total M 2 200.00 $59.50 $11,900.00
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Iltem Code 681140 Total No. of Proj. 2 Total Amount $11,900.00
681141 100 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 7 3 90.00 $65.67 $5,910.00
Unit Sub Total M 3 90.00 $65.67 $5,910.00
Item Code 681141 Total No. of Proj. 3 Total Amount $5,910.00
681501 FURNISH AND INSTALL DRAIN PIPE M 5 1 1,100.00 $8.25 $9,075.00
(HORIZONTAL DRAIN)
Unit Sub Total M 1 1,100.00 $8.25 $9,075.00
Item Code 681501 Total No. of Proj. 1 Total Amount $9,075.00
681502 DRILL HOLE (HORIZONTAL DRAIN) M 4 1 1,420.00 $110.00 $156,200.00
5 1 1,100.00 $49.00 $53,900.00
Unit Sub Total M 2 2,520.00 $83.37 $210,100.00
Item Code 681502 Total No. of Proj. 2 Total Amount $210,100.00
681592 200 MM COLLECTOR SYSTEM (HORIZONTAL M 5 1 220.00 $65.00 $14,300.00
DRAIN)
Unit Sub Total M 1 220.00 $65.00 $14,300.00
Item Code 681592 Total No. of Proj. 1 Total Amount $14,300.00
681990 FILTER FABRIC M2 1 1 780.00 $2.00 $1,560.00
M2 3 1 670.00 $5.00 $3,350.00
M2 4 2 910.00 $2.00 $1,820.00
M2 9 1 1,520.00 $2.00 $3,040.00
Unit Sub Total M2 5 3,880.00 $2.52 $9,770.00
Item Code 681990 Total No. of Proj. 5 Total Amount $9,770.00
682001 PERMEABLE MATERIAL M3 2 1 380.00 $45.00 $17,100.00
M3 3 1 90.00 $115.00 $10,350.00
M3 4 1 1,340.00 $50.00 $67,000.00
Unit Sub Total M3 3 1,810.00 $52.18 $94,450.00
Item Code 682001 Total No. of Proj. 3 Total Amount $94,450.00
682008 PERMEABLE MATERIAL (BLANKET) M3 2 2 4,580.00 $42.60 $195,100.00
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Unit Sub Total M3 2 4,580.00 $42.60 $195,100.00
Item Code 682008 Total No. of Proj. 2 Total Amount $195,100.00
682020 CLASS 1 PERMEABLE MATERIAL M3 1 1 15.00 $257.00 $3,855.00
M3 4 1 3,900.00 $14.00 $54,600.00
Unit Sub Total M3 2 3,915.00 $14.93 $58,455.00
Item Code 682020 Total No. of Proj. 2 Total Amount $58,455.00
682021 CLASS 1 PERMEABLE MATERIAL M3 1 1 410.00 $53.00 $21,730.00

(STABILIZATION)

Unit Sub Total M3 1 410.00 $53.00 $21,730.00
Item Code 682021 Total No. of Proj. 1 Total Amount $21,730.00
682042 CLASS 2 PERMEABLE MATERIAL (BLANKET) M3 10 1 770.00 $66.00 $50,820.00
Unit Sub Total M3 1 770.00 $66.00 $50,820.00
Item Code 682042 Total No. of Proj. 1 Total Amount $50,820.00
682045 CLASS 3 PERMEABLE MATERIAL M3 4 1 81.00 $50.00 $4,050.00
Unit Sub Total M3 1 81.00 $50.00 $4,050.00
Item Code 682045 Total No. of Proj. 1 Total Amount $4,050.00
682048 CLASS 3 PERMEABLE MATERIAL (UNDERDRAIN) M3 9 1 490.00 $31.00 $15,190.00
Unit Sub Total M3 1 490.00 $31.00 $15,190.00
Item Code 682048 Total No. of Proj. 1 Total Amount $15,190.00
682049 CLASS 3 PERMEABLE MATERIAL (BLANKET) M3 4 2 9,480.00 $51.37 $487,000.00
Unit Sub Total M3 2 9,480.00 $51.37 $487,000.00
Item Code 682049 Total No. of Proj. 2 Total Amount $487,000.00
685062 150 MM ALTERNATIVE PIPE UNDERDRAIN M 10 1 1,440.00 $75.00 $108,000.00
Unit Sub Total M 1 1,440.00 $75.00 $108,000.00
Item Code 685062 Total No. of Proj. 1 Total Amount $108,000.00
685067 200 MM ALTERNATIVE PIPE UNDERDRAIN M 4 1 820.00 $60.00 $49,200.00
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Unit Sub Total M 1 820.00 $60.00 $49,200.00

Item Code 685067 Total No. of Proj. 1 Total Amount $49,200.00

690154 200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 2 216.00 $119.44 $25,800.00

7 1 6.00 $500.00 $3,000.00

Unit Sub Total M 3 222.00 $129.73 $28,800.00

Item Code 690154 Total No. of Proj. 3 Total Amount $28,800.00

690155 200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 8 1 50.00 $130.00 $6,500.00
(1.63 MM THICK)

Unit Sub Total M 1 50.00 $130.00 $6,500.00

Item Code 690155 Total No. of Proj. 1 Total Amount $6,500.00

690156 200 MM CORRUGATED STEEL PIPE DOWNDRAIN M 5 1 3.00 $420.00 $1,260.00
(2.01 MM THICK)

Unit Sub Total M 1 3.00 $420.00 $1,260.00

Item Code 690156 Total No. of Proj. 1 Total Amount $1,260.00

690157 250 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 37.00 $150.00 $5,550.00

Unit Sub Total M 1 37.00 $150.00 $5,550.00

Item Code 690157 Total No. of Proj. 1 Total Amount $5,550.00

690158 300 MM CORRUGATED STEEL PIPE DOWNDRAIN 6 1 4.50 $500.00 $2,250.00

11 1 15.00 $500.00 $7,500.00

Unit Sub Total M 2 19.50 $500.00 $9,750.00

Item Code 690158 Total No. of Proj. 2 Total Amount $9,750.00

690159 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 3 1 30.00 $200.00 $6,000.00
(1.63 MM THICK)

4 1 67.00 $130.00 $8,710.00

8 1 150.00 $128.00 $19,200.00

10 2 65.00 $478.46 $31,100.00

Unit Sub Total M 5 312.00 $208.37 $65,010.00

Item Code 690159 Total No. of Proj. 5 Total Amount $65,010.00
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690160 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 1 1 70.00 $98.00 $6,860.00
(2.01 MM THICK)

3 1 280.00 $85.00 $23,800.00

M 5 2 49.00 $199.59 $9,780.00

Unit Sub Total M 4 399.00 $101.35 $40,440.00

Item Code 690160 Total No. of Proj. 4 Total Amount $40,440.00

690165 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 9.00 $250.00 $2,250.00
(1.63 MM THICK)

Unit Sub Total M 1 9.00 $250.00 $2,250.00

Item Code 690165 Total No. of Proj. 1 Total Amount $2,250.00

690166 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 3 1 71.00 $70.00 $4,970.00
(2.01 MM THICK)

Unit Sub Total M 1 71.00 $70.00 $4,970.00

Item Code 690166 Total No. of Proj. 1 Total Amount $4,970.00

690167 450 MM CORRUGATED STEEL PIPE DOWNDRAIN M 3 1 35.00 $1,300.00 $45,500.00
(2.77 MM THICK)

6 1 100.00 $167.00 $16,700.00

11 1 45.00 $800.00 $36,000.00

Unit Sub Total M 3 180.00 $545.56 $98,200.00

Item Code 690167 Total No. of Proj. 3 Total Amount $98,200.00

690169 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 15.00 $330.00 $4,950.00
(1.63 MM THICK)

Unit Sub Total M 1 15.00 $330.00 $4,950.00

Item Code 690169 Total No. of Proj. 1 Total Amount $4,950.00

690170 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 3 1 360.00 $140.00 $50,400.00
(2.01 MM THICK)

M 7 2 128.00 $393.44 $50,360.00

Unit Sub Total M 3 488.00 $206.48 $100,760.00

Item Code 690170 Total No. of Proj. 3 Total Amount $100,760.00

690171 600 MM CORRUGATED STEEL PIPE DOWNDRAIN M 1 1 106.00 $186.50 $19,769.00
(2.77 MM THICK)

M 11 1 55.00 $390.00 $21,450.00
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Unit Sub Total M 2 161.00 $256.02 $41,219.00
Item Code 690171 Total No. of Proj. 2 Total Amount $41,219.00
690175 750 MM CORRUGATED STEEL PIPE DOWNDRAIN M 3 1 35.00 $165.00 $5,775.00
(2.01 MM THICK)
Unit Sub Total M 1 35.00 $165.00 $5,775.00
Item Code 690175 Total No. of Proj. 1 Total Amount $5,775.00
690176 750 MM CORRUGATED STEEL PIPE DOWNDRAIN M 1 1 27.00 $275.00 $7,425.00
(2.77 MM THICK)
Unit Sub Total M 1 27.00 $275.00 $7,425.00
Item Code 690176 Total No. of Proj. 1 Total Amount $7,425.00
690180 900 MM CORRUGATED STEEL PIPE DOWNDRAIN M 1 1 42.00 $209.00 $8,778.00
(2.77 MM THICK)
Unit Sub Total M 1 42.00 $209.00 $8,778.00
Item Code 690180 Total No. of Proj. 1 Total Amount $8,778.00
690269 200 MM BITUMINOUS COATED CORRUGATED M 1 1 8.00 $250.00 $2,000.00
STEEL PIPE DOWNDRAIN (2.01 MM THICK)
Unit Sub Total M 1 8.00 $250.00 $2,000.00
Item Code 690269 Total No. of Proj. 1 Total Amount $2,000.00
690273 300 MM BITUMINOUS COATED CORRUGATED M 1 1 25.00 $90.00 $2,250.00
STEEL PIPE DOWNDRAIN (2.01 MM THICK)
Unit Sub Total M 1 25.00 $90.00 $2,250.00
Item Code 690273 Total No. of Proj. 1 Total Amount $2,250.00
690275 450 MM BITUMINOUS COATED CORRUGATED M 4 1 200.00 $160.00 $32,000.00
STEEL PIPE DOWNDRAIN (1.63 MM THICK)
Unit Sub Total M 1 200.00 $160.00 $32,000.00
Item Code 690275 Total No. of Proj. 1 Total Amount $32,000.00
690277 450 MM BITUMINOUS COATED CORRUGATED M 11 1 15.00 $600.00 $9,000.00
STEEL PIPE DOWNDRAIN (2.77 MM THICK)
Unit Sub Total M 1 15.00 $600.00 $9,000.00
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Iltem Code 690277 Total No. of Proj. 1 Total Amount $9,000.00
690281 600 MM BITUMINOUS COATED CORRUGATED M 1 1 77.00 $300.00 $23,100.00
STEEL PIPE DOWNDRAIN (2.77 MM THICK)
M 11 1 46.00 $450.00 $20,700.00
Unit Sub Total M 2 123.00 $356.10 $43,800.00
Item Code 690281 Total No. of Proj. 2 Total Amount $43,800.00
691900 FLUME DOWNDRAIN 1 1 13.00 $100.00 $1,300.00
2 1 13.00 $50.00 $650.00
10 1 80.00 $155.00 $12,400.00
Unit Sub Total M 3 106.00 $135.38 $14,350.00
Item Code 691900 Total No. of Proj. 3 Total Amount $14,350.00
691903 250 MM FLUME DOWNDRAIN M 10 1 85.00 $200.00 $17,000.00
Unit Sub Total M 1 85.00 $200.00 $17,000.00
Item Code 691903 Total No. of Proj. 1 Total Amount $17,000.00
692001 ENTRANCE TAPER EA 5 1 7.00 $80.00 $560.00
Unit Sub Total EA 1 7.00 $80.00 $560.00
Item Code 692001 Total No. of Proj. 1 Total Amount $560.00
692086 200 MM ENTRANCE TAPER EA 1 2 3.00 $566.67 $1,700.00
EA 5 1 1.00 $945.00 $945.00
EA 8 2 131.00 $253.24 $33,175.00
Unit Sub Total EA 5 135.00 $265.33 $35,820.00
Item Code 692086 Total No. of Proj. 5 Total Amount $35,820.00
692088 300 MM ENTRANCE TAPER EA 1 2 2.00 $672.00 $1,344.00
EA 3 1 18.00 $280.00 $5,040.00
EA 5 1 3.00 $1,050.00 $3,150.00
EA 6 1 1.00 $300.00 $300.00
EA 8 1 7.00 $750.00 $5,250.00
EA 10 2 6.00 $766.67 $4,600.00
Unit Sub Total EA 8 37.00 $532.00 $19,684.00
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Item Code 692088 Total No. of Proj. 8 Total Amount $19,684.00
692093 200 MM BITUMINOUS COATED ENTRANCE TAPER EA 1 1 4.00 $1,400.00 $5,600.00
Unit Sub Total EA 1 4.00 $1,400.00 $5,600.00
Item Code 692093 Total No. of Proj. 1 Total Amount $5,600.00
692101 TAPERED INLET EA 1 1 3.00 $900.00 $2,700.00
EA 2 1 3.00 $400.00 $1,200.00
EA 10 1 28.00 $400.00 $11,200.00
Unit Sub Total EA 3 34.00 $444.12 $15,100.00
Item Code 692101 Total No. of Proj. 3 Total Amount $15,100.00
692148 250 MM TAPERED INLET EA 10 1 10.00 $400.00 $4,000.00
Unit Sub Total EA 1 10.00 $400.00 $4,000.00
Item Code 692148 Total No. of Proj. 1 Total Amount $4,000.00
692244 200 MM DOWNDRAIN SLIP JOINT EA 8 1 1.00 $240.00 $240.00
Item Code 692244 Total No. of Proj. 1 Total Amount $240.00
692245 300 MM DOWNDRAIN SLIP JOINT EA 3 1 18.00 $245.00 $4,410.00
EA 8 1 3.00 $290.00 $870.00
Unit Sub Total EA 2 21.00 $251.43 $5,280.00
Item Code 692245 Total No. of Proj. 2 Total Amount $5,280.00
692246 450 MM DOWNDRAIN SLIP JOINT EA 3 1 1.00 $800.00 $800.00
Unit Sub Total EA 1 1.00 $800.00 $800.00
Item Code 692246 Total No. of Proj. 1 Total Amount $800.00
692247 600 MM DOWNDRAIN SLIP JOINT EA 7 1 1.00 $250.00 $250.00
Unit Sub Total EA 1 1.00 $250.00 $250.00
Item Code 692247 Total No. of Proj. 1 Total Amount $250.00
692252 600 MM BITUMINOUS COATED DOWNDRAIN SLIP EA 1 1 2.00 $776.50 $1,553.00

JOINT
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Unit Sub Total EA 1 2.00 $776.50 $1,553.00
Item Code 692252 Total No. of Proj. 1 Total Amount $1,553.00
692254 900 MM BITUMINOUS COATED DOWNDRAIN SLIP EA 1 1 1.00 $1,199.00 $1,199.00
JOINT
Unit Sub Total EA 1 1.00 $1,199.00 $1,199.00
Item Code 692254 Total No. of Proj. 1 Total Amount $1,199.00
692301 ANCHOR ASSEMBLY EA 1 1 6.00 $150.00 $900.00
EA 5 1 7.00 $200.00 $1,400.00
Unit Sub Total EA 2 13.00 $176.92 $2,300.00
Item Code 692301 Total No. of Proj. 2 Total Amount $2,300.00
692361 FLUME ANCHOR ASSEMBLY EA 2 1 12.00 $120.00 $1,440.00
Unit Sub Total EA 1 12.00 $120.00 $1,440.00
Item Code 692361 Total No. of Proj. 1 Total Amount $1,440.00
692382 200 MM ANCHOR ASSEMBLY EA 1 1 11.00 $200.00 $2,200.00
EA 4 1 23.00 $200.00 $4,600.00
EA 5 1 2.00 $315.00 $630.00
EA 8 1 1.00 $250.00 $250.00
Unit Sub Total EA 4 37.00 $207.57 $7,680.00
Item Code 692382 Total No. of Proj. 4 Total Amount $7,680.00
692383 300 MM ANCHOR ASSEMBLY EA 1 2 12.00 $186.83 $2,242.00
EA 3 2 80.00 $111.25 $8,900.00
EA 4 1 5.00 $200.00 $1,000.00
EA 5 1 3.00 $367.50 $1,102.50
EA 6 1 1.00 $160.00 $160.00
EA 8 1 4.00 $290.00 $1,160.00
EA 10 1 12.00 $775.00 $9,300.00
Unit Sub Total EA 9 117.00 $203.97 $23,864.50
Item Code 692383 Total No. of Proj. 9 Total Amount $23,864.50
692385 450 MM ANCHOR ASSEMBLY EA 3 2 26.00 $177.12 $4,605.00
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692385 450 MM ANCHOR ASSEMBLY EA 4 3 28.00 $112.86 $3,160.00
Unit Sub Total EA 5 54.00 $143.80 $7,765.00
Item Code 692385 Total No. of Proj. 5 Total Amount $7,765.00
692386 600 MM ANCHOR ASSEMBLY EA 1 3 8.00 $220.50 $1,764.00
EA 3 1 98.00 $115.00 $11,270.00
EA 4 1 4.00 $200.00 $800.00
Unit Sub Total EA 5 110.00 $125.76 $13,834.00
Item Code 692386 Total No. of Proj. 5 Total Amount $13,834.00
692387 750 MM ANCHOR ASSEMBLY EA 3 1 4.00 $125.00 $500.00
Unit Sub Total EA 1 4.00 $125.00 $500.00
Item Code 692387 Total No. of Proj. 1 Total Amount $500.00
692388 900 MM ANCHOR ASSEMBLY EA 1 1 2.00 $228.00 $456.00
Unit Sub Total EA 1 2.00 $228.00 $456.00
Item Code 692388 Total No. of Proj. 1 Total Amount $456.00
692397 600 MM FLUME ANCHOR ASSEMBLY EA 10 1 27.00 $450.00 $12,150.00
Unit Sub Total EA 1 27.00 $450.00 $12,150.00
Item Code 692397 Total No. of Proj. 1 Total Amount $12,150.00
692409 CABLE ANCHORAGE SYSTEM M 1 1 190.00 $50.00 $9,500.00
3 1 31.00 $80.00 $2,480.00
Unit Sub Total M 2 221.00 $54.21 $11,980.00
Item Code 692409 Total No. of Proj. 2 Total Amount $11,980.00
698091 300 MM ALTERNATIVE PIPE DOWNDRAIN M 10 2 392.00 $49.44 $19,380.00
Unit Sub Total M 2 392.00 $49.44 $19,380.00
Item Code 698091 Total No. of Proj. 2 Total Amount $19,380.00
698162 450 MM ALTERNATIVE PIPE DOWNDRAIN M 10 1 150.00 $75.00 $11,250.00
11 1 250.00 $195.00 $48,750.00
Unit Sub Total M 2 400.00 $150.00 $60,000.00
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Item Code 698162 Total No. of Proj. 2 Total Amount $60,000.00

698169 600 MM ALTERNATIVE PIPE DOWNDRAIN 1 1 21.00 $195.00 $4,095.00

2 1 34.00 $400.00 $13,600.00

11 1 110.00 $390.00 $42,900.00

Unit Sub Total M 3 165.00 $367.24 $60,595.00

Item Code 698169 Total No. of Proj. 3 Total Amount $60,595.00

698205 900 MM ALTERNATIVE PIPE DOWNDRAIN M 2 1 54.00 $450.00 $24,300.00

Unit Sub Total M 1 54.00 $450.00 $24,300.00

Item Code 698205 Total No. of Proj. 1 Total Amount $24,300.00

700658 900 MM CORRUGATED STEEL PIPE INLET (2.01 M 2 1 31.00 $1,000.00 $31,000.00
MM THICK)

M 10 1 1.20 $2,000.00 $2,400.00

Unit Sub Total M 2 32.20 $1,037.27 $33,400.00

Item Code 700658 Total No. of Proj. 2 Total Amount $33,400.00

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 M 1 2 8.30 $638.01 $5,295.50
MM THICK)

2 1 1.00 $1,500.00 $1,500.00

6 1 4.00 $1,100.00 $4,400.00

Unit Sub Total M 4 13.30 $841.77 $11,195.50

Item Code 700659 Total No. of Proj. 4 Total Amount $11,195.50

700660 900 MM CORRUGATED STEEL PIPE INLET (3.51 M 9 1 5.00 $2,700.00 $13,500.00
MM THICK)

Unit Sub Total M 1 5.00 $2,700.00 $13,500.00

Item Code 700660 Total No. of Proj. 1 Total Amount $13,500.00

700661 900 MM CORRUGATED STEEL PIPE INLET (4.27 M 10 1 22.00 $1,200.00 $26,400.00
MM THICK)

Unit Sub Total M 1 22.00 $1,200.00 $26,400.00

Item Code 700661 Total No. of Proj. 1 Total Amount $26,400.00

700858 900 MM BITUMINOUS COATED CORRUGATED M 1 1 7.00 $1,200.00 $8,400.00

STEEL PIPE INLET (2.77 MM THICK)
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700858 900 MM BITUMINOUS COATED CORRUGATED M 3 1 1.10 $2,200.00 $2,420.00
STEEL PIPE INLET (2.77 MM THICK)
Unit Sub Total M 2 8.10 $1,335.80 $10,820.00
Item Code 700858 Total No. of Proj. 2 Total Amount $10,820.00
703233 GRATED LINE DRAIN M 1 2 31.00 $222.58 $6,900.00
M 2 1 5.00 $275.00 $1,375.00
M 4 1 56.00 $380.00 $21,280.00
M 7 2 500.00 $262.24 $131,120.00
M 8 1 650.00 $190.00 $123,500.00
M 11 5 580.00 $293.90 $170,460.00
M 12 1 80.00 $235.00 $18,800.00
Unit Sub Total M 13 1,902.00 $248.91 $473,435.00
Item Code 703233 Total No. of Proj. 13 Total Amount $473,435.00
703268 300 MM CORRUGATED STEEL PIPE RISER (2.01 M 8 1 2.00 $4,500.00 $9,000.00
MM THICK)
Unit Sub Total M 1 2.00 $4,500.00 $9,000.00
Item Code 703268 Total No. of Proj. 1 Total Amount $9,000.00
703272 450 MM CORRUGATED STEEL PIPE RISER (2.77 M 8 1 3.00 $1,900.00 $5,700.00
MM THICK)
Unit Sub Total M 1 3.00 $1,900.00 $5,700.00
Item Code 703272 Total No. of Proj. 1 Total Amount $5,700.00
703283 900 MM CORRUGATED STEEL PIPE RISER (2.01 M 5 1 13.00 $1,050.00 $13,650.00
MM THICK)
Unit Sub Total M 1 13.00 $1,050.00 $13,650.00
Item Code 703283 Total No. of Proj. 1 Total Amount $13,650.00
703285 900 MM CORRUGATED STEEL PIPE RISER (3.51 M 8 1 28.00 $1,300.00 $36,400.00
MM THICK)
Unit Sub Total M 1 28.00 $1,300.00 $36,400.00
Item Code 703285 Total No. of Proj. 1 Total Amount $36,400.00
703288 1200 MM CORRUGATED STEEL PIPE RISER (2.77 M 12 1 10.00 $1,100.00 $11,000.00
MM THICK)
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Unit Sub Total M 1 10.00 $1,100.00 $11,000.00
Item Code 703288 Total No. of Proj. 1 Total Amount $11,000.00
703450 WELDED STEEL PIPE CASING (BRIDGE) M 1 1 19.00 $390.00 $7,410.00
4 1 23.00 $180.00 $4,140.00
11 1 27.00 $310.00 $8,370.00
Unit Sub Total M 3 69.00 $288.70 $19,920.00
Item Code 703450 Total No. of Proj. 3 Total Amount $19,920.00
703521 150 MM WELDED STEEL PIPE (2.67 MM THICK) M 6 1 27.00 $220.00 $5,940.00
Unit Sub Total M 1 27.00 $220.00 $5,940.00
Item Code 703521 Total No. of Proj. 1 Total Amount $5,940.00
703542 300 MM WELDED STEEL PIPE (2.67 MM THICK) M 4 1 4.20 $300.00 $1,260.00
Unit Sub Total M 1 4.20 $300.00 $1,260.00
Item Code 703542 Total No. of Proj. 1 Total Amount $1,260.00
703545 300 MM WELDED STEEL PIPE (6.35 MM THICK) M 4 1 3.00 $400.00 $1,200.00
Unit Sub Total M 1 3.00 $400.00 $1,200.00
Item Code 703545 Total No. of Proj. 1 Total Amount $1,200.00
703572 450 MM WELDED STEEL PIPE (6.35 MM THICK) M 4 1 1.00 $700.00 $700.00
Unit Sub Total M 1 1.00 $700.00 $700.00
Item Code 703572 Total No. of Proj. 1 Total Amount $700.00
704189 JACKED 600 MM WELDED STEEL PIPE (6.35 MM M 2 1 230.00 $650.00 $149,500.00
THICK)
Unit Sub Total M 1 230.00 $650.00 $149,500.00
Item Code 704189 Total No. of Proj. 1 Total Amount $149,500.00
705042 300 MM STEEL FLARED END SECTION EA 2 2 8.00 $165.00 $1,320.00
EA 3 1 2.00 $432.00 $864.00
EA 10 1 2.00 $1,250.00 $2,500.00
Unit Sub Total EA 4 12.00 $390.33 $4,684.00
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Item Code 705042 Total No. of Proj. 4 Total Amount $4,684.00
705043 375 MM STEEL FLARED END SECTION EA 2 1 6.00 $310.00 $1,860.00
Unit Sub Total EA 1 6.00 $310.00 $1,860.00
Item Code 705043 Total No. of Proj. 1 Total Amount $1,860.00
705044 450 MM STEEL FLARED END SECTION EA 1 1 1.00 $600.00 $600.00
EA 2 3 16.00 $168.63 $2,698.00
EA 3 2 17.00 $450.59 $7,660.00
EA 5 1 1.00 $350.00 $350.00
EA 6 3 11.00 $130.82 $1,439.00
EA 8 1 2.00 $350.00 $700.00
Unit Sub Total EA 11 48.00 $280.15 $13,447.00
Item Code 705044 Total No. of Proj. 11 Total Amount $13,447.00
705045 600 MM STEEL FLARED END SECTION EA 1 2 4.00 $318.75 $1,275.00
EA 2 2 5.00 $319.00 $1,595.00
EA 3 2 29.00 $442.83 $12,842.00
EA 5 2 7.00 $385.00 $2,695.00
EA 6 1 9.00 $365.00 $3,285.00
EA 7 3 11.00 $450.00 $4,950.00
EA 8 1 2.00 $1,000.00 $2,000.00
EA 12 1 2.00 $550.00 $1,100.00
Unit Sub Total EA 14 69.00 $431.04 $29,742.00
Item Code 705045 Total No. of Proj. 14 Total Amount $29,742.00
705046 675 MM STEEL FLARED END SECTION EA 2 1 39.00 $100.00 $3,900.00
Unit Sub Total EA 1 39.00 $100.00 $3,900.00
Item Code 705046 Total No. of Proj. 1 Total Amount $3,900.00
705047 750 MM STEEL FLARED END SECTION EA 2 2 4.00 $471.50 $1,886.00
EA 3 1 4.00 $520.00 $2,080.00
EA 5 1 1.00 $450.00 $450.00
EA 10 1 2.00 $1,450.00 $2,900.00
Unit Sub Total EA 5 11.00 $665.09 $7,316.00
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Item Code 705047 Total No. of Proj. 5 Total Amount $7,316.00
705048 900 MM STEEL FLARED END SECTION EA 1 1 1.00 $725.00 $725.00
EA 2 1 1.00 $1,150.00 $1,150.00
EA 3 1 5.00 $600.00 $3,000.00
Unit Sub Total EA 3 7.00 $696.43 $4,875.00
Item Code 705048 Total No. of Proj. 3 Total Amount $4,875.00
705049 1050 MM STEEL FLARED END SECTION EA 3 1 4.00 $900.00 $3,600.00
Unit Sub Total EA 1 4.00 $900.00 $3,600.00
Item Code 705049 Total No. of Proj. 1 Total Amount $3,600.00
705050 1200 MM STEEL FLARED END SECTION EA 8 1 1.00 $1,600.00 $1,600.00
Unit Sub Total EA 1 1.00 $1,600.00 $1,600.00
Item Code 705050 Total No. of Proj. 1 Total Amount $1,600.00
705051 1350 MM STEEL FLARED END SECTION EA 3 1 1.00 $350.00 $350.00
Unit Sub Total EA 1 1.00 $350.00 $350.00
Item Code 705051 Total No. of Proj. 1 Total Amount $350.00
705220 300 MM CONCRETE FLARED END SECTION EA 2 1 4.00 $900.00 $3,600.00
Unit Sub Total EA 1 4.00 $900.00 $3,600.00
Item Code 705220 Total No. of Proj. 1 Total Amount $3,600.00
705222 450 MM CONCRETE FLARED END SECTION EA 4 2 4.00 $367.50 $1,470.00
EA 5 1 3.00 $500.00 $1,500.00
EA 7 1 12.00 $747.00 $8,964.00
EA 8 1 1.00 $1,000.00 $1,000.00
EA 10 1 2.00 $1,200.00 $2,400.00
EA 11 1 1.00 $1,100.00 $1,100.00
Unit Sub Total EA 7 23.00 $714.52 $16,434.00
Item Code 705222 Total No. of Proj. 7 Total Amount $16,434.00
705224 600 MM CONCRETE FLARED END SECTION EA 5 1 1.00 $1,300.00 $1,300.00
EA 7 2 2.00 $753.50 $1,507.00
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705224 600 MM CONCRETE FLARED END SECTION EA 10 4 17.00 $1,911.76 $32,500.00
EA 11 3 3.00 $1,233.33 $3,700.00
Unit Sub Total EA 10 23.00 $1,695.96 $39,007.00
Item Code 705224 Total No. of Proj. 10 Total Amount $39,007.00
705226 750 MM CONCRETE FLARED END SECTION EA 10 1 1.00 $2,350.00 $2,350.00
Unit Sub Total EA 1 1.00 $2,350.00 $2,350.00
Item Code 705226 Total No. of Proj. 1 Total Amount $2,350.00
705227 900 MM CONCRETE FLARED END SECTION EA 4 1 1.00 $1,650.00 $1,650.00
EA 10 1 1.00 $4,700.00 $4,700.00
Unit Sub Total EA 2 2.00 $3,175.00 $6,350.00
Item Code 705227 Total No. of Proj. 2 Total Amount $6,350.00
705334 300 MM ALTERNATIVE FLARED END SECTION EA 2 1 1.00 $185.00 $185.00
EA 4 1 2.00 $200.00 $400.00
EA 6 1 1.00 $85.00 $85.00
EA 8 1 7.00 $1,200.00 $8,400.00
EA 10 2 29.00 $123.45 $3,580.00
EA 11 1 4.00 $550.00 $2,200.00
Unit Sub Total EA 7 44.00 $337.50 $14,850.00
Item Code 705334 Total No. of Proj. 7 Total Amount $14,850.00
705336 450 MM ALTERNATIVE FLARED END SECTION EA 1 1 2.00 $900.00 $1,800.00
EA 2 2 8.00 $212.50 $1,700.00
EA 4 4 16.00 $702.50 $11,240.00
EA 5 1 1.00 $725.00 $725.00
EA 6 1 1.00 $120.00 $120.00
EA 8 1 2.00 $1,300.00 $2,600.00
EA 9 1 2.00 $650.00 $1,300.00
EA 10 3 10.00 $108.60 $1,086.00
Unit Sub Total EA 14 42.00 $489.79 $20,571.00
Item Code 705336 Total No. of Proj. 14 Total Amount $20,571.00
705337 600 MM ALTERNATIVE FLARED END SECTION EA 2 5 33.00 $246.36 $8,130.00
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705337 600 MM ALTERNATIVE FLARED END SECTION EA 4 1 1.00 $500.00 $500.00
EA 5 1 2.00 $450.00 $900.00
EA 6 1 1.00 $175.00 $175.00
EA 9 1 7.00 $700.00 $4,900.00
EA 10 2 14.00 $223.57 $3,130.00
EA 11 2 19.00 $352.63 $6,700.00
Unit Sub Total EA 13 77.00 $317.34 $24,435.00
Item Code 705337 Total No. of Proj. 13 Total Amount $24,435.00
705338 750 MM ALTERNATIVE FLARED END SECTION EA 8 1 1.00 $1,400.00 $1,400.00
EA 10 1 10.00 $350.00 $3,500.00
EA 11 2 8.00 $487.50 $3,900.00
Unit Sub Total EA 4 19.00 $463.16 $8,800.00
Item Code 705338 Total No. of Proj. 4 Total Amount $8,800.00
705339 900 MM ALTERNATIVE FLARED END SECTION EA 2 1 1.00 $500.00 $500.00
EA 6 1 1.00 $500.00 $500.00
EA 10 2 5.00 $800.00 $4,000.00
EA 11 1 2.00 $900.00 $1,800.00
Unit Sub Total EA 5 9.00 $755.56 $6,800.00
Item Code 705339 Total No. of Proj. 5 Total Amount $6,800.00
705340 1050 MM ALTERNATIVE FLARED END SECTION EA 2 1 2.00 $1,390.00 $2,780.00
EA 10 1 1.00 $980.00 $980.00
EA 11 1 1.00 $600.00 $600.00
Unit Sub Total EA 3 4.00 $1,090.00 $4,360.00
Item Code 705340 Total No. of Proj. 3 Total Amount $4,360.00
705341 1200 MM ALTERNATIVE FLARED END SECTION EA 2 1 1.00 $200.00 $200.00
Unit Sub Total EA 1 1.00 $200.00 $200.00
Item Code 705341 Total No. of Proj. 1 Total Amount $200.00
705567 750 MM AUTOMATIC DRAINAGE GATE EA 4 1 1.00 $4,500.00 $4,500.00
Unit Sub Total EA 1 1.00 $4,500.00 $4,500.00
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Item Code 705567 Total No. of Proj. 1 Total Amount $4,500.00
705954 300 MM GATE VALVE EA 11 1 8.00 $2,000.00 $16,000.00
Unit Sub Total EA 1 8.00 $2,000.00 $16,000.00
Item Code 705954 Total No. of Proj. 1 Total Amount $16,000.00
706061 REDWOOD COVER EA 1 1 1.00 $300.00 $300.00
Unit Sub Total EA 1 1.00 $300.00 $300.00
Item Code 706061 Total No. of Proj. 1 Total Amount $300.00
706500 DEBRIS RACK EA 1 1 1.00 $4,500.00 $4,500.00
Unit Sub Total EA 1 1.00 $4,500.00 $4,500.00
Item Code 706500 Total No. of Proj. 1 Total Amount $4,500.00
706592 600 MM DEBRIS RACK EA 2 1 2.00 $4,000.00 $8,000.00
Unit Sub Total EA 1 2.00 $4,000.00 $8,000.00
Item Code 706592 Total No. of Proj. 1 Total Amount $8,000.00
706652 900 MM DEBRIS RACK CAGE (H=1.8 M) EA 8 1 2.00 $5,500.00 $11,000.00
Unit Sub Total EA 1 2.00 $5,500.00 $11,000.00
Item Code 706652 Total No. of Proj. 1 Total Amount $11,000.00
707133 900 MM PRECAST CONCRETE PIPE INLET EA 8 1 19.00 $2,500.00 $47,500.00
Unit Sub Total EA 1 19.00 $2,500.00 $47,500.00
707133 900 MM PRECAST CONCRETE PIPE INLET M 2 3 11.20 $1,152.68 $12,910.00
M 5 1 4.00 $800.00 $3,200.00
M 11 1 3.00 $3,000.00 $9,000.00
M 12 1 5.40 $800.00 $4,320.00
Unit Sub Total M 6 23.60 $1,247.03 $29,430.00
Item Code 707133 Total No. of Proj. 7 Total Amount $76,930.00
707244 900 MM PRECAST CONCRETE PIPE MANHOLE EA 8 1 26.00 $4,200.00 $109,200.00
Unit Sub Total EA 1 26.00 $4,200.00 $109,200.00
707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 7 1 5.00 $793.00 $3,965.00
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707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 12 2 6.20 $1,009.03 $6,256.00
Unit Sub Total M 3 11.20 $912.59 $10,221.00
Item Code 707244 Total No. of Proj. 4 Total Amount $119,421.00
707247 1200 MM PRECAST CONCRETE PIPE MANHOLE 2 1 2.70 $1,310.00 $3,537.00
12 1 11.00 $2,000.00 $22,000.00
Unit Sub Total M 2 13.70 $1,864.01 $25,537.00
Item Code 707247 Total No. of Proj. 2 Total Amount $25,537.00
707471 900 MM PRECAST CONCRETE PIPE RISER M 8 1 21.00 $1,000.00 $21,000.00
Unit Sub Total M 1 21.00 $1,000.00 $21,000.00
Item Code 707471 Total No. of Proj. 1 Total Amount $21,000.00
707479 900 MM REINFORCED CONCRETE PIPE RISER 11 2 13.00 $776.92 $10,100.00
12 1 3.00 $800.00 $2,400.00
Unit Sub Total M 3 16.00 $781.25 $12,500.00
Item Code 707479 Total No. of Proj. 3 Total Amount $12,500.00
708058 900 MM ALTERNATIVE PIPE INLET M 10 2 58.00 $848.28 $49,200.00
Unit Sub Total M 2 58.00 $848.28 $49,200.00
Item Code 708058 Total No. of Proj 2 Total Amount $49,200.00
708064 450 MM ALTERNATIVE PIPE RISER M 11 2 12.00 $975.00 $11,700.00
Unit Sub Total M 2 12.00 $975.00 $11,700.00
Item Code 708064 Total No. of Proj 2 Total Amount $11,700.00
708066 600 MM ALTERNATIVE PIPE RISER M 11 2 52.00 $930.77 $48,400.00
Unit Sub Total M 2 52.00 $930.77 $48,400.00
Item Code 708066 Total No. of Proj 2 Total Amount $48,400.00
708068 900 MM ALTERNATIVE PIPE RISER M 11 2 22.00 $1,248.18 $27,460.00
Unit Sub Total M 2 22.00 $1,248.18 $27,460.00
Item Code 708068 Total No. of Proj. 2 Total Amount $27,460.00
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709528 750 MM STANDPIPE M 10 1 2.50 $400.00 $1,000.00
Unit Sub Total M 1 2.50 $400.00 $1,000.00
Item Code 709528 Total No. of Proj. 1 Total Amount $1,000.00
714064 200 MM CLAY SEWER PIPE M 7 1 160.00 $305.00 $48,800.00
Unit Sub Total M 1 160.00 $305.00 $48,800.00
Item Code 714064 Total No. of Proj. 1 Total Amount $48,800.00
717074 150 MM SEWER PIPE (LATERAL) M 7 1 63.00 $252.00 $15,876.00
Unit Sub Total M 1 63.00 $252.00 $15,876.00
Iltem Code 717074 Total No. of Proj. 1 Total Amount $15,876.00
717077 200 MM POLYVINYL CHLORIDE SEWER PIPE M 7 1 160.00 $174.00 $27,840.00
Unit Sub Total M 1 160.00 $174.00 $27,840.00
Item Code 717077 Total No. of Proj. 1 Total Amount $27,840.00
719190 SEWER MANHOLE FRAME AND COVER EA 7 1 9.00 $350.00 $3,150.00
Unit Sub Total EA 1 9.00 $350.00 $3,150.00
Item Code 719190 Total No. of Proj. 1 Total Amount $3,150.00
719210 CONCRETE SEWER MANHOLE EA 7 1 9.00 $2,900.00 $26,100.00
Unit Sub Total EA 1 9.00 $2,900.00 $26,100.00
Iltem Code 719210 Total No. of Proj. 1 Total Amount $26,100.00
719300 EA 5 1 13.00 $3,000.00 $39,000.00
Unit Sub Total EA 1 13.00 $3,000.00 $39,000.00
Item Code 719300 Total No. of Proj. 1 Total Amount $39,000.00
719315 PRECAST CONCRETE PIPE MANHOLE EA 4 1 2.00 $850.00 $1,700.00
Unit Sub Total EA 1 2.00 $850.00 $1,700.00
719315 PRECAST CONCRETE PIPE MANHOLE M 12 1 2.00 $500.00 $1,000.00
Unit Sub Total M 1 2.00 $500.00 $1,000.00
Item Code 719315 Total No. of Proj. 2 Total Amount $2,700.00
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719569 MINOR CONCRETE (PIPE ENCASEMENT) M3 7 1 31.00 $472.00 $14,632.00
M3 11 1 300.00 $120.00 $36,000.00
Unit Sub Total M3 2 331.00 $152.97 $50,632.00
Item Code 719569 Total No. of Proj. 2 Total Amount $50,632.00
719589 MINOR CONCRETE (BACKFILL) M3 7 1 38.00 $153.00 $5,814.00
M3 11 3 52.00 $198.17 $10,305.00
Unit Sub Total M3 4 90.00 $179.10 $16,119.00
Item Code 719589 Total No. of Proj. 4 Total Amount $16,119.00
720119 ROCK SLOPE PROTECTION (1T, METHOD A) M3 3 1 210.00 $100.00 $21,000.00
M3 8 1 1,640.00 $75.00 $123,000.00
Unit Sub Total M3 2 1,850.00 $77.84 $144,000.00
Iltem Code 720119 Total No. of Proj. 2 Total Amount $144,000.00
720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) M3 1 1 1,110.00 $80.00 $88,800.00
M3 2 1 43.00 $165.00 $7,095.00
M3 3 2 1,160.00 $67.93 $78,800.00
M3 7 1 260.00 $83.00 $21,580.00
Unit Sub Total M3 5 2,573.00 $76.28 $196,275.00
Item Code 720120 Total No. of Proj. 5 Total Amount $196,275.00
721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) M3 5 1 740.00 $138.00 $102,120.00
M3 8 1 33.00 $120.00 $3,960.00
Unit Sub Total M3 2 773.00 $137.23 $106,080.00
Item Code 721007 Total No. of Proj. 2 Total Amount $106,080.00
721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 1 7 567.40 $98.23 $55,736.25
M3 2 5 413.80 $87.70 $36,290.00
M3 3 1 36.00 $158.19 $5,694.84
M3 4 3 89.40 $103.36 $9,240.00
M3 5 1 18.00 $500.00 $9,000.00
M3 8 1 17.00 $226.00 $3,842.00
M3 10 4 779.00 $60.94 $47,475.00
M3 11 1 25.00 $145.00 $3,625.00
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Unit Sub Total M3 23 1,945.60 $87.84 $170,903.09

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) TONN 2 2 3,428.00 $34.06 $116,750.00

Unit Sub Total TONN 2 3,428.00 $34.06 $116,750.00

Item Code 721008 Total No. of Proj. 25 Total Amount $287,653.09

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 1 1 2.90 $300.00 $870.00

M3 2 5 855.00 $75.24 $64,333.00

M3 3 1 9,510.00 $45.00 $427,950.00

M3 4 3 53.80 $215.61 $11,600.00

M3 5 1 24.00 $229.00 $5,496.00

M3 6 1 9.00 $410.00 $3,690.00

M3 7 2 68.00 $161.37 $10,973.00

M3 8 1 120.00 $245.00 $29,400.00

M3 9 1 18.00 $160.00 $2,880.00

M3 10 2 69.00 $317.97 $21,940.00

M3 11 1 210.00 $100.00 $21,000.00

Unit Sub Total M3 19 10,939.70 $54.86 $600,132.00

Iltem Code 721009 Total No. of Proj. 19 Total Amount $600,132.00

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, M3 1 2 1,218.00 $80.80 $98,420.00
METHOD B)

M3 3 1 200.00 $65.00 $13,000.00

M3 4 2 34.00 $291.29 $9,904.00

M3 5 1 380.00 $170.00 $64,600.00

M3 10 1 8.00 $350.00 $2,800.00

Unit Sub Total M3 7 1,840.00 $102.57 $188,724.00

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, TONN 2 1 800.00 $41.00 $32,800.00
METHOD B)

Unit Sub Total TONN 1 800.00 $41.00 $32,800.00

Item Code 721010 Total No. of Proj. 8 Total Amount $221,524.00

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, M3 1 4 499.30 $67.37 $33,640.00
METHOD B)

M3 2 5 1,641.50 $73.49 $120,640.00

M3 4 6 230.70 $152.94 $35,283.00

M3 5 4 55.00 $394.55 $21,700.00
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721011 ROCK SLOPE PROTECTION (BACKING NO. 2, M3 6 3 437.00 $120.64 $52,720.00
METHOD B)

M3 7 1 2.00 $575.00 $1,150.00

M3 8 2 36.00 $586.39 $21,110.00

M3 10 3 393.00 $82.20 $32,304.00

M3 11 2 624.00 $90.27 $56,330.00

Unit Sub Total M3 30 3,918.50 $95.67 $374,877.00

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, TONN 2 2 584.00 $51.20 $29,900.00
METHOD B)

Unit Sub Total TONN 2 584.00 $51.20 $29,900.00

Item Code 721011 Total No. of Proj. 32 Total Amount $404,777.00

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, M3 2 3 894.00 $73.55 $65,758.00
METHOD B)

M3 3 1 170.00 $45.00 $7,650.00

Unit Sub Total M3 4 1,064.00 $68.99 $73,408.00

Item Code 721012 Total No. of Proj. 4 Total Amount $73,408.00

721022 ROCK SLOPE PROTECTION (1T, METHOD B) M3 11 1 1,070.00 $85.00 $90,950.00

Unit Sub Total M3 1 1,070.00 $85.00 $90,950.00

Item Code 721022 Total No. of Proj. 1 Total Amount $90,950.00

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) M3 3 1 29,400.00 $37.00 $1,087,800.00

M3 4 1 25.00 $216.00 $5,400.00

M3 5 1 49.00 $124.00 $6,076.00

M3 8 1 67.00 $125.00 $8,375.00

M3 11 1 920.00 $85.00 $78,200.00

Unit Sub Total M3 5 30,461.00 $38.93 $1,185,851.00

Iltem Code 721023 Total No. of Proj. 5 Total Amount  $1,185,851.00

721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 1 7 2,102.00 $66.97 $140,773.75

M3 2 2 3,536.00 $67.01 $236,948.00

M3 4 2 360.00 $160.33 $57,720.00

M3 6 1 420.00 $95.00 $39,900.00

M3 8 2 26.00 $469.23 $12,200.00

M3 10 1 150.00 $64.00 $9,600.00
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Unit Sub Total M3 15 6,594.00 $75.39 $497,141.75
721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) TONN 2 1 1,490.00 $55.00 $81,950.00
Unit Sub Total TONN 1 1,490.00 $55.00 $81,950.00
Item Code 721024 Total No. of Proj. 16 Total Amount $579,091.75
721400 CONCRETE (SLOPE PROTECTION) M3 11 1 11.00 $400.00 $4,400.00
Unit Sub Total M3 1 11.00 $400.00 $4,400.00
Item Code 721400 Total No. of Proj. 1 Total Amount $4,400.00
721410 CONCRETE (GUTTER LINING) M3 4 1 80.00 $1,500.00 $120,000.00
Unit Sub Total M3 1 80.00 $1,500.00 $120,000.00
Iltem Code 721410 Total No. of Proj. 1 Total Amount $120,000.00
721420 CONCRETE (DITCH LINING) M3 4 1 3.50 $800.00 $2,800.00
M3 11 1 240.00 $560.00 $134,400.00
Unit Sub Total M3 2 243.50 $563.45 $137,200.00
Iltem Code 721420 Total No. of Proj. 2 Total Amount $137,200.00
721430 CONCRETE (CHANNEL LINING) M3 4 1 14.00 $1,200.00 $16,800.00
Unit Sub Total M3 1 14.00 $1,200.00 $16,800.00
Item Code 721430 Total No. of Proj. 1 Total Amount $16,800.00
721431 CONCRETE (CONCRETE APRON) M3 11 3 26.00 $694.62 $18,060.00
Unit Sub Total M3 3 26.00 $694.62 $18,060.00
Item Code 721431 Total No. of Proj. 3 Total Amount $18,060.00
721501 CONCRETE (CONCRETED-ROCK SLOPE M3 3 1 6.00 $600.00 $3,600.00

PROTECTION)
Unit Sub Total M3 1 6.00 $600.00 $3,600.00
Iltem Code 721501 Total No. of Proj. 1 Total Amount $3,600.00
721609 CONCRETED-ROCK SLOPE PROTECTION M3 12 1 7.00 $400.00 $2,800.00
(FACING, METHOD B)

Unit Sub Total M3 1 7.00 $400.00 $2,800.00
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721609 CONCRETED-ROCK SLOPE PROTECTION TONN 3 1 255.00 $75.00 $19,125.00
(FACING, METHOD B)
Unit Sub Total TONN 1 255.00 $75.00 $19,125.00
Item Code 721609 Total No. of Proj. 2 Total Amount $21,925.00
721810 SLOPE PAVING (CONCRETE) M3 4 2 188.00 $916.84 $172,365.00
M3 6 1 41.00 $1,000.00 $41,000.00
M3 7 2 490.00 $476.53 $233,500.00
M3 8 1 430.00 $360.00 $154,800.00
M3 11 2 203.00 $497.04 $100,900.00
Unit Sub Total M3 8 1,352.00 $519.65 $702,565.00
Item Code 721810 Total No. of Proj. 8 Total Amount $702,565.00
721811 SLOPE PAVING (MASONRY BLOCK) M2 4 1 1,273.00 $250.00 $318,250.00
M2 11 1 2,030.00 $210.00 $426,300.00
Unit Sub Total M2 2 3,303.00 $225.42 $744,550.00
Item Code 721811 Total No. of Proj. 2 Total Amount $744,550.00
722010 COBBLESTONE M2 7 1 300.00 $75.00 $22,500.00
Unit Sub Total M2 1 300.00 $75.00 $22,500.00
Item Code 722010 Total No. of Proj. 1 Total Amount $22,500.00
722020 GABION M3 2 1 80.00 $300.00 $24,000.00
Unit Sub Total M3 1 80.00 $300.00 $24,000.00
Item Code 722020 Total No. of Proj. 1 Total Amount $24,000.00
727901 MINOR CONCRETE (DITCH LINING) M3 1 1 2.50 $1,400.00 $3,500.00
M3 4 1 8.00 $1,700.00 $13,600.00
M3 7 1 33.00 $150.00 $4,950.00
M3 8 1 4.00 $1,550.00 $6,200.00
M3 11 2 300.00 $606.67 $182,000.00
Unit Sub Total M3 6 347.50 $605.04 $210,250.00
Iltem Code 727901 Total No. of Proj. 6 Total Amount $210,250.00
727902 MINOR CONCRETE (SLOPE PROTECTION) M3 11 1 12.00 $300.00 $3,600.00

Page 201



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Unit Sub Total M3 1 12.00 $300.00 $3,600.00
Item Code 727902 Total No. of Proj. 1 Total Amount $3,600.00
727905 MINOR CONCRETE (CHANNEL LINING) M3 3 1 17.00 $900.00 $15,300.00
M3 5 1 9.00 $590.96 $5,318.64
M3 7 1 300.00 $611.00 $183,300.00
Unit Sub Total M3 3 326.00 $625.52 $203,918.64
Item Code 727905 Total No. of Proj. 3 Total Amount $203,918.64
729000 FILTER FABRIC M2 1 2 265.00 $6.89 $1,825.00
M2 7 1 270.00 $10.00 $2,700.00
Unit Sub Total M2 3 535.00 $8.46 $4,525.00
Item Code 729000 Total No. of Proj. 3 Total Amount $4,525.00
729010 ROCK SLOPE PROTECTION FABRIC M2 1 11 6,094.00 $2.51 $15,321.00
M2 2 12 11,839.00 $3.52 $41,721.40
M2 3 3 39,560.00 $4.06 $160,756.00
M2 4 8 1,309.00 $6.82 $8,922.00
M2 5 8 1,547.00 $5.72 $8,847.50
M2 6 4 730.00 $5.10 $3,725.00
M2 7 3 162.00 $8.16 $1,322.00
M2 8 3 1,409.00 $9.91 $13,965.00
M2 9 1 60.00 $10.00 $600.00
M2 10 9 3,757.00 $4.86 $18,273.00
M2 11 4 2,923.00 $3.56 $10,399.00
Unit Sub Total M2 66 69,390.00 $4.09 $283,851.90
Item Code 729010 Total No. of Proj. 66 Total Amount $283,851.90
731501 MINOR CONCRETE (CURB) 3 1 320.00 $119.65 $38,288.00
6 1 8.00 $290.00 $2,320.00
M 12 2 37.00 $153.99 $5,697.60
Unit Sub Total M 4 365.00 $126.86 $46,305.60
731501 MINOR CONCRETE (CURB) M3 3 1 1.00 $9,000.00 $9,000.00
M3 4 5 136.00 $1,299.26 $176,700.00
M3 7 3 2.40 $1,644.33 $3,946.40
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731501 MINOR CONCRETE (CURB) M3 8 1 1.00 $1,500.00 $1,500.00
M3 10 2 17.00 $873.53 $14,850.00
M3 11 2 32.00 $1,847.06 $59,106.00
M3 12 1 220.00 $335.00 $73,700.00
Unit Sub Total M3 15 409.40 $827.56 $338,802.40
Item Code 731501 Total No. of Proj. 19 Total Amount $385,108.00
731502 MINOR CONCRETE (MISCELLANEOUS M3 1 1 360.00 $900.00 $324,000.00
CONSTRUCTION)
M3 2 5 1,568.20 $522.79 $819,845.00
M3 3 2 134.00 $1,382.52 $185,258.16
M3 4 10 2,508.60 $536.83 $1,346,690.00
M3 5 7 4,705.90 $333.79 $1,570,775.00
M3 6 10 1,151.00 $540.78 $622,435.00
M3 7 4 77.30 $441.45 $34,123.96
M3 8 1 1.00 $320.00 $320.00
M3 9 1 1,010.00 $300.00 $303,000.00
M3 10 3 533.00 $710.65 $378,775.00
M3 11 2 127.00 $916.28 $116,367.00
M3 12 6 126.00 $335.65 $42,292.01
Unit Sub Total M3 52 12,302.00 $466.91 $5,743,881.13
Item Code 731502 Total No. of Proj. 52 Total Amount  $5,743,881.13
731504 MINOR CONCRETE (CURB AND GUTTER) M 2 1 190.00 $73.53 $13,970.70
Unit Sub Total M 1 190.00 $73.53 $13,970.70
731504 MINOR CONCRETE (CURB AND GUTTER) M3 2 3 191.00 $680.21 $129,920.00
M3 5 1 11.00 $1,419.00 $15,609.00
M3 7 1 21.00 $540.00 $11,340.00
Unit Sub Total M3 5 223.00 $703.45 $156,869.00
Item Code 731504 Total No. of Proj. 6 Total Amount $170,839.70
731505 MINOR CONCRETE (CURB AND SIDEWALK) M3 3 1 29.00 $1,300.00 $37,700.00
M3 10 1 70.00 $560.00 $39,200.00
M3 11 1 200.00 $550.00 $110,000.00
M3 12 2 8.00 $268.75 $2,150.00
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Unit Sub Total M3 5 307.00 $615.80 $189,050.00
Item Code 731505 Total No. of Proj. 5 Total Amount $189,050.00
731507 MINOR CONCRETE (GUTTER DEPRESSION) M3 4 2 42.50 $775.29 $32,950.00
M3 7 1 20.00 $1,500.00 $30,000.00
M3 11 1 3.50 $1,050.00 $3,675.00
Unit Sub Total M3 4 66.00 $1,009.47 $66,625.00
Item Code 731507 Total No. of Proj. 4 Total Amount $66,625.00
731509 MINOR CONCRETE (CONCRETE MOW STRIP) M 2 1 250.00 $39.61 $9,902.50
12 1 420.00 $38.00 $15,960.00
Unit Sub Total M 2 670.00 $38.60 $25,862.50
Item Code 731509 Total No. of Proj. 2 Total Amount $25,862.50
731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK M3 2 1 230.00 $500.00 $115,000.00
AND DRIVEWAY)
M3 6 1 4.00 $700.00 $2,800.00
M3 7 1 1,340.00 $542.00 $726,280.00
M3 12 1 5.00 $500.00 $2,500.00
Unit Sub Total M3 4 1,579.00 $536.15 $846,580.00
Item Code 731510 Total No. of Proj. 4 Total Amount $846,580.00
731511 MINOR CONCRETE (ISLAND PAVING) M2 7 1 4,500.00 $75.87 $341,415.00
Unit Sub Total M2 1 4,500.00 $75.87 $341,415.00
731511 MINOR CONCRETE (ISLAND PAVING) M3 4 1 15.00 $625.00 $9,375.00
Unit Sub Total M3 1 15.00 $625.00 $9,375.00
Item Code 731511 Total No. of Proj. 2 Total Amount $350,790.00
731512 MINOR CONCRETE (EXPOSED AGGREGATE M3 2 1 370.00 $466.00 $172,420.00
SIDEWALK)
M3 8 1 86.00 $409.30 $35,200.00
Unit Sub Total M3 2 456.00 $455.31 $207,620.00
Item Code 731512 Total No. of Proj. 2 Total Amount $207,620.00
731516 MINOR CONCRETE (DRIVEWAY) M3 2 1 81.00 $550.00 $44,550.00
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Unit Sub Total M3 1 81.00 $550.00 $44,550.00
Item Code 731516 Total No. of Proj. 1 Total Amount $44,550.00
731517 MINOR CONCRETE (GUTTER) M 4 1 504.00 $45.00 $22,680.00
M 7 3 1,481.40 $110.81 $164,160.00
M 8 1 4,738.00 $65.00 $307,970.00
M 11 3 471.00 $65.54 $30,870.00
Unit Sub Total M 8 7,194.40 $73.07 $525,680.00
731517 MINOR CONCRETE (GUTTER) M3 2 1 42.00 $630.00 $26,460.00
M3 4 1 1.00 $1,000.00 $1,000.00
M3 7 1 2.00 $560.00 $1,120.00
M3 10 1 5.00 $1,050.00 $5,250.00
M3 11 2 21.10 $476.35 $10,051.00
Unit Sub Total M3 6 71.10 $617.17 $43,881.00
Item Code 731517 Total No. of Proj. 14 Total Amount $569,561.00
731521 MINOR CONCRETE (SIDEWALK) M2 7 1 3.00 $55.00 $165.00
Unit Sub Total M2 1 3.00 $55.00 $165.00
731521 MINOR CONCRETE (SIDEWALK) M3 2 2 260.00 $626.09 $162,782.10
Unit Sub Total M3 2 260.00 $626.09 $162,782.10
Item Code 731521 Total No. of Proj. 3 Total Amount $162,947.10
731530 MINOR CONCRETE (TEXTURED PAVING) M2 6 1 130.00 $75.00 $9,750.00
M2 11 4 4,380.00 $77.52 $339,540.00
Unit Sub Total M2 5 4,510.00 $77.45 $349,290.00
731530 MINOR CONCRETE (TEXTURED PAVING) M3 6 1 60.00 $950.00 $57,000.00
Unit Sub Total M3 1 60.00 $950.00 $57,000.00
Item Code 731530 Total No. of Proj. 6 Total Amount $406,290.00
731535 MINOR CONCRETE (BUS PAD) M3 4 1 60.00 $519.75 $31,185.00
M3 7 1 47.00 $455.00 $21,385.00
Unit Sub Total M3 2 107.00 $491.31 $52,570.00
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Item Code 731535 Total No. of Proj. 2 Total Amount $52,570.00
731623 MINOR CONCRETE (CURB RAMP) M3 3 1 23.00 $1,350.00 $31,050.00
M3 5 1 6.00 $400.00 $2,400.00
M3 7 1 50.00 $589.00 $29,450.00
M3 12 1 4.00 $508.75 $2,035.00
Unit Sub Total M3 4 83.00 $782.35 $64,935.00
Item Code 731623 Total No. of Proj. 4 Total Amount $64,935.00
731627 MINOR CONCRETE (CURB, SIDEWALK AND M3 2 1 16.00 $710.00 $11,360.00
CURB RAMP)
M3 4 1 90.00 $1,120.00 $100,800.00
M3 5 1 8.00 $1,640.00 $13,120.00
M3 8 2 171.00 $385.96 $66,000.00
M3 11 2 114.10 $654.73 $74,705.00
M3 12 2 15.00 $390.00 $5,850.00
Unit Sub Total M3 9 414.10 $656.45 $271,835.00
Iltem Code 731627 Total No. of Proj. 9 Total Amount $271,835.00
740500 DRAINAGE PUMPING EQUIPMENT LS 7 1 $114,000.00
LS 8 1 $125,000.00
Unit Sub Total LS 2 $239,000.00
Item Code 740500 Total No. of Proj. 2 Total Amount $239,000.00
741001 PUMPING PLANT ELECTRICAL EQUIPMENT LS 7 1 $100,000.00
LS 8 1 $10,000.00
Unit Sub Total LS 2 $110,000.00
Item Code 741001 Total No. of Proj. 2 Total Amount $110,000.00
750001 MISCELLANEOUS IRON AND STEEL KG 1 9 8,182.00 $6.60 $53,991.00
KG 2 10 13,659.00 $3.56 $48,622.60
KG 3 5 28,487.00 $2.51 $71,549.53
KG 4 16 72,649.00 $4.12 $299,097.80
KG 5 13 28,292.00 $2.92 $82,665.92
KG 6 7 4,070.00 $4.44 $18,078.50
KG 7 13 83,557.00 $3.73 $311,642.00
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750001 MISCELLANEOUS IRON AND STEEL KG 8 3 40,214.00 $2.40 $96,313.70
KG 9 1 6,644.00 $1.90 $12,623.60
KG 10 6 15,725.00 $4.58 $72,014.00
KG 11 14 58,821.00 $4.11 $241,638.00
KG 12 6 7,304.00 $5.25 $38,338.00
Unit Sub Total KG 103 367,604.00 $3.66 $1,346,574.65
Item Code 750001 Total No. of Proj. 103 Total Amount  $1,346,574.65
750007 FRAME AND GRATE EA 2 2 3.00 $533.33 $1,600.00
EA 6 3 14.00 $414.64 $5,805.00
EA 10 1 2.00 $310.00 $620.00
Unit Sub Total EA 6 19.00 $422.37 $8,025.00
Item Code 750007 Total No. of Proj. 6 Total Amount $8,025.00
750010 MANHOLE FRAME AND COVER EA 8 1 70.00 $210.00 $14,700.00
Unit Sub Total EA 1 70.00 $210.00 $14,700.00
750010 MANHOLE FRAME AND COVER KG 12 1 350.00 $5.00 $1,750.00
Unit Sub Total KG 1 350.00 $5.00 $1,750.00
Item Code 750010 Total No. of Proj. 2 Total Amount $16,450.00
750030 INLET FRAME AND GRATE EA 10 1 11.00 $565.00 $6,215.00
Unit Sub Total EA 1 11.00 $565.00 $6,215.00
Item Code 750030 Total No. of Proj. 1 Total Amount $6,215.00
750041 ISOLATION CASING KG 4 1 34,400.00 $10.00 $344,000.00
Unit Sub Total KG 1 34,400.00 $10.00 $344,000.00
Item Code 750041 Total No. of Proj. 1 Total Amount $344,000.00
750050 INLET GRATE EA 2 1 3.00 $200.00 $600.00
Unit Sub Total EA 1 3.00 $200.00 $600.00
Item Code 750050 Total No. of Proj. 1 Total Amount $600.00
750496 MISCELLANEOUS METAL (RESTRAINER - PIPE KG 4 1 2,950.00 $14.00 $41,300.00

TYPE)

KG 8 1 39,220.00 $6.75 $264,735.00
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Unit Sub Total KG 2 42,170.00 $7.26 $306,035.00
Item Code 750496 Total No. of Proj. 2 Total Amount $306,035.00
750497 MISCELLANEOUS METAL (RESTRAINER - BAR KG 4 1 930.00 $13.00 $12,090.00
TYPE)
Unit Sub Total KG 1 930.00 $13.00 $12,090.00
Item Code 750497 Total No. of Proj. 1 Total Amount $12,090.00
750498 MISCELLANEOUS METAL (RESTRAINER - CABLE KG 1 1 1,170.00 $24.00 $28,080.00
TYPE)
KG 4 1 7,960.00 $8.00 $63,680.00
KG 6 1 550.00 $17.00 $9,350.00
KG 7 1 1,334.00 $16.00 $21,344.00
KG 8 1 11,450.00 $6.25 $71,562.50
Unit Sub Total KG 5 22,464.00 $8.64 $194,016.50
Item Code 750498 Total No. of Proj. 5 Total Amount $194,016.50
750500 MISCELLANEOUS METAL KG 1 1 2,060.00 $7.00 $14,420.00
KG 12 1 90.00 $12.00 $1,080.00
Unit Sub Total KG 2 2,150.00 $7.21 $15,500.00
Item Code 750500 Total No. of Proj. 2 Total Amount $15,500.00
750501 MISCELLANEOUS METAL (BRIDGE) KG 1 3 2,589.00 $13.57 $35,140.00
KG 2 4 5,449.00 $33.03 $180,005.00
KG 4 5 33,660.00 $8.07 $271,720.00
KG 6 1 350.00 $12.50 $4,375.00
KG 7 5 25,549.00 $7.24 $185,071.50
KG 8 1 38,500.00 $6.25 $240,625.00
KG 10 2 11,610.00 $6.32 $73,320.00
KG 11 3 5,380.00 $13.53 $72,800.00
Unit Sub Total KG 24 123,087.00 $8.64 $1,063,056.50
Item Code 750501 Total No. of Proj. 24 Total Amount  $1,063,056.50
750502 MISCELLANEOUS METAL (RETAINING WALL) KG 4 2 836.00 $16.17 $13,516.00
Unit Sub Total KG 2 836.00 $16.17 $13,516.00
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Item Code 750502 Total No. of Proj. 2 Total Amount $13,516.00
750505 BRIDGE DECK DRAINAGE SYSTEM KG 11 2 28,550.00 $11.08 $316,250.00
Unit Sub Total KG 2 28,550.00 $11.08 $316,250.00
Item Code 750505 Total No. of Proj. 2 Total Amount $316,250.00
750506 MISCELLANEOUS METAL (TIE ROD) M 7 1 521.00 $139.00 $72,419.00
Unit Sub Total M 1 521.00 $139.00 $72,419.00
Item Code 750506 Total No. of Proj. 1 Total Amount $72,419.00
750520 PUMPING PLANT METAL WORK KG 7 1 3,477.00 $17.00 $59,109.00
KG 8 1 4,000.00 $13.00 $52,000.00
Unit Sub Total KG 2 7,477.00 $14.86 $111,109.00
Item Code 750520 Total No. of Proj. 2 Total Amount $111,109.00
760011 WELL DEVELOPMENT LS 2 1 $23,000.00
Unit Sub Total LS 1 $23,000.00
Item Code 760011 Total No. of Proj. 1 Total Amount $23,000.00
760012 TESTING WELL HR 2 1 30.00 $345.00 $10,350.00
Unit Sub Total HR 1 30.00 $345.00 $10,350.00
Item Code 760012 Total No. of Proj. 1 Total Amount $10,350.00
760021 DRILL PILOT HOLE M 2 1 31.00 $115.00 $3,565.00
Unit Sub Total M 1 31.00 $115.00 $3,565.00
Item Code 760021 Total No. of Proj. 1 Total Amount $3,565.00
760022 REAMING WATER WELL M 2 1 31.00 $115.00 $3,565.00
Unit Sub Total M 1 31.00 $115.00 $3,565.00
Item Code 760022 Total No. of Proj. 1 Total Amount $3,565.00
760025 CONDUCTOR CASING M 2 1 16.00 $258.75 $4,140.00
Unit Sub Total M 1 16.00 $258.75 $4,140.00
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Item Code 760025 Total No. of Proj. 1 Total Amount $4,140.00
760030 BLANK WELL CASING M 2 1 19.00 $201.25 $3,823.75
Unit Sub Total M 1 19.00 $201.25 $3,823.75
Item Code 760030 Total No. of Proj 1 Total Amount $3,823.75
760035 WELL SCREEN M 2 1 12.00 $287.50 $3,450.00
Unit Sub Total M 1 12.00 $287.50 $3,450.00
Item Code 760035 Total No. of Proj. 1 Total Amount $3,450.00
760090 MOBILIZATION, DEMOBILIZATION, AND FINAL LS 2 1 $143,750.00
CLEANUP
Unit Sub Total LS 1 $143,750.00
Item Code 760090 Total No. of Proj. 1 Total Amount $143,750.00
800001 FENCE (TYPE BW, METAL POST) M 1 1 460.00 $28.25 $12,995.00
M 2 1 1,210.00 $10.00 $12,100.00
M 4 2 175.00 $39.49 $6,910.00
M 5 1 810.00 $5.35 $4,333.50
Unit Sub Total M 5 2,655.00 $13.69 $36,338.50
Item Code 800001 Total No. of Proj. 5 Total Amount $36,338.50
800003 FENCE (TYPE BW, 4-STRAND) 1 1 16.00 $70.00 $1,120.00
5 1 950.00 $16.15 $15,342.50
Unit Sub Total M 2 966.00 $17.04 $16,462.50
Item Code 800003 Total No. of Proj. 2 Total Amount $16,462.50
800005 FENCE (TYPE BW, SPECIAL) M 2 1 330.00 $67.00 $22,110.00
Unit Sub Total M 1 330.00 $67.00 $22,110.00
Item Code 800005 Total No. of Proj 1 Total Amount $22,110.00
800006 FENCE (TYPE BW, 6-STRAND, WOOD POST) M 2 1 68.00 $38.00 $2,584.00
Unit Sub Total M 1 68.00 $38.00 $2,584.00
Item Code 800006 Total No. of Proj. 1 Total Amount $2,584.00
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800007 FENCE (TYPE BW, 5 STRAND, METAL POST) M 1 1 230.00 $20.00 $4,600.00
M 5 1 2,950.00 $18.82 $55,519.00
M 10 1 2,290.00 $22.00 $50,380.00
M 11 1 600.00 $11.10 $6,660.00
Unit Sub Total M 4 6,070.00 $19.30 $117,159.00
Item Code 800007 Total No. of Proj. 4 Total Amount $117,159.00
800008 FENCE (TYPE BW, 4-STRAND, METAL POST) M 2 1 180.00 $25.00 $4,500.00
M 7 1 250.00 $49.00 $12,250.00
M 8 1 1,050.00 $15.00 $15,750.00
M 11 2 21,070.00 $10.26 $216,100.00
Unit Sub Total M 5 22,550.00 $11.02 $248,600.00
Item Code 800008 Total No. of Proj. 5 Total Amount $248,600.00
800051 FENCE (TYPE WM, METAL POST) M 1 1 660.00 $25.00 $16,500.00
M 4 1 195.00 $30.00 $5,850.00
M 10 1 12,500.00 $22.00 $275,000.00
M 11 1 7,270.00 $10.00 $72,700.00
Unit Sub Total M 4 20,625.00 $17.94 $370,050.00
Item Code 800051 Total No. of Proj. 4 Total Amount $370,050.00
800060 FENCE (TYPE WM AND BW) M 2 1 180.00 $47.00 $8,460.00
5 1 300.00 $33.00 $9,900.00
Unit Sub Total M 2 480.00 $38.25 $18,360.00
Item Code 800060 Total No. of Proj. 2 Total Amount $18,360.00
800300 CHAIN LINK FENCE M 2 1 47.00 $85.00 $3,995.00
Unit Sub Total M 1 47.00 $85.00 $3,995.00
Item Code 800300 Total No. of Proj. 1 Total Amount $3,995.00
800381 CHAIN LINK FENCE (TYPE CL-0.9) M 8 1 1,660.00 $25.00 $41,500.00
Unit Sub Total M 1 1,660.00 $25.00 $41,500.00
Item Code 800381 Total No. of Proj. 1 Total Amount $41,500.00
800385 CHAIN LINK FENCE (TYPE CL-1.2) M 1 1 48.00 $30.00 $1,440.00
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800385 CHAIN LINK FENCE (TYPE CL-1.2) 4 1 370.00 $50.00 $18,500.00
6 1 66.00 $52.00 $3,432.00
Unit Sub Total M 3 484.00 $48.29 $23,372.00
Item Code 800385 Total No. of Proj. 3 Total Amount $23,372.00
800386 CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD) 2 1 530.00 $50.00 $26,500.00
4 2 1,192.00 $76.02 $90,620.00
Unit Sub Total M 3 1,722.00 $68.01 $117,120.00
Item Code 800386 Total No. of Proj. 3 Total Amount $117,120.00
800389 CHAIN LINK FENCE (TYPE CL-1.5) M 11 1 22.00 $165.00 $3,630.00
Unit Sub Total M 1 22.00 $165.00 $3,630.00
Item Code 800389 Total No. of Proj 1 Total Amount $3,630.00
800390 CHAIN LINK FENCE (TYPE CL-1.5, VINYL-CLAD) M 4 1 670.00 $88.00 $58,960.00
Unit Sub Total M 1 670.00 $88.00 $58,960.00
Item Code 800390 Total No. of Proj. 1 Total Amount $58,960.00
800391 CHAIN LINK FENCE (TYPE CL-1.8) M 1 1 150.00 $45.00 $6,750.00
M 2 6 177.00 $107.92 $19,102.00
M 3 2 1,518.00 $33.53 $50,898.00
M 4 8 3,836.00 $61.98 $237,745.00
M 5 4 8,084.00 $27.45 $221,925.00
M 6 3 515.00 $46.52 $23,960.00
M 7 4 1,759.00 $58.70 $103,255.00
M 8 3 15,455.00 $32.43 $501,275.00
M 9 1 14.00 $375.00 $5,250.00
M 10 4 1,480.00 $41.02 $60,705.00
M 11 4 3,110.00 $48.88 $152,010.00
M 12 2 195.00 $74.23 $14,475.00
Unit Sub Total M 42 36,293.00 $38.50  $1,397,350.00
Item Code 800391 Total No. of Proj. 42 Total Amount  $1,397,350.00
800392 CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD) M 4 1 70.00 $85.00 $5,950.00
5 1 760.00 $43.50 $33,060.00
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Unit Sub Total M 2 830.00 $47.00 $39,010.00
Item Code 800392 Total No. of Proj. 2 Total Amount $39,010.00
800394 CHAIN LINK FENCE (TYPE CL-1.8, EXTENSION M 3 1 1,020.00 $38.34 $39,106.80

ARM)

M 4 1 70.00 $70.00 $4,900.00
Unit Sub Total M 2 1,090.00 $40.37 $44,006.80
Item Code 800394 Total No. of Proj. 2 Total Amount $44,006.80
800395 CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) M 10 1 240.00 $53.00 $12,720.00
Unit Sub Total M 1 240.00 $53.00 $12,720.00
Item Code 800395 Total No. of Proj. 1 Total Amount $12,720.00
800701 WOOD FENCE 5 1 35.00 $65.00 $2,275.00
7 1 7.00 $100.00 $700.00
11 1 620.00 $80.00 $49,600.00
Unit Sub Total M 3 662.00 $79.42 $52,575.00
Item Code 800701 Total No. of Proj. 3 Total Amount $52,575.00
801100 WIRE MESH GATE EA 5 1 1.00 $2,680.00 $2,680.00
Unit Sub Total EA 1 1.00 $2,680.00 $2,680.00
Item Code 801100 Total No. of Proj. 1 Total Amount $2,680.00
801192 1.5 M WIRE MESH GATE EA 10 1 8.00 $700.00 $5,600.00
Unit Sub Total EA 1 8.00 $700.00 $5,600.00
Item Code 801192 Total No. of Proj. 1 Total Amount $5,600.00
801196 3.7 M WIRE MESH GATE EA 2 1 1.00 $1,000.00 $1,000.00
Unit Sub Total EA 1 1.00 $1,000.00 $1,000.00
Item Code 801196 Total No. of Proj. 1 Total Amount $1,000.00
801272 4.3 M WIRE MESH GATE EA 10 1 1.00 $1,200.00 $1,200.00
Unit Sub Total EA 1 1.00 $1,200.00 $1,200.00
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Item Code 801272 Total No. of Proj. 1 Total Amount $1,200.00
801276 6.1 M WIRE MESH GATE EA 10 1 3.00 $1,850.00 $5,550.00
Unit Sub Total EA 1 3.00 $1,850.00 $5,550.00
Item Code 801276 Total No. of Proj. 1 Total Amount $5,550.00
801277 6.4 M WIRE MESH GATE EA 10 1 2.00 $1,600.00 $3,200.00
Unit Sub Total EA 1 2.00 $1,600.00 $3,200.00
Item Code 801277 Total No. of Proj. 1 Total Amount $3,200.00
801340 METAL GATE EA 1 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00
Item Code 801340 Total No. of Proj. 1 Total Amount $2,000.00
801900 CHAIN LINK GATE EA 6 1 2.00 $1,000.00 $2,000.00
Unit Sub Total EA 1 2.00 $1,000.00 $2,000.00
Item Code 801900 Total No. of Proj. 1 Total Amount $2,000.00
802181 1.2 M CHAIN LINK GATE (TYPE CL-1.2) EA 5 1 2.00 $130.00 $260.00
Unit Sub Total EA 1 2.00 $130.00 $260.00
Item Code 802181 Total No. of Proj. 1 Total Amount $260.00
802185 3.7 M CHAIN LINK GATE (TYPE CL-1.2) EA 6 1 2.00 $1,200.00 $2,400.00
Unit Sub Total EA 1 2.00 $1,200.00 $2,400.00
Item Code 802185 Total No. of Proj. 1 Total Amount $2,400.00
802584 0.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 9.00 $950.00 $8,550.00
Unit Sub Total EA 1 9.00 $950.00 $8,550.00
Item Code 802584 Total No. of Proj. 1 Total Amount $8,550.00
802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 6 33.00 $951.52 $31,400.00
EA 5 2 12.00 $800.00 $9,600.00
EA 7 1 22.00 $1,200.00 $26,400.00
EA 8 1 18.00 $715.00 $12,870.00
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802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 10 1 2.00 $800.00 $1,600.00
EA 11 1 1.00 $1,500.00 $1,500.00
Unit Sub Total EA 12 88.00 $947.39 $83,370.00
Item Code 802585 Total No. of Proj. 12 Total Amount $83,370.00
802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1 1.00 $560.00 $560.00
EA 7 3 10.00 $772.74 $7,727.42
EA 11 1 1.00 $1,000.00 $1,000.00
EA 12 1 2.00 $1,000.00 $2,000.00
Unit Sub Total EA 6 14.00 $806.24 $11,287.42
Item Code 802589 Total No. of Proj. 6 Total Amount $11,287.42
802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 1 1.00 $800.00 $800.00
EA 8 1 10.00 $850.00 $8,500.00
EA 10 1 1.00 $850.00 $850.00
Unit Sub Total EA 3 12.00 $845.83 $10,150.00
Item Code 802590 Total No. of Proj. 3 Total Amount $10,150.00
802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 2 24.00 $895.83 $21,500.00
EA 4 3 12.00 $1,200.00 $14,400.00
EA 6 1 2.00 $750.00 $1,500.00
Unit Sub Total EA 6 38.00 $984.21 $37,400.00
Item Code 802592 Total No. of Proj. 6 Total Amount $37,400.00
802595 3.0 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 1.00 $2,500.00 $2,500.00
EA 6 1 1.00 $1,000.00 $1,000.00
EA 7 1 1.00 $1,500.00 $1,500.00
EA 8 1 9.00 $800.00 $7,200.00
Unit Sub Total EA 4 12.00 $1,016.67 $12,200.00
Item Code 802595 Total No. of Proj. 4 Total Amount $12,200.00
802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 1 7.00 $1,200.00 $8,400.00
EA 7 2 2.00 $2,750.00 $5,500.00
EA 10 1 3.00 $1,200.00 $3,600.00
EA 11 2 2.00 $1,400.00 $2,800.00
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Unit Sub Total EA 6 14.00 $1,450.00 $20,300.00
Item Code 802596 Total No. of Proj. 6 Total Amount $20,300.00
802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 8 1 58.00 $1,200.00 $69,600.00
EA 10 1 1.00 $1,260.00 $1,260.00
EA 11 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 3 60.00 $1,214.33 $72,860.00
Item Code 802672 Total No. of Proj. 3 Total Amount $72,860.00
802675 6.1 M CHAIN LINK GATE (TYPE CL-1.8) EA 10 1 1.00 $1,150.00 $1,150.00
Unit Sub Total EA 1 1.00 $1,150.00 $1,150.00
Item Code 802675 Total No. of Proj. 1 Total Amount $1,150.00
802676 7.3 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 4.00 $2,000.00 $8,000.00
Unit Sub Total EA 1 4.00 $2,000.00 $8,000.00
Item Code 802676 Total No. of Proj. 1 Total Amount $8,000.00
804000 CHAIN LINK SLIDING GATE EA 11 1 2.00 $5,200.00 $10,400.00
Unit Sub Total EA 1 2.00 $5,200.00 $10,400.00
Item Code 804000 Total No. of Proj. 1 Total Amount $10,400.00
810110 SURVEY MONUMENT EA 5 1 1.00 $500.00 $500.00
EA 6 1 2.00 $600.00 $1,200.00
EA 8 3 69.00 $571.74 $39,450.00
EA 10 2 13.00 $473.08 $6,150.00
Unit Sub Total EA 7 85.00 $556.47 $47,300.00
Item Code 810110 Total No. of Proj. 7 Total Amount $47,300.00
810111 SURVEY MONUMENT (TYPE A) EA 5 1 3.00 $487.80 $1,463.40
EA 6 1 3.00 $400.00 $1,200.00
Unit Sub Total EA 2 6.00 $443.90 $2,663.40
Item Code 810111 Total No. of Proj. 2 Total Amount $2,663.40
810112 SURVEY MONUMENT (TYPE B) EA 5 1 27.00 $565.00 $15,255.00
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Unit Sub Total EA 1 27.00 $565.00 $15,255.00
Item Code 810112 Total No. of Proj. 1 Total Amount $15,255.00
810116 SURVEY MONUMENT (TYPE D) EA 9 1 8.00 $600.00 $4,800.00
Unit Sub Total EA 1 8.00 $600.00 $4,800.00
Item Code 810116 Total No. of Proj. 1 Total Amount $4,800.00
820101 MARKER EA 5 1 54.00 $50.00 $2,700.00
EA 8 1 6.00 $50.00 $300.00
Unit Sub Total EA 2 60.00 $50.00 $3,000.00
Iltem Code 820101 Total No. of Proj. 2 Total Amount $3,000.00
820107 DELINEATOR (CLASS 1) EA 1 5 189.00 $37.57 $7,100.00
EA 2 7 213.00 $40.64 $8,656.00
EA 3 6 261.00 $33.34 $8,702.30
EA 4 10 2,459.00 $16.01 $39,371.00
EA 5 7 222.00 $34.65 $7,692.91
EA 6 7 145.00 $35.99 $5,218.00
EA 7 2 350.00 $35.51 $12,430.00
EA 8 9 874.00 $36.27 $31,698.00
EA 10 11 630.00 $37.63 $23,706.00
EA 11 13 2,094.00 $37.84 $79,240.50
EA 12 3 16.00 $39.50 $632.00
Unit Sub Total EA 80 7,453.00 $30.11 $224,446.71
Item Code 820107 Total No. of Proj. 80 Total Amount $224,446.71
820108 DELINEATOR (CLASS 2) EA 2 2 89.00 $48.82 $4,345.00
EA 3 3 1,300.00 $28.98 $37,670.00
EA 9 1 180.00 $46.00 $8,280.00
EA 10 1 100.00 $45.00 $4,500.00
Unit Sub Total EA 7 1,669.00 $32.83 $54,795.00
Item Code 820108 Total No. of Proj. 7 Total Amount $54,795.00
820110 MILEPOST MARKER EA 2 1 2.00 $45.00 $90.00
EA 6 2 5.00 $64.20 $321.00
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820110 MILEPOST MARKER EA 10 2 5.00 $38.60 $193.00
EA 11 3 25.00 $58.00 $1,450.00
Unit Sub Total EA 8 37.00 $55.51 $2,054.00
Item Code 820110 Total No. of Proj. 8 Total Amount $2,054.00
820112 MARKER (CULVERT) EA 1 5 37.00 $50.59 $1,872.00
EA 2 8 146.00 $40.71 $5,944.00
EA 3 1 10.00 $37.00 $370.00
Unit Sub Total EA 14 193.00 $42.41 $8,186.00
Item Code 820112 Total No. of Proj. 14 Total Amount $8,186.00
820118 GUARD RAILING DELINEATOR EA 1 7 137.00 $20.91 $2,865.00
EA 3 1 29.00 $15.00 $435.00
EA 4 1 3.00 $20.00 $60.00
EA 5 3 656.00 $14.25 $9,345.00
EA 7 4 1,710.00 $11.93 $20,400.00
EA 8 1 150.00 $18.00 $2,700.00
EA 10 4 106.00 $16.57 $1,756.00
EA 11 5 836.00 $57.79 $48,316.00
Unit Sub Total EA 26 3,627.00 $23.68 $85,877.00
Item Code 820118 Total No. of Proj. 26 Total Amount $85,877.00
820130 OBJECT MARKER EA 2 1 3.00 $50.00 $150.00
EA 4 3 86.00 $36.87 $3,171.00
EA 5 1 6.00 $52.00 $312.00
EA 7 1 46.00 $58.00 $2,668.00
EA 11 4 16.00 $48.16 $770.60
Unit Sub Total EA 10 157.00 $45.04 $7,071.60
Item Code 820130 Total No. of Proj. 10 Total Amount $7,071.60
820131 OBJECT MARKER (TYPE K) EA 8 1 2.00 $125.00 $250.00
EA 10 3 14.00 $49.29 $690.00
EA 12 1 1.00 $70.00 $70.00
Unit Sub Total EA 5 17.00 $59.41 $1,010.00
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Item Code 820131 Total No. of Proj. 5 Total Amount $1,010.00
820132 OBJECT MARKER (TYPE L) EA 2 1 26.00 $50.00 $1,300.00
EA 5 4 88.00 $56.21 $4,946.25
EA 6 1 5.00 $36.00 $180.00
EA 7 1 1.00 $85.00 $85.00
EA 10 4 176.00 $41.48 $7,300.00
Unit Sub Total EA 11 296.00 $46.66 $13,811.25
820132 OBJECT MARKER (TYPE L) M 10 1 2.00 $50.00 $100.00
Unit Sub Total M 1 2.00 $50.00 $100.00
Item Code 820132 Total No. of Proj. 12 Total Amount $13,911.25
820133 OBJECT MARKER (TYPE N) EA 2 2 4.00 $67.50 $270.00
EA 5 1 5.00 $43.71 $218.55
EA 10 1 2.00 $45.00 $90.00
Unit Sub Total EA 4 11.00 $52.60 $578.55
Item Code 820133 Total No. of Proj. 4 Total Amount $578.55
820134 OBJECT MARKER (TYPE P) EA 1 1 6.00 $100.00 $600.00
EA 2 1 22.00 $55.00 $1,210.00
EA 4 3 22.00 $56.82 $1,250.00
EA 5 2 2.00 $48.85 $97.71
EA 6 2 6.00 $57.50 $345.00
EA 7 2 15.00 $56.67 $850.00
EA 12 1 7.00 $70.00 $490.00
Unit Sub Total EA 12 80.00 $60.53 $4,842.71
Item Code 820134 Total No. of Proj. 12 Total Amount $4,842.71
820140 OBJECT MARKER (TYPE PB) EA 2 1 80.00 $62.00 $4,960.00
Unit Sub Total EA 1 80.00 $62.00 $4,960.00
Item Code 820140 Total No. of Proj. 1 Total Amount $4,960.00
820141 OBJECT MARKER (TYPE K-1) EA 2 1 12.00 $28.00 $336.00
EA 3 2 17.00 $30.00 $510.00
EA 4 1 120.00 $50.00 $6,000.00
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820141 OBJECT MARKER (TYPE K-1) EA 6 1 2.00 $30.00 $60.00
Unit Sub Total EA 5 151.00 $45.74 $6,906.00
Item Code 820141 Total No. of Proj. 5 Total Amount $6,906.00
820143 OBJECT MARKER (TYPE K-2) EA 4 1 4.00 $77.25 $309.00
Unit Sub Total EA 1 4.00 $77.25 $30900
Item Code 820143 Total No. of Proj. 1 Total Amount $309.00
820151 OBJECT MARKER (TYPE L-1) EA 1 4 13.00 $33.08 $430.00
EA 2 8 28.00 $43.89 $1,229.00
EA 3 9 129.00 $31.12 $4,014.00
EA 4 2 3.00 $43.33 $130.00
EA 5 1 8.00 $45.00 $360.00
EA 6 1 31.00 $50.00 $1,550.00
EA 7 2 369.00 $42.20 $15,570.00
EA 8 2 109.00 $46.83 $5,104.00
Unit Sub Total EA 29 690.00 $41.14 $28,387.00
Item Code 820151 Total No. of Proj. 29 Total Amount $28,387.00
820152 OBJECT MARKER (TYPE L-2) EA 10 1 29.00 $35.00 $1,015.00
Unit Sub Total EA 1 29.00 $35.00 $1,015.00
Item Code 820152 Total No. of Proj. 1 Total Amount $1,015.00
820180 INSTALL MEDIAN MILEAGE PANEL EA 7 2 68.00 $94.71 $6,440.00
Unit Sub Total EA 2 68.00 $94.71 $6,440.00
Item Code 820180 Total No. of Proj. 2 Total Amount $6,440.00
832001 METAL BEAM GUARD RAILING M 1 9 1,300.00 $87.38 $113,593.00
M 2 5 1,194.00 $116.42 $139,006.00
M 3 4 2,168.00 $66.98 $145,220.00
M 4 4 706.00 $70.54 $49,800.00
M 5 1 110.00 $104.00 $11,440.00
M 6 1 16.00 $300.00 $4,800.00
M 8 2 9,369.00 $44.28 $414,820.00
M 10 2 1,325.00 $61.95 $82,080.00
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832001 METAL BEAM GUARD RAILING M 11 5 1,672.00 $75.42 $126,102.00
Unit Sub Total M 33 17,860.00 $60.85 $1,086,861.00
Item Code 832001 Total No. of Proj. 33 Total Amount  $1,086,861.00
832002 METAL BEAM GUARD RAILING (STEEL POST) M 1 3 1,169.00 $103.58 $121,090.00
M 3 1 3,046.00 $70.00 $213,220.00
M 5 7 4,021.00 $65.21 $262,225.00
M 6 7 1,380.00 $79.72 $110,010.00
M 7 2 3,800.00 $64.20 $243,977.50
M 8 1 315.00 $107.50 $33,862.50
M 10 3 175.00 $112.26 $19,645.00
Unit Sub Total M 24 13,906.00 $72.20 $1,004,030.00
Item Code 832002 Total No. of Proj. 24 Total Amount  $1,004,030.00
832003 METAL BEAM GUARD RAILING (WOOD POST) EA 4 1 70.00 $70.00 $4,900.00
Unit Sub Total EA 1 70.00 $70.00 $4,900.00
832003 METAL BEAM GUARD RAILING (WOOD POST) M 1 1 150.00 $74.00 $11,100.00
M 2 4 149.00 $188.47 $28,082.00
M 3 5 6,893.00 $69.42 $478,500.00
M 4 11 5,549.00 $65.49 $363,387.00
M 6 1 31.00 $120.00 $3,720.00
M 7 16 12,646.00 $80.40 $1,016,722.50
M 8 7 7,030.00 $83.23 $585,130.00
M 10 1 16.00 $99.00 $1,584.00
M 11 4 1,199.00 $91.51 $109,721.00
M 12 2 106.00 $85.93 $9,109.00
Unit Sub Total M 52 33,769.00 $77.20 $2,607,055.50
Item Code 832003 Total No. of Proj. 53 Total Amount  $2,611,955.50
832008 METAL BEAM GUARD RAILING (ELEMENT) EA 1 2 2,147.00 $111.11 $238,550.00
Unit Sub Total EA 2 2,147.00 $111.11 $238,550.00
Item Code 832008 Total No. of Proj. 2 Total Amount $238,550.00
832061 METAL BEAM GUARD RAILING (2.1 M WOOD M 1 1 1,620.00 $110.00 $178,200.00
POST)
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832061 METAL BEAM GUARD RAILING (2.1 M WOOD M 7 4 3,555.00 $90.98 $323,420.00
POST)
M 9 1 46.00 $130.00 $5,980.00
Unit Sub Total M 6 5,221.00 $97.22 $507,600.00
Item Code 832061 Total No. of Proj. 6 Total Amount $507,600.00
832063 METAL BEAM GUARD RAILING (2.4 M POST) M 1 1 78.00 $113.00 $8,814.00
Unit Sub Total M 1 78.00 $113.00 $8,814.00
Item Code 832063 Total No. of Proj. 1 Total Amount $8,814.00
833000 METAL RAILING M 7 1 667.00 $247.00 $164,749.00
Unit Sub Total M 1 667.00 $247.00 $164,749.00
Item Code 833000 Total No. of Proj. 1 Total Amount $164,749.00
833020 CHAIN LINK RAILING M 4 1 12.00 $200.00 $2,400.00
6 1 131.00 $75.00 $9,825.00
Unit Sub Total M 2 143.00 $85.49 $12,225.00
Item Code 833020 Total No. of Proj. 2 Total Amount $12,225.00
833032 CHAIN LINK RAILING (TYPE 7) M 4 3 799.00 $123.94 $99,030.00
M 7 2 909.00 $159.28 $144,782.00
M 8 1 929.00 $105.00 $97,545.00
M 11 2 849.00 $161.63 $137,220.00
Unit Sub Total M 8 3,486.00 $137.29 $478,577.00
Item Code 833032 Total No. of Proj. 8 Total Amount $478,577.00
833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 4 1 44.00 $150.00 $6,600.00
12 1 6.00 $1,600.00 $9,600.00
Unit Sub Total M 2 50.00 $324.00 $16,200.00
Item Code 833033 Total No. of Proj. 2 Total Amount $16,200.00
833034 CHAIN LINK RAILING (TYPE 7L) M 6 1 714.00 $270.00 $192,780.00
8 1 230.00 $115.00 $26,450.00
Unit Sub Total M 2 944.00 $232.24 $219,230.00
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Item Code 833034 Total No. of Proj. 2 Total Amount $219,230.00
833077 PEDESTRIAN BARRICADE EA 2 2 9.00 $591.67 $5,325.00
Unit Sub Total EA 2 9.00 $591.67 $5,325.00
Item Code 833077 Total No. of Proj. 2 Total Amount $5,325.00
833080 CONCRETE BARRIER (TYPE K) M 4 2 632.00 $73.29 $46,320.00
M 5 1 890.00 $60.00 $53,400.00
M 7 1 92.00 $79.00 $7,268.00
M 8 1 890.00 $80.00 $71,200.00
M 10 1 26,100.00 $84.00 $2,192,400.00
M 11 4 1,210.00 $73.93 $89,450.00
Unit Sub Total M 10 29,814.00 $82.51 $2,460,038.00
Item Code 833080 Total No. of Proj. 10 Total Amount  $2,460,038.00
833085 PIPE HANDRAILING 4 1 80.00 $518.00 $41,440.00
M 7 1 12.00 $330.00 $3,960.00
Unit Sub Total M 2 92.00 $493.48 $45,400.00
Item Code 833085 Total No. of Proj. 2 Total Amount $45,400.00
833088 TUBULAR HANDRAILING M 2 2 231.00 $126.42 $29,202.00
M 5 1 6.00 $379.00 $2,274.00
M 8 1 532.00 $160.00 $85,120.00
M 11 1 440.00 $150.00 $66,000.00
Unit Sub Total M 5 1,209.00 $151.03 $182,596.00
Item Code 833088 Total No. of Proj. 5 Total Amount $182,596.00
833090 TUBULAR HANDRAILING (MODIFIED) M 12 1 17.00 $350.00 $5,950.00
Unit Sub Total M 1 17.00 $350.00 $5,950.00
Item Code 833090 Total No. of Proj. 1 Total Amount $5,950.00
833125 CONCRETE BARRIER (TYPE 25) M 2 1 30.00 $200.00 $6,000.00
M 4 1 39.00 $290.00 $11,310.00
M 6 1 260.00 $180.00 $46,800.00
M 11 1 350.00 $140.00 $49,000.00
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Unit Sub Total M 4 679.00 $166.58 $113,110.00
Item Code 833125 Total No. of Proj. 4 Total Amount $113,110.00
833126 CONCRETE BARRIER (TYPE 25A) M 4 1 27.00 $555.55 $14,999.85
11 1 970.00 $130.00 $126,100.00
Unit Sub Total M 2 997.00 $141.52 $141,099.85
Item Code 833126 Total No. of Proj. 2 Total Amount $141,099.85
833127 CONCRETE BARRIER (TYPE 25B) 4 1 620.00 $245.00 $151,900.00
6 1 50.00 $200.00 $10,000.00
11 1 230.00 $280.00 $64,400.00
Unit Sub Total M 3 900.00 $251.44 $226,300.00
Item Code 833127 Total No. of Proj. 3 Total Amount $226,300.00
833128 CONCRETE BARRIER (TYPE 25 MODIFIED) M 8 1 256.00 $125.00 $32,000.00
Unit Sub Total M 1 256.00 $125.00 $32,000.00
Item Code 833128 Total No. of Proj. 1 Total Amount $32,000.00
833129 CONCRETE BARRIER (TYPE 25A MODIFIED) M 8 1 8.00 $600.00 $4,800.00
Unit Sub Total M 1 8.00 $600.00 $4,800.00
Item Code 833129 Total No. of Proj. 1 Total Amount $4,800.00
833136 CONCRETE BARRIER (TYPE 25R MODIFIED) 3 1 3.00 $2,500.00 $7,500.00
6 1 448.00 $200.00 $89,600.00
Unit Sub Total M 2 451.00 $215.30 $97,100.00
Item Code 833136 Total No. of Proj. 2 Total Amount $97,100.00
833138 CONCRETE BARRIER (TYPE 25R) M 11 1 75.00 $140.00 $10,500.00
Unit Sub Total M 1 75.00 $140.00 $10,500.00
Item Code 833138 Total No. of Proj. 1 Total Amount $10,500.00
833142 CONCRETE BARRIER (TYPE 26 MODIFIED) 2 2 231.00 $531.23 $122,715.00
4 1 345.00 $390.00 $134,550.00
7 1 141.00 $355.00 $50,055.00
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833142 CONCRETE BARRIER (TYPE 26 MODIFIED) 8 1 1,146.00 $360.00 $412,560.00
11 2 692.00 $272.89 $188,840.00
Unit Sub Total M 7 2,555.00 $355.66 $908,720.00
Iltem Code 833142 Total No. of Proj. 7 Total Amount $908,720.00
833159 CONCRETE BARRIER (TYPE 27A MODIFIED) M 4 1 1,323.00 $150.00 $198,450.00
Unit Sub Total M 1 1,323.00 $150.00 $198,450.00
Item Code 833159 Total No. of Proj 1 Total Amount $198,450.00
833160 CONCRETE BARRIER (TYPE 27) M 4 1 23.00 $245.00 $5,635.00
Unit Sub Total M 1 23.00 $245.00 $5,635.00
Item Code 833160 Total No. of Proj 1 Total Amount $5,635.00
833161 CONCRETE BARRIER (TYPE 27A) M 4 1 441.00 $160.00 $70,560.00
Unit Sub Total M 1 441.00 $160.00 $70,560.00
Item Code 833161 Total No. of Proj. 1 Total Amount $70,560.00
833162 CONCRETE BARRIER (TYPE 27B) 4 1 110.00 $350.00 $38,500.00
11 1 740.00 $285.00 $210,900.00
Unit Sub Total M 2 850.00 $293.41 $249,400.00
Item Code 833162 Total No. of Proj. 2 Total Amount $249,400.00
833165 CONCRETE BARRIER (TYPE 27B MODIFIED) 4 1 42.00 $400.00 $16,800.00
7 1 40.00 $240.00 $9,600.00
Unit Sub Total M 2 82.00 $321.95 $26,400.00
Item Code 833165 Total No. of Proj. 2 Total Amount $26,400.00
833175 CONCRETE BARRIER (TYPE 27M) M 4 1 97.00 $200.00 $19,400.00
Unit Sub Total M 1 97.00 $200.00 $19,400.00
Item Code 833175 Total No. of Proj 1 Total Amount $19,400.00
833183 CONCRETE BARRIER (TYPE 27SV) M 4 1 460.00 $420.00 $193,200.00
Unit Sub Total M 1 460.00 $420.00 $193,200.00
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Item Code 833183 Total No. of Proj. 1 Total Amount $193,200.00
833184 CONCRETE BARRIER (TYPE 27SV MODIFIED) M 4 1 175.00 $170.00 $29,750.00
Unit Sub Total M 1 175.00 $170.00 $29,750.00
Item Code 833184 Total No. of Proj. 1 Total Amount $29,750.00
833187 CONCRETE BARRIER (TYPE 27 MODIFIED) 3 1 61.00 $800.00 $48,800.00
4 1 422.00 $165.00 $69,630.00
Unit Sub Total M 2 483.00 $245.20 $118,430.00
Item Code 833187 Total No. of Proj. 2 Total Amount $118,430.00
839201 DOUBLE METAL BEAM BARRIER M 3 1 150.00 $115.00 $17,250.00
Unit Sub Total M 1 150.00 $115.00 $17,250.00
Item Code 839201 Total No. of Proj. 1 Total Amount $17,250.00
839220 DOUBLE METAL BEAM GUARD RAILING (WOOD M 2 1 16.00 $182.75 $2,924.00
POST)
Unit Sub Total M 1 16.00 $182.75 $2,924.00
Item Code 839220 Total No. of Proj. 1 Total Amount $2,924.00
839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 4 1 54.00 $170.00 $9,180.00
7 1 470.00 $61.58 $28,942.60
8 2 1,080.00 $70.72 $76,380.00
Unit Sub Total M 4 1,604.00 $71.39 $114,502.60
Item Code 839302 Total No. of Proj. 4 Total Amount $114,502.60
839303 SINGLE THRIE BEAM BARRIER (STEEL POST) M 2 1 2.80 $500.00 $1,400.00
M 3 1 780.00 $49.00 $38,220.00
M 4 2 26,256.00 $70.99 $1,863,840.00
M 5 4 12,110.00 $68.60 $830,745.00
M 6 2 55,100.00 $70.65 $3,893,000.00
M 7 1 1,890.00 $70.20 $132,678.00
M 8 1 880.00 $80.00 $70,400.00
M 10 1 250.00 $90.00 $22,500.00
Unit Sub Total M 13 97,268.80 $70.45 $6,852,783.00
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Item Code 839303 Total No. of Proj. 13 Total Amount  $6,852,783.00
839304 SINGLE THRIE BEAM BARRIER (BRIDGE) M 4 1 300.00 $185.00 $55,500.00
Unit Sub Total M 1 300.00 $185.00 $55,500.00
Item Code 839304 Total No. of Proj. 1 Total Amount $55,500.00
839310 DOUBLE THRIE BEAM BARRIER 4 1 670.00 $100.00 $67,000.00
8 1 150.00 $65.00 $9,750.00
Unit Sub Total M 2 820.00 $93.60 $76,750.00
Item Code 839310 Total No. of Proj. 2 Total Amount $76,750.00
839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) M 7 1 1,860.00 $94.56 $175,881.60
8 1 7,240.00 $93.25 $675,130.00
Unit Sub Total M 2 9,100.00 $93.52 $851,011.60
Item Code 839311 Total No. of Proj. 2 Total Amount $851,011.60
839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) M 3 1 5,160.00 $73.00 $376,680.00
M 4 2 3,830.00 $109.33 $418,750.00
M 5 4 13,160.00 $93.74 $1,233,600.00
M 6 2 490.00 $103.31 $50,620.00
M 7 1 4,010.00 $90.00 $360,900.00
M 10 1 8,510.00 $112.00 $953,120.00
Unit Sub Total M 11 35,160.00 $96.52 $3,393,670.00
Item Code 839312 Total No. of Proj. 11 Total Amount  $3,393,670.00
839313 DOUBLE THRIE BEAM BARRIER (BRIDGE) M 4 1 59.00 $215.00 $12,685.00
6 1 43.00 $300.00 $12,900.00
Unit Sub Total M 2 102.00 $250.83 $25,585.00
Item Code 839313 Total No. of Proj. 2 Total Amount $25,585.00
839481 CONCRETE BARRIER (TYPE 50) 2 1 15.00 $700.00 $10,500.00
4 1 2,380.00 $90.00 $214,200.00
7 1 42.00 $500.00 $21,000.00
Unit Sub Total M 3 2,437.00 $100.82 $245,700.00

Page 227



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
Item Code 839481 Total No. of Proj. 3 Total Amount $245,700.00
839483 CONCRETE BARRIER (TYPE 50A) M 11 1 10.00 $460.00 $4,600.00
Unit Sub Total M 1 10.00 $460.00 $4,600.00
Item Code 839483 Total No. of Proj. 1 Total Amount $4,600.00
839487 CONCRETE BARRIER (TYPE 50C) M 4 1 110.00 $330.00 $36,300.00
Unit Sub Total M 1 110.00 $330.00 $36,300.00
Item Code 839487 Total No. of Proj. 1 Total Amount $36,300.00
839491 CONCRETE BARRIER (TYPE 50E) M 8 1 19.00 $650.00 $12,350.00
Unit Sub Total M 1 19.00 $650.00 $12,350.00
Item Code 839491 Total No. of Proj. 1 Total Amount $12,350.00
839514 HANDRAILING LS 5 1 $3,500.00
Unit Sub Total LS 1 $3,500.00
Item Code 839514 Total No. of Proj. 1 Total Amount $3,500.00
839521 CABLE RAILING M 1 1 73.00 $55.00 $4,015.00
M 2 1 13.00 $100.00 $1,300.00
M 4 2 58.00 $100.00 $5,800.00
M 5 1 16.00 $168.00 $2,688.00
M 6 1 530.00 $48.00 $25,440.00
M 7 3 948.00 $57.44 $54,455.00
M 8 1 5,845.00 $22.00 $128,590.00
M 11 7 2,809.00 $40.44 $113,593.00
M 12 1 18.00 $45.00 $810.00
Unit Sub Total M 18 10,310.00 $32.66 $336,691.00
Item Code 839521 Total No. of Proj. 18 Total Amount $336,691.00
839525 CONNECT GUARD RAILING TO STRUCTURE EA 4 1 2.00 $250.00 $500.00
Unit Sub Total EA 1 2.00 $250.00 $500.00
Item Code 839525 Total No. of Proj. 1 Total Amount $500.00
839528 BURIED POST ANCHOR EA 1 1 1.00 $300.00 $300.00
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839528 BURIED POST ANCHOR EA 5 1 1.00 $1,370.00 $1,370.00
EA 6 1 9.00 $1,000.00 $9,000.00
Unit Sub Total EA 3 11.00 $970.00 $10,670.00
Item Code 839528 Total No. of Proj. 3 Total Amount $10,670.00
839532 CABLE ANCHOR ASSEMBLY (BREAKAWAY, EA 11 1 10.00 $650.00 $6,500.00
TYPE B)
Unit Sub Total EA 1 10.00 $650.00 $6,500.00
Item Code 839532 Total No. of Proj. 1 Total Amount $6,500.00
839537 TERMINAL CONNECTOR EA 3 1 2.00 $100.00 $200.00
EA 8 1 1.00 $320.00 $320.00
Unit Sub Total EA 2 3.00 $173.33 $520.00
Item Code 839537 Total No. of Proj. 2 Total Amount $520.00
839545 RETURN SECTION (THRIE BEAM BARRIER) EA 5 1 2.00 $165.00 $330.00
EA 7 1 5.00 $175.00 $875.00
EA 8 1 2.00 $65.00 $130.00
EA 10 1 5.00 $150.00 $750.00
Unit Sub Total EA 4 14.00 $148.93 $2,085.00
Item Code 839545 Total No. of Proj. 4 Total Amount $2,085.00
839546 TERMINAL SECTION (THRIE BEAM BARRIER) EA 5 1 2.00 $200.00 $400.00
EA 6 1 3.00 $150.00 $450.00
EA 7 2 16.00 $146.35 $2,341.64
EA 10 1 5.00 $150.00 $750.00
Unit Sub Total EA 5 26.00 $151.60 $3,941.64
Item Code 839546 Total No. of Proj. 5 Total Amount $3,941.64
839547 TERMINAL CONNECTOR (THRIE BEAM BARRIER) EA 2 1 2.00 $300.00 $600.00
EA 4 1 2.00 $100.00 $200.00
EA 5 2 23.00 $106.52 $2,450.00
EA 6 1 9.00 $350.00 $3,150.00
EA 7 2 16.00 $308.98 $4,943.71
Unit Sub Total EA 7 52.00 $218.15 $11,343.71
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Item Code 839547 Total No. of Proj. 7 Total Amount $11,343.71
839551 TERMINAL SECTION (TYPE B) EA 1 2 4.00 $87.50 $350.00
EA 2 2 28.00 $113.21 $3,170.00
EA 3 4 16.00 $193.94 $3,103.00
EA 4 2 2.00 $200.00 $400.00
EA 5 2 4.00 $112.50 $450.00
EA 6 2 6.00 $120.00 $720.00
EA 7 3 11.00 $150.91 $1,660.00
EA 11 4 22.00 $163.64 $3,600.00
Unit Sub Total EA 21 93.00 $144.66 $13,453.00
Item Code 839551 Total No. of Proj. 21 Total Amount $13,453.00
839552 TERMINAL SECTION (TYPE C) EA 1 3 6.00 $270.83 $1,625.00
EA 3 3 20.00 $882.50 $17,650.00
EA 7 2 3.00 $833.33 $2,500.00
EA 8 2 4.00 $68.75 $275.00
Unit Sub Total EA 10 33.00 $668.18 $22,050.00
Iltem Code 839552 Total No. of Proj. 10 Total Amount $22,050.00
839553 END SECTION EA 1 8 22.00 $222.05 $4,885.00
EA 2 2 6.00 $166.67 $1,000.00
EA 3 3 11.00 $186.36 $2,050.00
EA 4 3 4.00 $275.00 $1,100.00
EA 5 2 13.00 $76.92 $1,000.00
EA 6 2 7.00 $153.57 $1,075.00
EA 7 5 10.00 $559.50 $5,595.00
EA 8 1 23.00 $155.00 $3,565.00
EA 10 2 9.00 $78.33 $705.00
EA 11 4 29.00 $184.48 $5,350.00
Unit Sub Total EA 32 134.00 $196.46 $26,325.00
Item Code 839553 Total No. of Proj. 32 Total Amount $26,325.00
839559 TERMINAL SYSTEM (TYPE ET) EA 1 3 7.00 $2,857.14 $20,000.00
EA 3 4 10.00 $2,870.00 $28,700.00
EA 4 4 7.00 $2,942.86 $20,600.00
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839559 TERMINAL SYSTEM (TYPE ET) EA 5 5 21.00 $2,228.57 $46,800.00
EA 6 2 6.00 $3,533.33 $21,200.00
EA 7 9 380.00 $1,976.05 $750,900.00
EA 8 7 78.00 $3,581.67 $279,370.00
EA 10 1 4.00 $3,000.00 $12,000.00
EA 11 8 36.00 $3,455.58 $124,401.00
EA 12 2 6.00 $4,033.33 $24,200.00
Unit Sub Total EA 45 555.00 $2,393.10  $1,328,171.00
Item Code 839559 Total No. of Proj. 45 Total Amount  $1,328,171.00
839565 TERMINAL SYSTEM (TYPE SRT) EA 1 15 61.00 $2,052.46 $125,200.00
EA 2 9 30.00 $2,151.67 $64,550.00
EA 3 9 87.00 $2,075.86 $180,600.00
EA 4 18 93.00 $2,143.01 $199,300.00
EA 5 8 90.00 $1,558.59 $140,273.00
EA 6 6 44.00 $2,409.55 $106,020.00
EA 7 16 652.00 $1,924.86 $1,255,010.00
EA 8 10 270.00 $2,011.78 $543,180.00
EA 10 5 41.00 $2,225.61 $91,250.00
EA 11 12 107.00 $2,607.59 $279,012.00
EA 12 2 4.00 $3,050.00 $12,200.00
Unit Sub Total EA 110 1,479.00 $2,026.10  $2,996,595.00
Item Code 839565 Total No. of Proj. 110 Total Amount  $2,996,595.00
839566 TERMINAL SYSTEM (TYPE CAT) EA 2 2 13.00 $6,346.15 $82,500.00
EA 5 2 8.00 $5,670.00 $45,360.00
EA 6 1 4.00 $5,700.00 $22,800.00
EA 7 2 5.00 $5,560.00 $27,800.00
Unit Sub Total EA 7 30.00 $5,948.67 $178,460.00
Item Code 839566 Total No. of Proj. 7 Total Amount $178,460.00
839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 2 1 4.00 $577.00 $2,308.00
EA 6 1 4.00 $320.00 $1,280.00
Unit Sub Total EA 2 8.00 $448.50 $3,588.00
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Item Code 839567 Total No. of Proj. 2 Total Amount $3,588.00
839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 4 4.00 $687.50 $2,750.00
EA 2 5 25.00 $633.52 $15,838.00
EA 3 5 85.00 $642.35 $54,600.00
EA 4 7 38.00 $644.74 $24,500.00
EA 5 8 29.00 $744.38 $21,587.00
EA 6 7 34.00 $649.41 $22,080.00
EA 7 12 177.00 $564.17 $99,857.25
EA 8 7 239.00 $591.92 $141,470.00
EA 9 1 2.00 $830.00 $1,660.00
EA 10 3 7.00 $728.57 $5,100.00
EA 11 8 72.00 $735.49 $52,955.00
EA 12 4 12.00 $1,195.83 $14,350.00
Unit Sub Total EA 71 724.00 $630.87 $456,747.25
Item Code 839568 Total No. of Proj. 71 Total Amount $456,747.25
839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 3 1 4.00 $1,000.00 $4,000.00
EA 4 1 7.00 $800.00 $5,600.00
EA 5 1 2.00 $1,072.00 $2,144.00
EA 6 1 14.00 $750.00 $10,500.00
EA 7 2 5.00 $1,490.00 $7,450.00
EA 8 2 36.00 $752.50 $27,090.00
EA 10 1 5.00 $1,000.00 $5,000.00
EA 11 2 3.00 $676.67 $2,030.00
Unit Sub Total EA 11 76.00 $839.66 $63,814.00
Item Code 839569 Total No. of Proj. 11 Total Amount $63,814.00
839570 RETURN SECTION EA 7 1 2.00 $600.00 $1,200.00
EA 8 1 1.00 $105.00 $105.00
Unit Sub Total EA 2 3.00 $435.00 $1,305.00
Item Code 839570 Total No. of Proj. 2 Total Amount $1,305.00
839591 CRASH CUSHION, SAND FILLED EA 4 2 7.00 $4,142.86 $29,000.00
EA 5 1 6.00 $4,300.00 $25,800.00
EA 6 2 4.00 $4,900.00 $19,600.00
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839591 CRASH CUSHION, SAND FILLED EA 7 2 13.00 $4,969.23 $64,600.00
EA 8 1 1.00 $7,214.00 $7,214.00
EA 10 2 2.00 $6,750.00 $13,500.00
Unit Sub Total EA 10 33.00 $4,839.82 $159,714.00
Item Code 839591 Total No. of Proj. 10 Total Amount $159,714.00
839601 CRASH CUSHION (TYPE CAT) EA 4 1 1.00 $5,000.00 $5,000.00
EA 5 1 1.00 $4,400.00 $4,400.00
EA 6 5 15.00 $5,553.33 $83,300.00
EA 7 1 2.00 $6,000.00 $12,000.00
EA 8 1 9.00 $5,700.00 $51,300.00
EA 11 1 2.00 $7,004.00 $14,008.00
Unit Sub Total EA 10 30.00 $5,666.93 $170,008.00
Item Code 839601 Total No. of Proj. 10 Total Amount $170,008.00
839602 CRASH CUSHION (TYPE CAT) BACKUP EA 5 1 1.00 $1,392.00 $1,392.00
EA 6 4 11.00 $769.09 $8,460.00
EA 7 1 2.00 $1,000.00 $2,000.00
EA 8 1 10.00 $525.00 $5,250.00
EA 11 1 2.00 $618.00 $1,236.00
Unit Sub Total EA 8 26.00 $705.31 $18,338.00
Iltem Code 839602 Total No. of Proj. 8 Total Amount $18,338.00
839603 CRASH CUSHION (ADIEM) EA 4 2 3.00 $25,333.33 $76,000.00
EA 7 1 1.00 $17,000.00 $17,000.00
EA 8 1 1.00 $19,000.00 $19,000.00
EA 11 1 1.00 $11,000.00 $11,000.00
Unit Sub Total EA 5 6.00 $20,500.00 $123,000.00
Item Code 839603 Total No. of Proj. 5 Total Amount $123,000.00
839604 CRASH CUSHION (REACT 9CBB) EA 7 3 6.00 $46,916.67 $281,500.00
EA 11 3 6.00 $50,000.00 $300,000.00
EA 12 1 2.00 $37,500.00 $75,000.00
Unit Sub Total EA 7 14.00 $46,892.86 $656,500.00
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Item Code 839604 Total No. of Proj. 7 Total Amount $656,500.00
839605 CRASH CUSHION (REACT 9SCBS) EA 7 3 7.00 $45,992.98 $321,950.89
EA 11 3 4.00 $48,203.00 $192,812.00
Unit Sub Total EA 6 11.00 $46,796.63 $514,762.89
Item Code 839605 Total No. of Proj. 6 Total Amount $514,762.89
839701 CONCRETE BARRIER (TYPE 60) M 2 2 380.00 $321.89 $122,320.00
M 4 7 3,498.00 $168.39 $589,020.00
M 5 1 250.00 $129.00 $32,250.00
M 6 1 4,840.00 $124.25 $601,370.00
M 7 4 3,150.00 $90.39 $284,740.00
M 8 1 2,860.00 $105.00 $300,300.00
M 10 1 650.00 $150.00 $97,500.00
M 11 3 867.00 $162.28 $140,701.00
Unit Sub Total M 20 16,495.00 $131.45 $2,168,201.00
Item Code 839701 Total No. of Proj. 20 Total Amount  $2,168,201.00
839702 CONCRETE BARRIER (TYPE 60A) M 2 2 575.00 $157.74 $90,700.00
M 4 2 474.00 $204.28 $96,830.00
M 7 1 81.00 $180.00 $14,580.00
M 8 1 43.00 $120.00 $5,160.00
M 11 2 324.00 $152.84 $49,520.00
Unit Sub Total M 8 1,497.00 $171.54 $256,790.00
Item Code 839702 Total No. of Proj. 8 Total Amount $256,790.00
839703 CONCRETE BARRIER (TYPE 60C) M 4 3 11,240.00 $179.90 $2,022,060.00
M 5 1 2,910.00 $171.50 $499,065.00
M 7 2 560.00 $313.75 $175,700.00
M 8 1 1,470.00 $160.00 $235,200.00
M 11 3 1,100.00 $237.75 $261,520.00
Unit Sub Total M 10 17,280.00 $184.81 $3,193,545.00
Item Code 839703 Total No. of Proj. 10 Total Amount  $3,193,545.00
839704 CONCRETE BARRIER (TYPE 60D) M 1 1 50.00 $200.00 $10,000.00
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839704 CONCRETE BARRIER (TYPE 60D) M 4 3 915.00 $121.69 $111,350.00
M 7 3 3,465.00 $127.06 $440,250.00
M 8 1 6,308.00 $76.00 $479,408.00
M 11 4 840.00 $125.12 $105,100.00
Unit Sub Total M 12 11,578.00 $98.99 $1,146,108.00
Item Code 839704 Total No. of Proj. 12 Total Amount  $1,146,108.00
839705 CONCRETE BARRIER (TYPE 60E) M 4 3 464.00 $425.97 $197,650.00
M 7 2 276.00 $341.30 $94,200.00
M 8 1 10.00 $440.00 $4,400.00
M 12 1 20.00 $600.00 $12,000.00
Unit Sub Total M 7 770.00 $400.32 $308,250.00
Item Code 839705 Total No. of Proj. 7 Total Amount $308,250.00
839706 CONCRETE BARRIER (TYPE 60G) 7 1 120.00 $270.00 $32,400.00
8 1 30.00 $210.00 $6,300.00
Unit Sub Total M 2 150.00 $258.00 $38,700.00
Item Code 839706 Total No. of Proj. 2 Total Amount $38,700.00
839707 CONCRETE BARRIER (TYPE 60GA) M 8 1 33.00 $210.00 $6,930.00
Unit Sub Total M 1 33.00 $210.00 $6,930.00
Item Code 839707 Total No. of Proj. 1 Total Amount $6,930.00
839708 CONCRETE BARRIER (TYPE 60GC) 7 1 540.00 $340.00 $183,600.00
8 1 1,370.00 $160.00 $219,200.00
Unit Sub Total M 2 1,910.00 $210.89 $402,800.00
Item Code 839708 Total No. of Proj. 2 Total Amount $402,800.00
839709 CONCRETE BARRIER (TYPE 60GE) M 4 1 40.00 $700.00 $28,000.00
7 1 35.00 $800.00 $28,000.00
Unit Sub Total M 2 75.00 $746.67 $56,000.00
Item Code 839709 Total No. of Proj. 2 Total Amount $56,000.00
839710 CONCRETE BARRIER (TYPE 60S) 2 1 360.00 $142.00 $51,120.00
M 3 1 890.00 $115.00 $102,350.00
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839710 CONCRETE BARRIER (TYPE 60S) M 5 1 430.00 $166.00 $71,380.00
M 7 1 16.00 $500.00 $8,000.00
M 8 1 800.00 $105.00 $84,000.00
M 11 1 4,720.00 $132.00 $623,040.00
Unit Sub Total M 6 7,216.00 $130.25 $939,890.00
Item Code 839710 Total No. of Proj. 6 Total Amount $939,890.00
839711 CONCRETE BARRIER (TYPE 60SA) M 8 1 40.00 $135.00 $5,400.00
Unit Sub Total M 1 40.00 $135.00 $5,400.00
Item Code 839711 Total No. of Proj. 1 Total Amount $5,400.00
839712 CONCRETE BARRIER (TYPE 60SC) M 3 1 6,040.00 $155.00 $936,200.00
M 5 1 1,590.00 $279.00 $443,610.00
M 8 2 1,340.00 $143.73 $192,600.00
M 11 3 2,101.00 $185.27 $389,250.00
Unit Sub Total M 7 11,071.00 $177.19 $1,961,660.00
Iltem Code 839712 Total No. of Proj. 7 Total Amount  $1,961,660.00
839714 CONCRETE BARRIER (TYPE 80) 4 1 348.00 $420.00 $146,160.00
M 11 2 1,131.00 $230.66 $260,880.00
Unit Sub Total M 3 1,479.00 $275.21 $407,040.00
Item Code 839714 Total No. of Proj. 3 Total Amount $407,040.00
839717 CONCRETE BARRIER (TYPE 732 MODIFIED) 7 2 332.00 $334.88 $111,180.00
8 1 11.00 $220.00 $2,420.00
11 2 3,5677.00 $155.41 $555,910.00
Unit Sub Total M 5 3,920.00 $170.79 $669,510.00
Item Code 839717 Total No. of Proj. 5 Total Amount $669,510.00
839720 CONCRETE BARRIER (TYPE 732) M 1 3 480.00 $229.48 $110,150.00
M 3 1 400.00 $180.00 $72,000.00
M 4 1 28.00 $400.00 $11,200.00
M 6 1 90.00 $325.00 $29,250.00
M 7 1 11.00 $250.00 $2,750.00
M 8 1 777.00 $125.00 $97,125.00
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839720 CONCRETE BARRIER (TYPE 732) M 10 1 124.00 $225.00 $27,900.00
11 2 599.00 $155.39 $93,080.00
Unit Sub Total M 11 2,509.00 $176.75 $443,455.00
Item Code 839720 Total No. of Proj. 11 Total Amount $443,455.00
839721 CONCRETE BARRIER (TYPE 732A) M 8 1 475.00 $135.00 $64,125.00
11 1 180.00 $140.00 $25,200.00
Unit Sub Total M 2 655.00 $136.37 $89,325.00
Iltem Code 839721 Total No. of Proj. 2 Total Amount $89,325.00
839723 CONCRETE BARRIER (TYPE 732B) 7 2 325.00 $441.35 $143,440.00
11 1 4.00 $1,000.00 $4,000.00
Unit Sub Total M 3 329.00 $448.15 $147,440.00
Item Code 839723 Total No. of Proj. 3 Total Amount $147,440.00
839725 CONCRETE BARRIER (TYPE 736) M 2 2 924.00 $177.56 $164,070.00
M 7 2 443.00 $253.03 $112,091.00
M 8 1 1,038.00 $145.00 $150,510.00
M 10 1 804.00 $190.00 $152,760.00
Unit Sub Total M 6 3,209.00 $180.56 $579,431.00
Item Code 839725 Total No. of Proj. 6 Total Amount $579,431.00
839726 CONCRETE BARRIER (TYPE 736A) M 4 1 480.00 $200.00 $96,000.00
M 6 1 100.00 $160.00 $16,000.00
M 7 1 2,250.00 $290.00 $652,500.00
M 8 1 2,699.00 $148.00 $399,452.00
M 11 1 410.00 $140.00 $57,400.00
Unit Sub Total M 5 5,939.00 $205.65  $1,221,352.00
Item Code 839726 Total No. of Proj. 5 Total Amount  $1,221,352.00
839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 4 2 2,710.00 $182.78 $495,330.00
M 5 1 186.00 $220.00 $40,920.00
M 7 3 3,095.00 $256.20 $792,935.00
M 8 1 5,865.00 $185.00 $1,085,025.00
M 11 1 135.00 $170.00 $22,950.00
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Unit Sub Total M 8 11,991.00 $203.25 $2,437,160.00
Item Code 839727 Total No. of Proj. 8 Total Amount  $2,437,160.00
839728 CONCRETE BARRIER (TYPE 736R) M 2 1 97.00 $200.00 $19,400.00
Unit Sub Total M 1 97.00 $200.00 $19,400.00
Item Code 839728 Total No. of Proj. 1 Total Amount $19,400.00
839731 CONCRETE BARRIER (TYPE 736B) M 4 1 220.00 $300.00 $66,000.00
7 1 56.00 $560.00 $31,360.00
M 8 1 66.00 $200.00 $13,200.00
Unit Sub Total M 3 342.00 $323.27 $110,560.00
Item Code 839731 Total No. of Proj. 3 Total Amount $110,560.00
839734 CONCRETE BARRIER (TYPE 736SV) M 7 3 1,440.00 $412.90 $594,570.00
8 1 1,270.00 $175.00 $222,250.00
Unit Sub Total M 4 2,710.00 $301.41 $816,820.00
Item Code 839734 Total No. of Proj. 4 Total Amount $816,820.00
840501 THERMOPLASTIC TRAFFIC STRIPE M 2 2 5,110.00 $2.22 $11,360.00
M 3 1 1,100.00 $1.50 $1,650.00
M 4 2 8,500.00 $1.08 $9,219.00
M 5 1 2,950.00 $1.20 $3,540.00
M 8 1 105,000.00 $0.80 $84,000.00
M 12 1 26,500.00 $1.50 $39,750.00
Unit Sub Total M 8 149,160.00 $1.00 $149,519.00
Item Code 840501 Total No. of Proj. 8 Total Amount $149,519.00
840513 PROFILED THERMOPLASTIC TRAFFIC STRIPE M 1 2 3,410.00 $7.82 $26,680.00
M 4 3 32,100.00 $4.02 $129,120.00
M 5 1 24,200.00 $3.10 $75,020.00
M 6 2 165,000.00 $2.24 $369,000.00
M 7 3 71,310.00 $3.04 $216,788.00
M 10 2 48,600.00 $4.12 $200,300.00
Unit Sub Total M 13 344,620.00 $2.95 $1,016,908.00
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Item Code 840513 Total No. of Proj. 13 Total Amount  $1,016,908.00
840515 THERMOPLASTIC PAVEMENT MARKING M2 1 13 861.00 $53.36 $45,944.00
M2 2 23 2,979.00 $50.35 $149,987.70
M2 3 11 1,355.00 $54.40 $73,706.00
M2 4 25 9,901.00 $31.27 $309,645.00
M2 5 19 4,080.00 $34.51 $140,783.00
M2 6 21 2,577.00 $35.01 $90,211.50
M2 7 24 7,684.70 $30.98 $238,097.75
M2 8 19 4,274.00 $36.20 $154,713.50
M2 9 1 330.00 $25.00 $8,250.00
M2 10 21 4,169.00 $46.39 $193,410.00
M2 11 18 6,411.00 $32.50 $208,352.90
M2 12 14 1,609.80 $32.39 $52,144.50
Unit Sub Total M2 209 46,231.50 $36.02 $1,665,245.85
Item Code 840515 Total No. of Proj. 209 Total Amount  $1,665,245.85
840519 THERMOPLASTIC CROSSWALK AND PAVEMENT M2 7 3 334.00 $38.69 $12,921.82
MARKING
M2 12 3 199.00 $38.93 $7,747.60
Unit Sub Total M2 6 533.00 $38.78 $20,669.42
Item Code 840519 Total No. of Proj. 6 Total Amount $20,669.42
840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) EA 5 1 690.00 $3.30 $2,277.00
Unit Sub Total EA 1 690.00 $3.30 $2,277.00
840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 1 1 960.00 $4.00 $3,840.00
M 2 25 738,850.00 $0.56 $416,806.50
M 3 14 371,640.00 $0.60 $223,684.50
M 5 19 177,250.00 $0.86 $151,844.60
M 6 23 820,440.00 $0.46 $377,980.30
M 7 1 240.00 $6.00 $1,440.00
M 8 24 1,179,402.00 $0.48 $571,328.00
M 10 26 398,017.00 $0.67 $267,418.00
Unit Sub Total M 133 3,686,799.00 $0.55 $2,014,341.90
Item Code 840560 Total No. of Proj. 134 Total Amount  $2,016,618.90
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840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 22 190,520.00 $1.17 $222,734.00
M 2 2 3,040.00 $1.89 $5,745.80
M 3 7 59,808.00 $1.07 $63,796.20
M 4 31 546,778.00 $1.02 $555,297.00
M 5 7 144,620.00 $0.83 $119,323.80
M 6 16 142,740.00 $0.83 $118,287.60
M 7 35 719,192.00 $0.79 $568,777.60
M 10 1 8,770.00 $1.40 $12,278.00
M 11 4 45,550.00 $0.88 $40,122.00
M 12 18 39,937.00 $1.18 $47,091.50
Unit Sub Total M 143 1,900,955.00 $0.92 $1,753,453.50
Item Code 840561 Total No. of Proj. 143 Total Amount  $1,753,453.50
840562 150 MM THERMOPLASTIC TRAFFIC STRIPE M 2 2 680.00 $3.01 $2,047.60
M 4 1 1,210.00 $1.50 $1,815.00
M 11 1 30.00 $4.00 $120.00
M 12 3 343.00 $5.42 $1,859.45
Unit Sub Total M 7 2,263.00 $2.58 $5,842.05
Item Code 840562 Total No. of Proj. 7 Total Amount $5,842.05
840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1 11 4,022.00 $2.96 $11,907.00
M 2 1 380.00 $5.75 $2,185.00
M 3 9 13,712.00 $2.05 $28,131.50
M 4 23 47,090.00 $2.54 $119,586.00
M 5 9 7,332.00 $1.99 $14,563.32
M 6 17 14,210.00 $2.09 $29,710.00
M 7 22 31,270.00 $2.32 $72,424.50
M 8 2 19,020.00 $1.80 $34,175.00
M 11 15 45,030.00 $2.58 $116,291.00
M 12 14 4,883.00 $2.99 $14,587.20
Unit Sub Total M 123 186,949.00 $2.37 $443,560.52
Item Code 840563 Total No. of Proj. 123 Total Amount $443,560.52
840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 3 7 5,488.00 $1.58 $8,680.00
(BROKEN 3.66 M - 0.92 M)
M 4 10 10,571.00 $1.71 $18,043.20
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840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 6 1 310.00 $3.00 $930.00
(BROKEN 3.66 M - 0.92 M)
7 8 9,030.00 $1.83 $16,498.10
11 13 14,056.00 $1.71 $23,966.80
12 4 1,067.00 $2.21 $2,357.50
Unit Sub Total M 43 40,522.00 $1.74 $70,475.60
Item Code 840564 Total No. of Proj. 43 Total Amount $70,475.60
840565 100 MM THERMOPLASTIC TRAFFIC STRIPE M 4 1 40.00 $1.00 $40.00
(DASHED YELLOW)
Unit Sub Total M 1 40.00 $1.00 $40.00
Item Code 840565 Total No. of Proj. 1 Total Amount $40.00
840567 100 MM THERMOPLASTIC TRAFFIC STRIPE M 6 2 184.00 $1.80 $332.00
(BROKEN 1.83 M - 0.30 M)
7 1 210.00 $2.00 $420.00
11 1 31.00 $6.00 $186.00
12 6 358.00 $1.62 $579.46
Unit Sub Total M 10 783.00 $1.94 $1,517.46
Item Code 840567 Total No. of Proj. 10 Total Amount $1,517.46
840568 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 4 810.00 $0.81 $659.00
(BROKEN 3.66 M - 0.92 M)
4 5 1,922.00 $2.03 $3,894.80
6 2 3,470.00 $0.61 $2,101.20
12 1 65.00 $1.58 $102.70
Unit Sub Total M 12 6,267.00 $1.08 $6,757.70
Item Code 840568 Total No. of Proj. 12 Total Amount $6,757.70
840570 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 10 20,470.00 $0.86 $17,544.00
(BROKEN 10.98 M - 3.66 M)
M 3 10 162,252.00 $0.50 $81,081.50
M 4 1 770.00 $0.80 $616.00
M 5 6 46,970.00 $0.79 $36,873.90
M 6 17 210,315.00 $0.51 $107,585.00
M 7 24 259,949.00 $0.74 $191,196.20
M 10 1 10,300.00 $0.75 $7,725.00
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840570 100 MM THERMOPLASTIC TRAFFIC STRIPE M 11 1 27,400.00 $0.59 $16,166.00
(BROKEN 10.98 M - 3.66 M)
M 12 2 3,841.00 $1.39 $5,353.25
Unit Sub Total M 72 742,267.00 $0.63 $464,140.85
Item Code 840570 Total No. of Proj. 72 Total Amount $464,140.85
840571 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 4 2,200.00 $1.67 $3,670.00
(BROKEN 5.18 M - 2.14 M)
M 3 7 3,650.00 $0.58 $2,121.50
M 4 15 40,390.00 $1.00 $40,249.00
M 6 4 4,740.00 $0.90 $4,263.00
M 7 16 29,898.00 $0.87 $25,972.20
M 11 11 10,501.00 $1.15 $12,055.60
M 12 7 2,370.00 $1.50 $3,548.20
Unit Sub Total M 64 93,749.00 $0.98 $91,879.50
Item Code 840571 Total No. of Proj. 64 Total Amount $91,879.50
840572 100 MM THERMOPLASTIC TRAFFIC STRIPE M 3 1 7,320.00 $10.00 $73,200.00
(RECESSED)
M 6 1 1,040.00 $14.50 $15,080.00
Unit Sub Total M 2 8,360.00 $10.56 $88,280.00
Item Code 840572 Total No. of Proj. 2 Total Amount $88,280.00
840573 100 MM THERMOPLASTIC TRAFFIC STRIPE M 1 1 4,590.00 $2.75 $12,622.50
(RECESSED, BROKEN 10.98 M - 3.66 M)
3 3 41,090.00 $6.32 $259,800.00
7 1 2,570.00 $11.00 $28,270.00
Unit Sub Total M 5 48,250.00 $6.23 $300,692.50
Item Code 840573 Total No. of Proj. 5 Total Amount $300,692.50
840574 200 MM THERMOPLASTIC TRAFFIC STRIPE M 12 1 57.00 $6.00 $342.00
(BROKEN 10.98 M - 3.66 M)
Unit Sub Total M 1 57.00 $6.00 $342.00
Item Code 840574 Total No. of Proj. 1 Total Amount $342.00
840575 100 MM TWO-COMPONENT PAINT TRAFFIC M 2 1 2,900.00 $2.00 $5,800.00
STRIPE
M 3 1 68,700.00 $1.10 $75,570.00
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Unit Sub Total M 2 71,600.00 $1.14 $81,370.00
Item Code 840575 Total No. of Proj. 2 Total Amount $81,370.00
840577 200 MM TWO-COMPONENT PAINT TRAFFIC M 2 1 400.00 $3.50 $1,400.00
STRIPE
Unit Sub Total M 1 400.00 $3.50 $1,400.00
Item Code 840577 Total No. of Proj. 1 Total Amount $1,400.00
840651 PAINTED STALL LINES AND PAVEMENT M2 1 1 24.00 $120.00 $2,880.00
MARKINGS
Unit Sub Total M2 1 24.00 $120.00 $2,880.00
Item Code 840651 Total No. of Proj. 1 Total Amount $2,880.00
840655 PAINT TRAFFIC STRIPE (1-COAT) 1 6 9,960.00 $1.25 $12,499.00
7 3 84,050.00 $0.40 $33,250.00
Unit Sub Total M 9 94,010.00 $0.49 $45,749.00
Item Code 840655 Total No. of Proj. 9 Total Amount $45,749.00
840656 PAINT TRAFFIC STRIPE (2-COAT) M 1 1 540.00 $2.50 $1,350.00
M 2 1 740.00 $3.00 $2,220.00
M 3 4 5,260.00 $4.36 $22,917.00
M 4 3 12,660.00 $6.01 $76,085.00
M 5 8 275,480.00 $0.39 $107,479.10
M 6 3 69,180.00 $0.57 $39,324.00
M 7 8 84,322.00 $0.84 $70,768.00
M 8 2 98,200.00 $0.36 $35,398.00
M 9 5 296,970.00 $0.30 $89,018.00
M 10 2 16,220.00 $0.71 $11,590.00
M 11 20 523,520.00 $0.48 $251,405.20
M 12 5 7,190.00 $2.22 $15,948.00
Unit Sub Total M 62 1,390,282.00 $0.52 $723,502.30
Item Code 840656 Total No. of Proj. 62 Total Amount $723,502.30
840660 PAINT PAVEMENT MARKING M2 8 1 32.00 $30.00 $960.00
M2 11 1 90.00 $20.00 $1,800.00
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Unit Sub Total M2 2 122.00 $22.62 $2,760.00
Item Code 840660 Total No. of Proj. 2 Total Amount $2,760.00
840661 TWO-COMPONENT PAINT PAVEMENT MARKING M2 2 1 300.00 $50.00 $15,000.00
M2 3 2 470.00 $47.23 $22,200.00
Unit Sub Total M2 3 770.00 $48.31 $37,200.00
Item Code 840661 Total No. of Proj. 3 Total Amount $37,200.00
840665 PAINT PAVEMENT MARKING (1-COAT) M2 4 1 300.00 $5.00 $1,500.00
M2 7 2 522.00 $23.01 $12,010.00
Unit Sub Total M2 3 822.00 $16.44 $13,510.00
Item Code 840665 Total No. of Proj. 3 Total Amount $13,510.00
840666 PAINT PAVEMENT MARKING (2-COAT) M2 1 1 5.70 $60.00 $342.00
M2 2 1 33.00 $12.00 $396.00
M2 3 2 65.00 $19.33 $1,256.44
M2 4 2 26.00 $145.89 $3,793.10
M2 6 3 203.00 $33.22 $6,743.00
M2 8 3 2,927.00 $20.21 $59,150.00
M2 9 2 890.00 $25.57 $22,755.00
M2 10 2 41.00 $24.17 $991.00
M2 12 1 18.00 $16.00 $288.00
Unit Sub Total M2 17 4,208.70 $22.74 $95,714.54
Item Code 840666 Total No. of Proj. 17 Total Amount $95,714.54
842000 PARKING BUMPER (PRECAST CONCRETE) EA 2 1 8.00 $50.00 $400.00
EA 4 1 140.00 $100.00 $14,000.00
Unit Sub Total EA 2 148.00 $97.30 $14,400.00
Item Code 842000 Total No. of Proj. 2 Total Amount $14,400.00
850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 1 7 2,842.00 $3.36 $9,545.00
EA 3 3 2,620.00 $2.75 $7,211.00
EA 4 24 117,819.00 $2.03 $239,703.50
EA 5 18 48,520.00 $1.62 $78,564.00
EA 7 33 140,648.00 $1.64 $230,085.70
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850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 8 11 226,440.00 $1.16 $263,220.50
EA 10 4 2,739.00 $1.80 $4,918.00
EA 11 17 83,982.00 $1.25 $104,760.00
EA 12 10 5,760.00 $1.78 $10,226.70
Unit Sub Total EA 127 631,370.00 $1.50 $948,234.40
850101 PAVEMENT MARKER (NON-REFLECTIVE) M 5 1 260.00 $6.75 $1,755.00
12 1 5,860.00 $3.00 $17,580.00
Unit Sub Total M 2 6,120.00 $3.16 $19,335.00
Item Code 850101 Total No. of Proj. 129 Total Amount $967,569.40
850102 PAVEMENT MARKER (REFLECTIVE) EA 4 5 2,428.00 $4.42 $10,728.00
EA 6 1 190.00 $5.50 $1,045.00
EA 8 4 14,970.00 $2.19 $32,836.00
Unit Sub Total EA 10 17,588.00 $2.54 $44,609.00
Item Code 850102 Total No. of Proj. 10 Total Amount $44,609.00
850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL EA 4 1 50.00 $3.00 $150.00
TYPE G)
Unit Sub Total EA 1 50.00 $3.00 $150.00
850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL M 12 1 19,700.00 $0.10 $1,970.00
TYPE G)
Unit Sub Total M 1 19,700.00 $0.10 $1,970.00
Item Code 850103 Total No. of Proj. 2 Total Amount $2,120.00
850104 PAVEMENT MARKER (REFLECTIVE-SPECIAL EA 8 1 1,340.00 $5.00 $6,700.00
TYPE H)
Unit Sub Total EA 1 1,340.00 $5.00 $6,700.00
850104 PAVEMENT MARKER (REFLECTIVE-SPECIAL M 12 1 1,810.00 $3.00 $5,430.00
TYPE H)
Unit Sub Total M 1 1,810.00 $3.00 $5,430.00
Item Code 850104 Total No. of Proj. 2 Total Amount $12,130.00
850110 PAVEMENT MARKER (RETROREFLECTIVE- EA 6 1 96.00 $3.00 $288.00
SPECIAL TYPE C)
EA 7 1 40.00 $3.50 $140.00
EA 12 1 12.00 $12.00 $144.00
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Unit Sub Total EA 3 148.00 $386 $572.00

Item Code 850110 Total No. of Proj. 3 Total Amount $572.00

850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 1 15 6,915.00 $4.87 $33,680.00

EA 2 7 47,586.00 $2.98 $141,811.75

EA 3 13 16,829.00 $3.79 $63,814.00

EA 4 29 65,997.00 $3.76 $248,107.00

EA 5 29 46,603.00 $3.25 $151,612.40

EA 6 24 45,405.00 $3.14 $142,755.50

EA 7 39 93,634.00 $2.98 $279,397.40

EA 8 15 132,602.00 $2.91 $385,460.00

EA 10 23 30,500.00 $3.57 $108,802.00

EA 11 21 59,792.00 $3.15 $188,243.00

EA 12 13 4,154.00 $4.50 $18,684.50

Unit Sub Total EA 228 550,017.00 $3.20 $1,762,367.55

850111 PAVEMENT MARKER (RETROREFLECTIVE) M 1 1 3,480.00 $3.25 $11,310.00

7 1 380.00 $4.00 $1,520.00

Unit Sub Total M 2 3,860.00 $3.32 $12,830.00

Item Code 850111 Total No. of Proj. 230 Total Amount  $1,775,197.55

850112 PAVEMENT MARKER (RETROREFLECTIVE- EA 4 1 1,530.00 $3.50 $5,355.00
SPECIAL TYPE G)

EA 8 1 590.00 $2.60 $1,534.00

EA 12 7 962.00 $4.73 $4,553.00

Unit Sub Total EA 9 3,082.00 $3.71 $11,442.00

850112 PAVEMENT MARKER (RETROREFLECTIVE- M 12 1 90.00 $5.00 $450.00
SPECIAL TYPE G)

Unit Sub Total M 1 90.00 $5.00 $450.00

Item Code 850112 Total No. of Proj. 10 Total Amount $11,892.00

850113 PAVEMENT MARKER (RETROREFLECTIVE- EA 4 1 870.00 $3.50 $3,045.00
SPECIAL TYPE H)

EA 8 1 720.00 $2.60 $1,872.00

EA 12 6 234.00 $7.03 $1,646.00

Unit Sub Total EA 8 1,824.00 $3.60 $6,563.00
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Item Code 850113 Total No. of Proj. 8 Total Amount $6,563.00
850120 PAVEMENT MARKER (REFLECTIVE-RECESSED) EA 6 1 570.00 $10.70 $6,099.00
EA 8 2 1,136.00 $10.15 $11,536.00
Unit Sub Total EA 3 1,706.00 $10.34 $17,635.00
Item Code 850120 Total No. of Proj. 3 Total Amount $17,635.00
850122 PAVEMENT MARKER (RETROREFLECTIVE- EA 1 7 5,518.00 $8.97 $49,522.50
RECESSED)
EA 2 18 35,321.00 $8.84 $312,105.75
EA 3 4 7,668.00 $12.31 $94,370.00
EA 6 3 6,090.00 $13.80 $84,045.00
EA 7 3 4,310.00 $11.73 $50,535.00
EA 8 5 10,500.00 $10.64 $111,720.00
EA 10 1 5,930.00 $8.00 $47,440.00
Unit Sub Total EA 41 75,337.00 $9.95 $749,738.25
Item Code 850122 Total No. of Proj. 41 Total Amount $749,738.25
860201 SIGNAL AND LIGHTING LS 1 1 $137,700.00
LS 2 2 $196,000.00
LS 6 4 $502,300.00
LS 7 2 $180,136.00
LS 8 1 $139,000.00
LS 10 7 $917,400.00
LS 11 3 $319,900.00
LS 12 7 $622,310.80
Unit Sub Total LS 27 $3,014,746.80
Item Code 860201 Total No. of Proj. 27 Total Amount  $3,014,746.80
860251 SIGNAL AND LIGHTING (LOCATION 1) LS 4 4 $273,321.00
LS 6 1 $80,000.00
LS 8 3 $402,032.00
LS 11 4 $225,000.00
LS 12 1 $77,085.00
Unit Sub Total LS 13 $1,057,438.00
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Item Code 860251 Total No. of Proj. 13 Total Amount  $1,057,438.00
860252 SIGNAL AND LIGHTING (LOCATION 2) LS 4 2 $126,093.00
LS 6 1 $80,000.00
LS 8 2 $254,000.00
LS 11 4 $173,600.00
LS 12 1 $112,193.00
Unit Sub Total LS 10 $745,886.00
Item Code 860252 Total No. of Proj. 10 Total Amount $745,886.00
860253 SIGNAL AND LIGHTING (LOCATION 3) LS 4 2 $125,841.00
LS 11 1 $95,000.00
Unit Sub Total LS 3 $220,841.00
Item Code 860253 Total No. of Proj. 3 Total Amount $220,841.00
860254 SIGNAL AND LIGHTING (LOCATION 4) LS 4 1 $56,395.50
LS 11 1 $32,000.00
Unit Sub Total LS 2 $88,395.50
Item Code 860254 Total No. of Proj. 2 Total Amount $88,395.50
860298 SIGNAL AND LIGHTING (STAGE CONSTRUCTION) LS 4 3 $97,500.00
Unit Sub Total LS 3 $97,500.00
Item Code 860298 Total No. of Proj. 3 Total Amount $97,500.00
860300 SIGNAL AND LIGHTING (CITY STREET LOCATION LS 4 1 $55,000.00
1)
LS 7 1 $100,000.00
Unit Sub Total LS 2 $155,000.00
Item Code 860300 Total No. of Proj. 2 Total Amount $155,000.00
860301 SIGNAL AND LIGHTING LS 8 1 $120,000.00
Unit Sub Total LS 1 $120,000.00
Item Code 860301 Total No. of Proj. 1 Total Amount $120,000.00
860302 SIGNAL AND LIGHTING (CITY STREET LOCATION LS 7 1 $160,000.00

2)
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Unit Sub Total LS 1 $160,000.00

Item Code 860302 Total No. of Proj. 1 Total Amount $160,000.00

860303 SIGNAL AND LIGHTING (CITY STREET LOCATION LS 7 1 $120,000.00
3)

Unit Sub Total LS 1 $120,000.00

Item Code 860303 Total No. of Proj. 1 Total Amount $120,000.00

860304 SIGNAL AND LIGHTING (CITY STREET LOCATION LS 7 1 $190,000.00
4)

Unit Sub Total LS 1 $190,000.00

Item Code 860304 Total No. of Proj. 1 Total Amount $190,000.00

860305 SIGNAL AND LIGHTING (CITY STREET LOCATION LS 7 1 $70,000.00
5)

Unit Sub Total LS 1 $70,000.00

Item Code 860305 Total No. of Proj. 1 Total Amount $70,000.00

860306 SIGNAL AND LIGHTING (CITY STREET LOCATION LS 7 1 $30,000.00
6)

Unit Sub Total LS 1 $30,000.00

Item Code 860306 Total No. of Proj. 1 Total Amount $30,000.00

860351 SIGNAL (LOCATION 1) LS 7 1 $90,000.00

Unit Sub Total LS 1 $90,000.00

Item Code 860351 Total No. of Proj. 1 Total Amount $90,000.00

860352 SIGNAL (LOCATION 2) LS 7 1 $45,000.00

Unit Sub Total LS 1 $45,000.00

Item Code 860352 Total No. of Proj. 1 Total Amount $45,000.00

860400 LIGHTING (TEMPORARY) LS 3 1 $5,560.00

LS 7 1 $120,000.00

LS 8 1 $5,500.00

Unit Sub Total LS 3 $131,060.00
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Item Code 860400 Total No. of Proj. 3 Total Amount $131,060.00
860401 LIGHTING LS 2 4 $594,507.00
LS 3 1 $32,000.00
LS 5 1 $56,000.00
Unit Sub Total LS 6 $682,507.00
Item Code 860401 Total No. of Proj. 6 Total Amount $682,507.00
860402 LIGHTING (CITY STREET) LS 4 3 $149,357.00
LS 7 1 $730,000.00
LS 11 1 $125,000.00
Unit Sub Total LS 5 $1,004,357.00
Item Code 860402 Total No. of Proj. 5 Total Amount  $1,004,357.00
860403 HIGHWAY LIGHTING LS 8 1 $20,000.00
LS 10 3 $196,750.00
LS 11 1 $50,000.00
Unit Sub Total LS 5 $266,750.00
Item Code 860403 Total No. of Proj. 5 Total Amount $266,750.00
860415 LIGHTING (STAGE CONSTRUCTION) LS 4 2 $110,500.00
Unit Sub Total LS 2 $110,500.00
Item Code 860415 Total No. of Proj. 2 Total Amount $110,500.00
860455 MARKER (PULL BOX) EA 2 1 1.00 $60.00 $60.00
Unit Sub Total EA 1 1.00 $60.00 $60.00
Item Code 860455 Total No. of Proj. 1 Total Amount $60.00
860460 LIGHTING AND SIGN ILLUMINATION LS 3 1 $1,350,000.00
LS 4 4 $656,500.00
LS 7 1 $60,000.00
LS 11 5 $1,391,000.00
Unit Sub Total LS 1 $3,457,500.00
Item Code 860460 Total No. of Proj. 11 Total Amount  $3,457,500.00
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860501  SIGN ILLUMINATION LS 1 1 $3,690.00
LS 8 1 $70,000.00
LS 11 2 $150,840.00
Unit Sub Total LS 4 $224,530.00
Item Code 860501 Total No. of Proj. 4 Total Amount $224,530.00
860504 EXTINGUISHABLE MESSAGE SIGN SYSTEM LS 3 1 $75,000.00
Unit Sub Total LS 1 $75,000.00
Item Code 860504 Total No. of Proj. 1 Total Amount $75,000.00
860508 MODIFY SIGN ILLUMINATION LS 12 1 $27,000.00
Unit Sub Total LS 1 $27,000.00
Item Code 860508 Total No. of Proj. 1 Total Amount $27,000.00
860520 HIGHWAY ADVISORY RADIO SYSTEM LS 3 1 $25,000.00
Unit Sub Total LS 1 $25,000.00
Item Code 860520 Total No. of Proj. 1 Total Amount $25,000.00
860530 CHANGEABLE MESSAGE SIGN SYSTEM LS 8 1 $110,000.00
LS 10 1 $220,896.00
LS 11 1 $41,820.00
Unit Sub Total LS 3 $372,716.00
Item Code 860530 Total No. of Proj. 3 Total Amount $372,716.00
860601 FLASHING BEACON LS 9 1 $37,000.00
Unit Sub Total LS 1 $37,000.00
Item Code 860601 Total No. of Proj. 1 Total Amount $37,000.00
860604 FLASHING BEACON SYSTEM LS 8 1 $45,000.00
Unit Sub Total LS 1 $45,000.00
Item Code 860604 Total No. of Proj. 1 Total Amount $45,000.00
860615 MODIFY FLASHING BEACON LS 1 1 $2,400.00
LS 4 1 $35,000.00
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860615 MODIFY FLASHING BEACON LS 6 1 $7,672.00
LS 10 1 $23,700.00
Unit Sub Total LS 4 $68,772.00
Item Code 860615 Total No. of Proj. 4 Total Amount $68,772.00
860620 TYPE Illl SERVICE EQUIPMENT ENCLOSURE EA 8 1 22.00 $3,066.00 $67,452.00
Unit Sub Total EA 1 22.00 $3,066.00 $67,452.00
Item Code 860620 Total No. of Proj. 1 Total Amount $67,452.00
860640 |IRRIGATION CONTROLLER ENCLOSURE EA 4 3 3.00 $3,442.28 $10,326.83
CABINET
EA 5 3 11.00 $2,065.91 $22,725.00
EA 6 2 2.00 $4,150.00 $8,300.00
EA 7 3 13.00 $3,256.19 $42,330.45
EA 8 2 5.00 $3,514.80 $17,574.00
EA 11 2 2.00 $5,850.00 $11,700.00
Unit Sub Total EA 15 36.00 $3,137.67 $112,956.28
860640 |IRRIGATION CONTROLLER ENCLOSURE LS 1 1 $2,160.00
CABINET
Unit Sub Total LS 1 $2,160.00
Item Code 860640 Total No. of Proj. 16 Total Amount $115,116.28
860703 INTERCONNECTION CONDUIT AND CABLE LS 1 1 $23,220.00
LS 8 2 $86,051.00
LS 11 1 $3,990.00
Unit Sub Total LS 4 $113,261.00
Item Code 860703 Total No. of Proj. 4 Total Amount $113,261.00
860761 LIGHTING CONDUIT (BRIDGE) M 11 4 1,251.00 $40.78 $51,010.00
Unit Sub Total M 4 1,251.00 $40.78 $51,010.00
Item Code 860761 Total No. of Proj. 4 Total Amount $51,010.00
860763 SIZE 41 CONDUIT M 8 1 10,700.00 $21.20 $226,840.00
Unit Sub Total M 1 10,700.00 $21.20 $226,840.00
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Item Code 860763 Total No. of Proj. 1 Total Amount $226,840.00
860764 SIZE 53 CONDUIT LS 4 1 $10,000.00
Unit Sub Total LS 1 $10,000.00
Item Code 860764 Total No. of Proj. 1 Total Amount $10,000.00
860765 SIZE 78 CONDUIT LS 1 1 $12,500.00
Unit Sub Total LS 1 $12,500.00
860765 SIZE 78 CONDUIT M 8 1 500.00 $51.00 $25,500.00
Unit Sub Total M 1 500.00 $51.00 $25,500.00
Item Code 860765 Total No. of Proj. 2 Total Amount $38,000.00
860766 SIZE 103 CONDUIT M 2 2 330.00 $47.27 $15,600.00
Unit Sub Total M 2 330.00 $47.27 $15,600.00
Item Code 860766 Total No. of Proj. 2 Total Amount $15,600.00
860791 COMMUNICATION CONDUIT LS 6 1 $50,000.00
LS 7 1 $30,000.00
LS 10 1 $23,000.00
Unit Sub Total LS 3 $103,000.00
860791 COMMUNICATION CONDUIT M 10 1 8,500.00 $40.00 $340,000.00
Unit Sub Total M 1 8,500.00 $40.00 $340,000.00
Item Code 860791 Total No. of Proj. 4 Total Amount $443,000.00
860792 COMMUNICATION CONDUIT (BRIDGE) M 1 1 106.00 $75.00 $7,950.00
M 7 1 81.00 $130.00 $10,530.00
M 8 1 400.00 $120.00 $48,000.00
M 11 3 1,695.00 $64.42 $109,200.00
Unit Sub Total M 6 2,282.00 $76.99 $175,680.00
Item Code 860792 Total No. of Proj. 6 Total Amount $175,680.00
860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 7 1 38.00 $50.00 $1,900.00
8 1 657.00 $120.00 $78,840.00
11 4 1,582.00 $42.83 $67,760.00
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Unit Sub Total M 6 2,277.00 $65.22 $148,500.00
Item Code 860796 Total No. of Proj. 6 Total Amount $148,500.00
860797 ELECTRIC SERVICE (IRRIGATION) LS 4 2 $79,000.00
LS 5 3 $93,050.00
LS 6 1 $3,500.00
LS 7 2 $57,315.04
LS 8 2 $10,960.00
LS 11 1 $8,800.00
Unit Sub Total LS 1 $252,625.04
Item Code 860797 Total No. of Proj. 11 Total Amount $252,625.04
860798 BOOSTER PUMP ELECTRICAL SYSTEM LS 4 1 $41,500.00
LS 5 1 $2,700.00
LS 8 1 $15,560.00
Unit Sub Total LS 3 $59,760.00
Item Code 860798 Total No. of Proj. 3 Total Amount $59,760.00
860810 INDUCTIVE LOOP DETECTOR EA 8 2 445.00 $379.83 $169,025.00
EA 11 5 473.00 $406.76 $192,399.00
EA 12 3 167.00 $541.05 $90,355.00
Unit Sub Total EA 10 1,085.00 $416.39 $451,779.00
860810 INDUCTIVE LOOP DETECTOR LS 1 1 $5,598.00
LS 3 3 $79,280.00
LS 4 1 $100,000.00
LS 8 1 $19,000.00
LS 11 1 $19,950.00
Unit Sub Total LS 7 $223,828.00
Item Code 860810 Total No. of Proj. 17 Total Amount $675,607.00
860811 DETECTOR LOOP EA 8 2 134.00 $272.39 $36,500.00
Unit Sub Total EA 2 134.00 $272.39 $36,500.00
860811 DETECTOR LOOP LS 1 1 $27,255.00
LS 4 1 $22,000.00

Page 254



State of California - Department of Transportation

CONTRACT ITEM COST DATA

ITEM NO. OF AVE PRICE TOTAL
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
860811 DETECTOR LOOP LS 5 1 $14,600.00
LS 8 1 $50,000.00
Unit Sub Total LS 4 $113,855.00
Item Code 860811 Total No. of Proj. 6 Total Amount $150,355.00
860889 MODIFY TRAFFIC MONITORING STATION LS 3 1 $26,000.00
LS 4 1 $76,000.00
LS 5 2 $50,400.00
LS 6 2 $129,200.00
LS 7 2 $19,000.00
LS 8 1 $50,000.00
LS 10 1 $10,000.00
LS 11 1 $20,500.00
Unit Sub Total LS 1 $381,100.00
Item Code 860889 Total No. of Proj. 11 Total Amount $381,100.00
860890 MODIFY TRAFFIC MONITORING STATION LS 3 1 $30,000.00
(COUNT)
LS 8 1 $61,000.00
LS 10 1 $2,500.00
LS 11 2 $29,260.00
Unit Sub Total LS 5 $122,760.00
Item Code 860890 Total No. of Proj. 5 Total Amount $122,760.00
860925 TRAFFIC MONITORING STATION (COUNT) LS 10 1 $29,000.00
Unit Sub Total LS 1 $29,000.00
Item Code 860925 Total No. of Proj. 1 Total Amount $29,000.00
860930 TRAFFIC MONITORING STATION EA 2 1 1.00 $6,000.00 $6,000.00
Unit Sub Total EA 1 1.00 $6,000.00 $6,000.00
860930 TRAFFIC MONITORING STATION LS 1 1 $25,000.00
LS 2 8 $133,370.00
LS 5 1 $5,000.00
LS 10 2 $44,605.00
Unit Sub Total LS 12 $207,975.00
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Item Code 860930 Total No. of Proj. 13 Total Amount $213,975.00
860931 TRAFFIC MONITORING STATION (LOCATION 1) LS 11 5 $151,216.00
Unit Sub Total LS 5 $151,216.00
Item Code 860931 Total No. of Proj. 5 Total Amount $151,216.00
860932 TRAFFIC MONITORING STATION (LOCATION 2) LS 11 5 $96,450.00
Unit Sub Total LS 5 $96,450.00
Item Code 860932 Total No. of Proj. 5 Total Amount $96,450.00
860933 TRAFFIC MONITORING STATION (LOCATION 3) LS 11 2 $27,500.00
Unit Sub Total LS 2 $27,500.00
Item Code 860933 Total No. of Proj. 2 Total Amount $27,500.00
860934 TRAFFIC MONITORING STATION (LOCATION 4) LS 11 2 $92,033.00
Unit Sub Total LS 2 $92,033.00
Item Code 860934 Total No. of Proj. 2 Total Amount $92,033.00
860935 TRAFFIC MONITORING STATION (LOCATION 5) LS 11 1 $21,678.00
Unit Sub Total LS 1 $21,678.00
Item Code 860935 Total No. of Proj. 1 Total Amount $21,678.00
860936 TRAFFIC MONITORING STATION (LOCATION 6) LS 11 1 $43,355.00
Unit Sub Total LS 1 $43,355.00
Item Code 860936 Total No. of Proj. 1 Total Amount $43,355.00
860937 TRAFFIC MONITORING STATION (LOCATION 7) LS 11 1 $47,691.00
Unit Sub Total LS 1 $47,691.00
Item Code 860937 Total No. of Proj. 1 Total Amount $47,691.00
860938 TRAFFIC MONITORING STATION (LOCATION 8) LS 11 1 $43,355.00
Unit Sub Total LS 1 $43,355.00
Item Code 860938 Total No. of Proj. 1 Total Amount $43,355.00
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860939 TRAFFIC MONITORING STATION (LOCATION 9) LS 11 1 $500.00
Unit Sub Total LS 1 $500.00
Item Code 860939 Total No. of Proj. 1 Total Amount $500.00
860940 TRAFFIC MONITORING STATION (LOCATION 10) LS 11 1 $500.00
Unit Sub Total LS 1 $500.00
Item Code 860940 Total No. of Proj. 1 Total Amount $500.00
860941 TRAFFIC MONITORING STATION (LOCATION 11) LS 11 1 $500.00
Unit Sub Total LS 1 $500.00
Item Code 860941 Total No. of Proj. 1 Total Amount $500.00
860942 TRAFFIC MONITORING STATION (LOCATION 12) LS 11 1 $500.00
Unit Sub Total LS 1 $500.00
Item Code 860942 Total No. of Proj. 1 Total Amount $500.00
860990 CLOSED CIRCUIT TELEVISION SYSTEM LS 3 1 $35,000.00
LS 10 1 $56,578.00
Unit Sub Total LS 2 $91,578.00
Item Code 860990 Total No. of Proj. 2 Total Amount $91,578.00
861088 MODIFY RAMP METERING SYSTEM EA 8 1 1.00 $40,000.00 $40,000.00
Unit Sub Total EA 1 1.00 $40,000.00 $40,000.00
861088 MODIFY RAMP METERING SYSTEM LS 6 1 $10,000.00
LS 7 4 $400,000.00
LS 12 2 $18,500.00
Unit Sub Total LS 7 $428,500.00
Item Code 861088 Total No. of Proj. 8 Total Amount $468,500.00
861100 RAMP METERING SYSTEM LS 11 1 $15,000.00
LS 12 1 $44,000.00
Unit Sub Total LS 2 $59,000.00
Item Code 861100 Total No. of Proj. 2 Total Amount $59,000.00
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861101 RAMP METERING SYSTEM (LOCATION 1) LS 11 3 $265,000.00
Unit Sub Total LS 3 $265,000.00
Item Code 861101 Total No. of Proj. 3 Total Amount $265,000.00
861102 RAMP METERING SYSTEM (LOCATION 2) LS 11 3 $193,000.00
Unit Sub Total LS 3 $193,000.00
Item Code 861102 Total No. of Proj. 3 Total Amount $193,000.00
861103 RAMP METERING SYSTEM (LOCATION 3) LS 11 1 $48,000.00
Unit Sub Total LS 1 $48,000.00
Item Code 861103 Total No. of Proj. 1 Total Amount $48,000.00
861104 RAMP METERING SYSTEM (LOCATION 4) LS 11 1 $48,000.00
Unit Sub Total LS 1 $48,000.00
Item Code 861104 Total No. of Proj. 1 Total Amount $48,000.00
861105 RAMP METERING SYSTEM (LOCATION 5) LS 11 1 $48,000.00
Unit Sub Total LS 1 $48,000.00
Item Code 861105 Total No. of Proj. 1 Total Amount $48,000.00
861106 RAMP METERING SYSTEM (LOCATION 6) LS 11 1 $48,000.00
Unit Sub Total LS 1 $48,000.00
Item Code 861106 Total No. of Proj. 1 Total Amount $48,000.00
861107 RAMP METERING SYSTEM (LOCATION 7) LS 11 1 $48,000.00
Unit Sub Total LS 1 $48,000.00
Item Code 861107 Total No. of Proj. 1 Total Amount $48,000.00
861203 HIGH SPEED WEIGH-IN-MOTION SYSTEM LS 7 1 $249,840.00
Unit Sub Total LS 1 $249,840.00
Item Code 861203 Total No. of Proj. 1 Total Amount $249,840.00
861290 RELOCATE ELECTROLIER EA 8 1 8.00 $1,431.00 $11,448.00
Unit Sub Total EA 1 8.00 $1,431.00 $11,448.00
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Item Code 861290 Total No. of Proj. 1 Total Amount $11,448.00
861303 RELOCATE FLASHING BEACON LS 5 1 $4,000.00
Unit Sub Total LS 1 $4,000.00
Item Code 861303 Total No. of Proj. 1 Total Amount $4,000.00
861310 REMOVE EXISTING SIGNAL EQUIPMENT LS 7 1 $10,000.00
Unit Sub Total LS 1 $10,000.00
Item Code 861310 Total No. of Proj. 1 Total Amount $10,000.00
861491 MODIFY SIGNAL (LOCATION 1) LS 5 2 $22,070.00
LS 10 2 $41,750.00
Unit Sub Total LS 4 $63,820.00
Item Code 861491 Total No. of Proj. 4 Total Amount $63,820.00
861492 MODIFY SIGNAL (LOCATION 2) LS 5 2 $19,500.00
LS 10 2 $63,250.00
Unit Sub Total LS 4 $82,750.00
Item Code 861492 Total No. of Proj. 4 Total Amount $82,750.00
861493 MODIFY SIGNAL (LOCATION 3) LS 5 2 $34,285.00
LS 10 1 $46,000.00
Unit Sub Total LS 3 $80,285.00
Item Code 861493 Total No. of Proj. 3 Total Amount $80,285.00
861494 MODIFY SIGNAL (LOCATION 4) LS 5 1 $35,000.00
LS 10 1 $41,000.00
Unit Sub Total LS 2 $76,000.00
Item Code 861494 Total No. of Proj. 2 Total Amount $76,000.00
861495 MODIFY SIGNAL (LOCATION 5) LS 5 1 $20,000.00
LS 10 1 $37,000.00
Unit Sub Total LS 2 $57,000.00
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Item Code 861495 Total No. of Proj. 2 Total Amount $57,000.00
861496 MODIFY SIGNAL (LOCATION 6) LS 5 1 $15,000.00
Unit Sub Total LS 1 $15,000.00
Item Code 861496 Total No. of Proj. 1 Total Amount $15,000.00
861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 4 2 $130,500.00
LS 5 1 $120,000.00
LS 6 2 $251,778.00
LS 12 1 $55,914.00
Unit Sub Total LS 6 $558,192.00
Item Code 861497 Total No. of Proj. 6 Total Amount $558,192.00
861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 4 3 $189,500.00
LS 5 1 $120,000.00
LS 12 1 $55,914.00
Unit Sub Total LS 5 $365,414.00
Item Code 861498 Total No. of Proj. 5 Total Amount $365,414.00
861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) LS 4 2 $136,500.00
LS 5 1 $80,000.00
Unit Sub Total LS 3 $216,500.00
Item Code 861499 Total No. of Proj. 3 Total Amount $216,500.00
861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4) LS 4 2 $131,000.00
LS 5 1 $115,000.00
Unit Sub Total LS 3 $246,000.00
Item Code 861500 Total No. of Proj. 3 Total Amount $246,000.00
861501 MODIFY SIGNAL AND LIGHTING LS 1 1 $63,000.00
LS 3 1 $67,000.00
LS 4 2 $60,544.25
LS 5 2 $155,276.00
LS 6 3 $165,000.00
LS 7 2 $795,606.00
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861501 MODIFY SIGNAL AND LIGHTING LS 8 1 $50,000.00
LS 10 1 $187,000.00
LS 11 1 $35,721.00
LS 12 2 $60,939.55
Unit Sub Total LS 16 $1,640,086.80
Item Code 861501 Total No. of Proj. 16 Total Amount  $1,640,086.80
861502 MODIFY SIGNAL LS 2 1 $25,000.00
LS 5 1 $12,000.00
LS 7 1 $4,600.00
LS 10 1 $23,000.00
Unit Sub Total LS 4 $64,600.00
Item Code 861502 Total No. of Proj. 4 Total Amount $64,600.00
861503 MODIFY LIGHTING LS 2 1 $6,600.00
LS 3 2 $72,700.00
LS 4 1 $10,826.33
LS 5 4 $208,417.00
LS 7 1 $62,000.00
LS 11 3 $18,550.00
LS 12 1 $5,500.00
Unit Sub Total LS 13 $384,593.33
Item Code 861503 Total No. of Proj. 13 Total Amount $384,593.33
861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 3 1 $500,000.00
LS 6 2 $63,000.00
LS 7 4 $1,430,000.00
LS 8 1 $2,200,000.00
LS 11 1 $105,000.00
Unit Sub Total LS 9 $4,298,000.00
Item Code 861504 Total No. of Proj. 9 Total Amount  $4,298,000.00
861505 MODIFY SIGNAL AND LIGHTING (LOCATION 5) LS 4 2 $141,500.00
LS 5 1 $120,000.00
Unit Sub Total LS 3 $261,500.00
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Item Code 861505 Total No. of Proj. 3 Total Amount $261,500.00
861506 MODIFY SIGNAL AND LIGHTING (LOCATION 6) LS 4 2 $145,000.00
Unit Sub Total LS 2 $145,000.00
Item Code 861506 Total No. of Proj. 2 Total Amount $145,000.00
861507 MODIFY SIGNAL AND LIGHTING (LOCATION 7) LS 4 2 $136,500.00
Unit Sub Total LS 2 $136,500.00
Item Code 861507 Total No. of Proj. 2 Total Amount $136,500.00
861508 MODIFY SIGNAL AND LIGHTING (LOCATION 8) LS 4 2 $146,000.00
Unit Sub Total LS 2 $146,000.00
Item Code 861508 Total No. of Proj. 2 Total Amount $146,000.00
861509 MODIFY SIGNAL AND LIGHTING (LOCATION 9) LS 4 2 $128,250.00
Unit Sub Total LS 2 $128,250.00
Item Code 861509 Total No. of Proj. 2 Total Amount $128,250.00
862010 200-WATT HIGH PRESSURE SODIUM LUMINAIRE EA 8 1 37.00 $400.00 $14,800.00
Unit Sub Total EA 1 37.00 $400.00 $14,800.00
Item Code 862010 Total No. of Proj. 1 Total Amount $14,800.00
862020 310-WATT HIGH PRESSURE SODIUM LUMINAIRE EA 8 1 72.00 $400.00 $28,800.00
Unit Sub Total EA 1 72.00 $400.00 $28,800.00
Item Code 862020 Total No. of Proj. 1 Total Amount $28,800.00
862026 LIGHTING (AREA) LS 2 1 $6,500.00
Unit Sub Total LS 1 $6,500.00
Item Code 862026 Total No. of Proj. 1 Total Amount $6,500.00
862036 MERCURY VAPOR SIGN LIGHTING FIXTURE EA 8 1 12.00 $1,500.00 $18,000.00
Unit Sub Total EA 1 12.00 $1,500.00 $18,000.00
Item Code 862036 Total No. of Proj. 1 Total Amount $18,000.00
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862065 REPLACE PULL BOX EA 7 1 29.00 $355.00 $10,295.00
Unit Sub Total EA 1 29.00 $355.00 $10,295.00
862065 REPLACE PULL BOX LS 6 1 $6,200.00
Unit Sub Total LS 1 $6,200.00
Item Code 862065 Total No. of Proj. 2 Total Amount $16,495.00
868007 REMOVE LIGHTING STANDARD LS 11 1 $2,000.00
Unit Sub Total LS 1 $2,000.00
Item Code 868007 Total No. of Proj. 1 Total Amount $2,000.00
869005 CONDUCTOR (NO. 8) M 8 1 8,630.00 $3.10 $26,753.00
Unit Sub Total M 1 8,630.00 $3.10 $26,753.00
Item Code 869005 Total No. of Proj. 1 Total Amount $26,753.00
869006 CONDUCTOR (NO. 6) M 8 1 4,660.00 $4.10 $19,106.00
Unit Sub Total M 1 4,660.00 $4.10 $19,106.00
Item Code 869006 Total No. of Proj. 1 Total Amount $19,106.00
869032 NO. 3 1/2 (T) PULL BOX EA 2 1 2.00 $300.00 $600.00
Unit Sub Total EA 1 2.00 $300.00 $600.00
Item Code 869032 Total No. of Proj. 1 Total Amount $600.00
869034 NO. 5(T) PULL BOX EA 8 1 170.00 $593.00 $100,810.00
Unit Sub Total EA 1 170.00 $593.00 $100,810.00
Item Code 869034 Total No. of Proj. 1 Total Amount $100,810.00
869035 NO. 5 PULL BOX EA 1 1 4.00 $375.00 $1,500.00
EA 8 1 100.00 $288.00 $28,800.00
Unit Sub Total EA 2 104.00 $291.35 $30,300.00
Item Code 869035 Total No. of Proj. 2 Total Amount $30,300.00
869039 COMMUNICATION PULL BOX EA 1 1 2.00 $400.00 $800.00
EA 10 1 26.00 $1,600.00 $41,600.00
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Unit Sub Total EA 2 28.00 $1,514.29 $42,400.00
Item Code 869039 Total No. of Proj. 2 Total Amount $42,400.00
869042 ADJUST PULL BOX EA 7 1 4.00 $250.00 $1,000.00
EA 12 1 10.00 $350.00 $3,500.00
Unit Sub Total EA 2 14.00 $321.43 $4,500.00
Item Code 869042 Total No. of Proj. 2 Total Amount $4,500.00
869043 REMOVE PULL BOX EA 8 1 110.00 $81.00 $8,910.00
Unit Sub Total EA 1 110.00 $81.00 $8,910.00
Item Code 869043 Total No. of Proj. 1 Total Amount $8,910.00
869075 SYSTEM TESTING AND DOCUMENTATION LS 7 1 $10,000.00
LS 8 1 $75,000.00
Unit Sub Total LS 2 $85,000.00
Item Code 869075 Total No. of Proj. 2 Total Amount $85,000.00
991040 ELECTRICAL FACILITY LS 11 1 $24,000.00
Unit Sub Total LS 1 $24,000.00
Item Code 991040 Total No. of Proj. 1 Total Amount $24,000.00
991065 MECHANICAL WORK LS 7 1 $200,000.00
Unit Sub Total LS 1 $200,000.00
Item Code 991065 Total No. of Proj. 1 Total Amount $200,000.00
993013 150 MM FIRE HYDRANT ASSEMBLY EA 11 1 3.00 $9,000.00 $27,000.00
Unit Sub Total EA 1 3.00 $9,000.00 $27,000.00
Item Code 993013 Total No. of Proj. 1 Total Amount $27,000.00
994011 CONCRETE BLOCK PAVER M2 5 1 30.00 $100.00 $3,000.00
Unit Sub Total M2 1 30.00 $100.00 $3,000.00
Item Code 994011 Total No. of Proj. 1 Total Amount $3,000.00
994425 BENCH EA 5 1 10.00 $2,200.00 $22,000.00
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Unit Sub Total EA 1 10.00 $2,200.00 $22,000.00
Item Code 994425 Total No. of Proj. 1 Total Amount $22,000.00
994650 BUILDING WORK LS 2 3 $3,965,234.00
LS 3 1 $9,603,369.00
LS 7 2 $359,000.00
LS 8 1 $658,400.00
Unit Sub Total LS 7 $14,586,003.00
Item Code 994650 Total No. of Proj. 7 Total Amount $14,586,003.00
994900 DRINKING FOUNTAIN EA 6 1 1.00 $4,500.00 $4,500.00
Unit Sub Total EA 1 1.00 $4,500.00 $4,500.00
Item Code 994900 Total No. of Proj. 1 Total Amount $4,500.00
994901 TRASH RECEPTACLE EA 5 1 2.00 $2,600.00 $5,200.00
Unit Sub Total EA 1 2.00 $2,600.00 $5,200.00
Item Code 994901 Total No. of Proj. 1 Total Amount $5,200.00
994912 PARKING BUMPER (PRECAST CONCRETE) EA 3 1 82.00 $354.56 $29,073.92
Unit Sub Total EA 1 82.00 $354.56 $29,073.92
Item Code 994912 Total No. of Proj. 1 Total Amount $29,073.92
994920 BICYCLE PARKING RACK EA 5 1 2.00 $4,000.00 $8,000.00
EA 6 1 1.00 $2,000.00 $2,000.00
Unit Sub Total EA 2 3.00 $3,333.33 $10,000.00
Item Code 994920 Total No. of Proj. 2 Total Amount $10,000.00
995000 BUS SHELTER EA 5 1 2.00 $11,000.00 $22,000.00
Unit Sub Total EA 1 2.00 $11,000.00 $22,000.00
Item Code 995000 Total No. of Proj. 1 Total Amount $22,000.00
999990 MOBILIZATION LS 1 17 $2,509,909.00
LS 2 10 $2,464,625.00
LS 3 10 $6,818,700.00
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999990 MOBILIZATION LS 4 47 $51,056,648.00
LS 5 20 $2,325,585.77
LS 6 15 $2,528,830.00
LS 7 67 $18,816,817.48
LS 8 14 $24,588,784.95
LS 9 1 $148,957.40
LS 10 16 $3,702,794.20
LS 11 18 $21,382,042.00
LS 12 13 $463,661.75
Unit Sub Total LS 248 $136,807,355.55
Item Code 999990 Total No. of Proj. 248 Total Amount $136,807,355.55
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APPENDIX A
Conversion Factors From English Units to Sl Units

Unit Abbr. Multiply: Unit Abbr.
Acre ACRE 0.4046856 Hectare HA
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Foot CF 0.02831685 Cubic Meter M3
Cubic Yard CY 0.7645549 Cubic Meter M3
Each EA 1 Each EA
Gallon GAL 3.785412 Liter L
Hour HR 1 Hour H
Pound LB 0.4535924 Kilogram KG
Linear Foot LF 0.3048 Meter M
Lane Mile LNMI 1.609344 Lane Kilometer LNKM
Lump Sum LS 1 Lump Sum LS
Thousand Foot MFBM 2.359737 Cubic Meter M3
Board Measure
Mile Ml 1.609344 Kilometer KM
Square Foot SQFT 0.09290304 Square Meter M2
Square Yard SQYD 0.8361274 Square Meter M2
Station (100 Ft) STA 0.3048 Station (100 m) STA
Tablet TAB 1 Tablet TAB
Ton TON 0.9071847 Tonne (1000 kg) TONN
Track Foot TF 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY
APPENDIX B
Conversion Factors From S| Units to English Units
Unit Abbr. Multiply: Unit Abbr.
Hectare HA 2.471054 Acre ACRE
Calendar Day CDAY 1 Calendar Day CDAY
Cubic Meter M3 35.31467 Cubic Foot CF
Cubic Meter M3 1.307951 Cubic Yard CY
Each EA 1 Each EA
Liter L 0.2641720 Gallon GAL
Hour H 1 Hour HR
Kilogram KG 2.204623 Pound LB
Meter M 3.280840 Linear Foot LF
Lane Kilometer LNKM 0.6213712 Lane Mile LNMI
Lump Sum LS 1 Lump Sum LS
Cubic Meter M3 0.4237760 Thousand Foot Board MFBM
Measure
Kilometer KM 0.6213712 Mile Ml
Square Meter M2 10.76391 Square Foot SQFT
Square Meter M2 1.195990 Square Yard SQYD
Station (100 m) STA 3.280840 Station (100 Ft) STA
Tablet TAB 1 Tablet TAB
Tonne (1000 kg) TONN 1.102312 Ton TON
Track Foot TFE 1 Track Foot TF
Working Day WDAY 1 Working Day WDAY
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